

Date Due: July 10, 2013 by 2:00 P.M. PT

RFP 3047 ~ Pricing Schedule Projects under \$100,000.00 (not prevailing wage)

EACH PARTICIPATING STATE WILL NEGOTIATE TRAVEL/MOBILIZATION COSTS

ALL COST ASSOCIATED BELOW TO INCLUDE SHIPPING

Vendor NameINX LLC, a wholly owned subsidiary Inc	of Pres	idio Networked	Solutions,		
State Proposing on:All accept: CA, NY, C	T, AK,	HI – see			
Normal Business Hours (8:00 A.M. to 5:00 P.M., M-F)	\$	105.00	/Hour		
After Hours (5:01 P.M. to 7:59 A.M., M-F)	\$	157.50	/Hour		
Weekend/Holiday Hours	\$	210.00	/Hour		
Other miscellaneous labor costs, note type and rate per hour (if applicable). a. CA, NY, CT: \$ 115, 172.5, 200 b. HI, AK: \$ 135, 200, 225 c. Project Management all States \$ 175 d. Business or IT Consulting Architect all states \$ 225					
Warranty/maintenance/service done by Presidio					
Contact name and phone number David Pelkey 425-4	168-645	7.			
Response time for repairs during warranty period4 hour					
Response time for repairs after warranty period4 hours					
Emergency response time2 hours					
Non-emergency response time2 hours					
(Attach additional sheets if necessary)					
Estimated Completion Date:					
Indicate the estimated completion date for any project wit more.	th an esti	imated cost of \$1	00,000,000 or		
Response: Completion dates vary depending on the natur dependencies. Presidio has hundreds of engineers and tech					

State of Nevada Purchasing Division In conjunction with WSCA-NASPO Cooperative Purchasing Organization Security/Protection Systems Request for Proposal 3047 Date Due: July 10, 2013 by 2:00 P.M. PT



as needed depending on the project and completion requirements. Presidio can assign several engineers and dozens of technicians to a project week to week. If projects are fully scoped during the design/proposal phase: the typical project milestones will be:

- Kick off meeting with end user and other project team members within one week of purchase order
- · Order material within two working days following kick off meeting.
- · Begin cable and infrastructure installation within one week of kick off meeting
- · Begin device installation within two weeks of kick off meeting
- Begin software/system configuration and programming within two weeks of kick off meeting
- Final configuration, system test, and customer training are typically completed within one week.

Again, Presidio will ramp installation resources as needed. Installations requiring hundreds or thousands of man hours can be completed in weeks. Projects typically require two weeks and the milestones noted above to get the project started.

PRESIDIO_{TO}

Date Due: July 10, 2013 by 2:00 P.M. PT

RFP 3047 ~ Pricing Schedule Maintenance Work (Non-Warranty)

EACH PARTICIPATING STATE WILL NEGOTIATE TRAVEL/MOBILIZATION COSTS

ALL COST ASSOCIATED BELOW TO INCLUDE SHIPPING

Vendor Name_INX LLC, a wholly owned subsidiary of Inc	f Presidi	o Networked S	olutions,	
State Proposing on: _ All accept: CA, NY, CT, AK, HI - see below***				
Hourly rate for telephone consultation only	\$	100.00	/Hour	
Normal Business Hours (8:00 A.M. to 5:00 P.M., M-F)	\$	_105.00	/Hour	
After Hours (5:01 P.M. to 7:59 A.M., M-F)	\$	_157.50	/Hour	
Weekend/Holiday Hours	\$	210.00	/Hour	
Costs for Maintenance and Monitoring	\$	N/A	/Month	
**** CA, NY, CT: \$ 115, 172.5, 200 HI, AK: \$ 135, 200, 225				
Materials percentage mark-up (Receipts for materials may be required by using agency to be submitted with invoice) 1.125%				
Note: This is the rate that will be applied to Presidio standard costs on all materials provided for service, maintenance, or as required for a project. If Presidio can negotiate additional project volume discounts with manufactures; half the additional savings will be passed along to the contracting agency.				
Other cost (Provide detail) Response: In the event that Presidio utilizes a subcontract contracting agency; Presidio will mark up the subcontract			uthorized by a	
Other cost (Provide detail) Response: Presidio has consulted with our core manufact has collected all pricing commitments, parts list, warranty				

State of Nevada Purchasing Division In conjunction with WSCA-NASPO Cooperative Purchasing Organization Security/Protection Systems Request for Proposal 3047 Date Due: July 10, 2013 by 2:00 P.M. PT



manufactures include, but are not limited to: Genetec, ONSSI, AMAG, S2, Cisco, Iomnis, Pivot3, Dell, Commscope, Altronix, Assa Abloy, Hoffman, Belden, Axis, Sony, SightLogix, Jemez, HID, Firetide, & Winsted. Presidio also has access to many other products that are needed to complete systems.

As noted in Addendum three:

"...Once vendors have been awarded a contract they will be required to submit their "full pricing" and/or "detailed pricing" (catalog, parts spreadsheet, etc.) to be included in the contract."

Presidio will provide this follow up detail as outlined.