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Response to State of Nevada Purchasing Division 
RFP No. 3159  
Communications Site Maintenance and Installation 


 


Presented to: 


State of Nevada – Purchasing Division 
 


February 24, 2015 


 


The following Alcatel-Lucent USA Inc. Proposal 15US55530101, in its current form, does 


not establish a contract or agreement, between Alcatel- Lucent and the State of 


Nevada for this project.  Alcatel-Lucent and the State of Nevada may decide to 


establish a formal agreement for this response, which may be set forth in 


subsequent binding legal instruments.  In the event that Alcatel-Lucent is awarded 


the Communication Site Maintenance and Installation work, Alcatel-Lucent is 


confident that an agreement that is mutually beneficial to the State of Nevada and 


Alcatel-Lucent can be reached. Submission of this proposal provides no express or 


implied license or other rights. Alcatel-Lucent reserves all rights, title and interest in the 


information provided in this response.  


  


Pricing quoted herein is valid for 180 calendar days from February 24, 2015. 


 







 


 


Ms Burchett, 


 


Thank you for inviting Alcatel Lucent to respond to your RFQ for Services. We are pleased to submit our 
response to The State, incorporating our years of experience deploying advanced networks. We have 
deployed, installed and continue to service many state and local networks of medium to large scale.  
Mission Critical Network Infrastructure via Ultra Broadband is Alcatel-Lucent’s core business. When 
Government entities need highly available, secure, and reliable networks, they turn to us. We are 
rapidly implementing numerous advanced IP networks for the Utilities, Carriers, and State and Local 
Governments. We have a long history, and strong installed customer base of large scalable projects.  


 


Enclosed you will find our RFQ response for providing a host of services for the majority of Alcatel-
Lucent vast equipment portfolio. If there is anything that my team and I can do to further assist The 
State, please let us know, as we are happy to help. 


 


Sincerely, 


 


PJ Schneider 


Account Director  


Alcatel-Lucent  


 


 


Gail Burchett, Purchasing Officer II 


State of Nevada, Purchasing Division 


515 E. Musser Street, Suite 300  


Carson City, NV 89701 


 


February 24, 2015 
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3. REQUEST FOR QUALIFICATIONS 
 


3.1 RFQ PROCESS 
 


The process by which RFQ Responses will be considered for award under this RFQ consists of 
two (2) distinct stages. 


 


3.1.1 First Stage 
 


The first stage is a determination of whether or not the vendor qualifies under the set of 
General Minimum Qualifications (refer to Section 3.2).  If a vendor is determined to 
not meet any one of the General Minimum Qualifications, the RFQ response in its 
entirety will not be considered for award. 


 


3.1.2 Second Stage 
 


If the vendor meets all of the General Minimum Qualifications, the SOQ will be 
evaluated to determine if it meets the Technical Minimum Qualifications (refer to 
Section 3.3).  RFQ responses that do not contain the required information will not be 
considered for award.  Each RFQ response will be reviewed independently in the 
Technical Minimum Qualification section. 


 
3.2 GENERAL MINIMUM QUALIFICATIONS 
 


Vendors must indicate their ability to be able to provide the following minimum qualifications: 
 


3.2.1 Emergency maintenance - 365 x 24 x 7 days a year. 


Alcatel-Lucent response: Comply in reference to ALU MPLS and microwave equipment 


and related antenna systems. 


 
3.2.2 Repair maintenance - Priorities levels 1 – 3 responses. 


 


3.2.2.1 Priority 1 – ASAP 
3.2.2.2 Priority 2 – 5 Days 
3.2.2.3 Priority 3 – 10 Days 


 


Vendors must indicate compliance to the above services or specify the compliance 
issues. 
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Alcatel-Lucent response: Comply in reference to ALU MPLS and microwave equipment 


and related antenna systems. 


 
 


3.2.3 Location of Work: 
 


3.2.3.1 Vendors are required to service communications and ITS sites primarily 
within the State of Nevada, and, on occasion on the States periphery. See 
Attachment L, NDOT Map, for the site map. Vendors must list the 
geographical areas or list Statewide in their proposal. 


Alcatel-Lucent response: Statewide where ALU MPLS or microwave equipment and 


related antennas systems are deployed. 


 


 


3.2.4 Vendors must provide a copy of any contractors licensing that pertains to 
this RFQ. 


Alcatel-Lucent response: ALU’s quote is limited to the installation and maintenance of 


ALU’s MPLS and microwave equipment and related antenna systems.  Our C2 Electrical 


Contracting license number 43179 pertains to this type of work. Refer to Section IV, 


State Documents, for a copy of this license.  


 
 


3.2.5 Vendors shall identify equipment available to them in order to perform 
services, i.e. heavy equipment, snow cats, helicopters, etc. 


Alcatel-Lucent response: ALU does not plan to provide heavy equipment for this 


engagement.  We plan to rent heavy equipment when needed. 


 
 


3.2.6 Vendor Supplied Material: 
 


3.2.6.1 The Vendor will be required to furnish and transport material and hardware 
where requested from the point of origin to the work site. 


Alcatel-Lucent response: Comply 


 


3.2.7 State Supplied Material: 
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3.2.7.1 The Vendor may be required to handle and transport the materials from 
the point of origin to the work site. 


Alcatel-Lucent response: Comply 


 


3.2.8 Work Performance: 
 


3.2.8.1 Work may be performed either on a time and material basis or project 
basis determined by the requesting agency. 


Alcatel-Lucent response: Comply 


 


3.2.9 Standards: 
 


3.2.9.1 Work will be performed in accordance with industry standards and best 
practices and procedures for public safety and the carrier grade 
communications infrastructure, and any appropriate codes and regulations. 


Alcatel-Lucent response: Comply 


 


3.2.10 Standards, Methods, and Requirements: 
 


3.2.10.1 Refer to the attached related sections governing specific methods, practices 
and requirements in Attachment J, NDOT General Requirements. 


 


3.2.10.2 For ITS structure projects related to traveler information structures (DMS, 
traffic signals, etc.) a detailed statement of work, plans and requirements 
will be provided by the State as part of the project that the selected Vendor 
must adhere to for installation. 


 


3.2.10.3 For ITS communication projected related to fiber optic backhaul 
communications, the Vendor shall adhere to the specific methods, practices, 
and requirements identified in Attachment K, ITS Qualifications for ITS 
Related Projects. 


Alcatel-Lucent response: Attachment J, NDOT General Requirements in specific to fiber 


optic cable installation and interconnect.  ALU’s proposal does not contemplate this 


type of work and therefore we take exception.  Attachment K, ITS Qualifications for ITS 


Related Projects is also fiber centric however ALU has technology specific training and 


assessment programs for microwave/MPLS technicians.  We assume our programs will 


satisfy Attachment K and our installers would be categorized Skill Level 4A – 


Equipment Specific Installer per Attachment K, 19.4.5 
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3.2.11 Warranty 
 


3.2.11.1 Warranty Period 
 


Workmanship and material supplied by the Vendor shall be covered by a 
warranty of 5 years or more. 


Alcatel-Lucent response: Does not comply.  ALU’s standard workmanship warranty is 1 


year.  Vendor supplied material warranty is 5 years for vendor supplied material with 


the exception of microwave and MPLS equipment. 


 


3.2.11.2 Warranty method of remedy 
 


Vendor will remedy defects related to installation workmanship at the 
Vendor’s expense. 


Alcatel-Lucent response: Comply 


 


3.2.11.3 Response times to warranty requests 
 


The Vendor will be required to adhere to the timeframes outlined in this 
RFQ for warranty repair timeframe requirements and guidelines. 


Alcatel-Lucent response: Comply 


 


3.2.12 Safety 
 


3.2.12.1 The Vendor is required to perform the work in a safe manner.  
 


3.2.12.2 Vendors must conform to applicable OSHA, State, and Local safety 
standards and practices as required. 


 


3.2.12.3 The Vendor shall not perform work tasks in unsafe conditions such as high 
wind or lightning conditions. 


Alcatel-Lucent response: Comply 


 


3.2.13 Scheduling 
 


3.2.13.1 Availability 
 


A. The Vendor shall make reasonable provisions to be available for work 
when requested by agencies. 
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Alcatel-Lucent response: Comply 


 


B. Should the Vendor anticipate an unavailability period of three (3) weeks 
or more during an extended project, said Vendor is required to notify the 
serviced agency. 


Alcatel-Lucent response: Comply 


 
C. The Vendor(s) selected to provide services under this RFQ and 


subsequent contract shall be required to provide a list of employee 
contacts, with phone numbers, who are available on a 24/7 basis. This is a 
requirement for emergency services. 


Alcatel-Lucent response: Comply 


 


3.2.13.2 Response Times 
 


A. Repair maintenance 
 


1.  Vendor must be available within two (2) weeks of notification by 
the requesting agency. At that time the Vendor is expected to 
determine the work project requirements and develop a work 
completion schedule. 


Alcatel-Lucent response: Comply in reference to ALU MPLS and microwave equipment 


and related antenna systems. 


 
2.  The Vendor may be required to start work no later than   three (3) 


weeks after the initial notification by the requesting agency, or once the 
materials become available. 


Alcatel-Lucent response: Comply in reference to ALU MPLS and microwave equipment 


and related antenna systems. 


 
3.  The Vendor will make a reasonable effort to procure Vendor 


supplied materials so that the work can start within the required time 
frames. 


Alcatel-Lucent response: Comply in reference to ALU MPLS and microwave equipment 


and related antenna systems. 
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4.  Emergency work is required to be performed in a short time frame 
to ensure that the public safety and the carrier grade communications 
system remains intact. 


Alcatel-Lucent response: Comply in reference to ALU MPLS and microwave equipment 


and related antenna systems. 


 


5.  The Vendor or a designated alternate must be available for contact on 
a 24/7 basis.  Vendor is to respond and be available for mobilization 
the next day.  If the Vendor is out of the general area of the work, 
or out of the normal home station area, the VENDOR must provide 
an estimated response time. 


Alcatel-Lucent response: Comply in reference to ALU MPLS and microwave equipment 


and related antenna systems. 


 


6.  The Vendor should procure Vendor supplied material required to 
respond in an emergency situation on an ASAP basis. 


Alcatel-Lucent response: Comply in reference to ALU MPLS and microwave equipment 


and related antenna systems. 


 


7.  The Vendor may be required to temporarily terminate non- 
emergency work for other non-public safety organizations and 
mobilize for emergency work requested by State agencies. The Vendor 
understands that emergency work requested by EITS and NDOT 
should take precedence over other agencies. 


Alcatel-Lucent response: Comply. 


 


3.2.13.3 Weather Constraints 
 


A. The servicing Vendor will make provision to have a four (4) wheel drive 
transport available. The Vendor shall have chains and accessory 
equipment for operation in winter weather and inclement road conditions. 
The serviced agency will not be required to furnish 4 wheel drive 
transportation, except in extreme emergency conditions. 


Alcatel-Lucent response: Comply. 


 
B. When appropriate, the requesting agency may transport Vendor personnel 


and equipment for requesting agency required services, when snow cat 
access is required. The Vendor may also be required to provide snow 







State of Nevada / RFQ 3159 


Communications Site Maintenance and Installation – Part IA 


Proposal Number 15US55530101 / February 24, 2015        


   


 


21 | ALCATEL-LUCENT  ©2015 ALCATEL-LUCENT. ALL RIGHTS RESERVED 


cat services. Generally snow cat access conditions will be defined as 
when more than eight (8) inches of compacted snow is on the roadway, 
or when snow accumulations and steepness of grade make normal four (4) 
wheel drive access impractical. Requesting agency at its option, may elect 
to plow open the roadway to permit normal four (4) wheel drive vehicle 
access to the work area. 


Alcatel-Lucent response: Understood. 


 
C. The Vendor may be required to perform work in inclement weather.  


The Vendor is required to make reasonable efforts to perform the work as 
long as conditions permit safe execution of the work. The serviced 
agency may allow for reasonable schedule changes relating to repair 
maintenance work to facilitate safe, reasonable and efficient working 
conditions. 


Alcatel-Lucent response: Understood. 
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3.3 TECHNICAL MINIMUM QUALIFICATIONS 
 


It is mandatory that each component listed below in the Technical Minimum Qualifications be 
addressed.  Failure to address each component will result in disqualification of the RFQ 
response. 


 


Vendors proposing to receive an award through this RFQ must provide a detailed description of 
their SOQ, which must include, at a minimum, the following information. 


 


3.3.1 The State request Vendors to specify the types of communication and 
Intelligent Transportation Systems (ITS) site services they provide and the 
associated manufacturers they are certified with. Equipment that the State may 
require installation emergency, and preventive maintenance on, are: 


 


3.3.1.1 AC/DC Power Lines/Systems; 


Alcatel-Lucent response: ALU provides DC power systems in support of ALU’s MPLS and 


microwave solutions.  ALU supports the installation, emergency and preventative 


maintenance of DC power equipment from Eltek, C&D Technologies (now part of 


Unipower) and Benning when used in support of ALU microwave and MPLS equipment. 


 


3.3.1.2 Antennas; 


Alcatel-Lucent response: ALU provides microwave antennas in support of ALU’s 


microwave solutions.  ALU supports the installation, emergency and preventative 


maintenance of Microwave antenna from RFS and Commscope/Andrew when used in 


support of ALU microwave and MPLS equipment. 


 


3.3.1.3 Cellular Ethernet gateways systems; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.4 CCTV camera systems; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.5 Dedicated Short Range Communications (DSRC) systems; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 
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3.3.1.6 Ethernet Switches; 


Alcatel-Lucent response: ALU provides Ethernet routers and includes installation, 


emergency and preventative maintenance on ALU’s IPD platform (7705, 7750, SAM). 


 


3.3.1.7 Fiber Optic Systems; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.8 Generator Systems; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.9 Highway Advisory Radio (HAR) systems; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.10 Message signs/ sign controllers; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.11 Microwave Antennas; 


Alcatel-Lucent response: ALU provides microwave antennas in support of ALU’s 


microwave solutions.  ALU supports the installation, emergency and preventative 


maintenance of Microwave antenna from RFS and Commscope/Andrew when used in 


support of ALU microwave and MPLS equipment. 


 


3.3.1.12 Microwave Systems; 


Alcatel-Lucent response: ALU provides microwave radio systems.  ALU supports the 


installation, emergency and preventative maintenance of ALU’s microwave systems. 


 


3.3.1.13 Roadside Weather Information Systems (RWIS); 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 
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3.3.1.14 Towers; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.15 Traffic signals/ signal controllers; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.16 Communications and transmission lines; 


Alcatel-Lucent response: ALU provides communications and transmission lines in 


support of ALU’s microwave solutions.  ALU supports the installation, emergency and 


preventative maintenance of Microwave antenna from RFS and Commscope/Andrew 


when used in support of ALU microwave systems. 


 


3.3.1.17 Two-way Radio Systems; 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.18 Vehicle flow detector systems; and 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.1.19 Other associated communications and ITS related equipment or systems. 


Alcatel-Lucent response: ALU excludes support for installation, emergency and 


preventative maintenance on this type of equipment. 


 


3.3.2 The State is soliciting for Vendors to provide the following types if 
communication and ITS site services and installation.  Vendors must indicate 
which services and installation the Vendor can provide. 


 


3.3.2.1 Agency coordination for site inspections; 


Alcatel-Lucent response: Excluded. 
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3.3.2.2 Emergency maintenance; 


Alcatel-Lucent response: ALU’s quote includes emergency maintenance for ALU’s 


microwave and MPLS equipment. 


 


3.3.2.3 Environmental compliance and remediation – All site activities must be in 
compliance with stipulations issued by permitting agencies; 


Alcatel-Lucent response: Comply in reference to site activities related to ALU MPLS and 


microwave equipment and related antenna systems. 


 


 


3.3.2.4 Equipment information recommendations to include specifications, 
warranty information and ongoing maintenance costs; 


Alcatel-Lucent response: ALU supports equipment information recommendations to 


include specifications, warranty information and ongoing maintenance costs across 


ALU’s entire portfolio. 


 


3.3.2.5 Equipment installations – note that for installation of towers which the 
project cost is $100,000.00 or more, the Vendor must pay prevailing wage 
pursuant to the requirements of NRS 338; 


Alcatel-Lucent response: ALU supports equipment installation of ALU MPLS equipment, 


microwave equipment and related microwave antenna systems.  ALU excludes 


installation of towers and assumes prevailing wage does not apply to our services. 


 


3.3.2.6 Equipment testing; 


Alcatel-Lucent response: ALU supports equipment testing of ALU microwave and MPLS 


solutions including ALU’s 9500MPR, 7705 Ethernet Router and related DC power, 


microwave antennas and related transmission lines. 


 


3.3.2.7 Evaluations; 


Alcatel-Lucent response: Excluded. 


 


 


3.3.2.8 ITS, TIA, EIA, BICSI standards development and enforcement; 


Alcatel-Lucent response: Excluded. 
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3.3.2.9 FCC compliance; 


Alcatel-Lucent response: Excluded. 


 


3.3.2.10 Land use issues – All land uses must be in compliance with stipulations 
issued by permitting agencies; 


Alcatel-Lucent response: Excluded. 


 


3.3.2.11 Logical and physical infrastructure documentation; 


Alcatel-Lucent response: Excluded. 


 


3.3.2.12 Network deployment projects; 


Alcatel-Lucent response: ALU supports network deployment of ALU microwave and 


MPLS solutions including ALU’s 9500MPR, 7705 Ethernet Router and related DC power, 


microwave antennas and related transmission lines. 


 


3.3.2.13 Network expansion projects; 


Alcatel-Lucent response: ALU supports network expansion projects involving ALU 


microwave and MPLS solutions including ALU’s 9500MPR, 7705 Ethernet Router and 


related DC power, microwave antennas and related transmission lines. 


 


3.3.2.14 Other maintenance - general (on demand) or cyclical (as requested); 


Alcatel-Lucent response: ALU supports general or cyclical maintenance of ALU 


microwave and MPLS solutions including ALU’s 9500MPR, 7705 Ethernet Router and 


related DC power, microwave antennas and related transmission lines. 


 


3.3.2.15 Project quotes; 


Alcatel-Lucent response: ALU supports project quotes for ALU microwave and MPLS 


solutions including ALU’s 9500MPR, 7705 Ethernet Router and related DC power, 


microwave antennas and related transmission lines. 


 


3.3.2.16 Records maintenance of licenses and applicable permits; 


Alcatel-Lucent response: Excluded. 
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3.3.2.17 Rack elevations and diagramming; 


Alcatel-Lucent response: ALU supports rack elevation and diagramming of ALU 


microwave and MPLS solutions including ALU’s 9500MPR, 7705 router and related DC 


power, microwave antennas and related transmission lines. 


 


3.3.2.18 Repair maintenance; 


Alcatel-Lucent response: Excluded.  ALU provides module repair services for ALU 


equipment however it is outside the scope of this proposal. 


 


3.3.2.19 Right-of-way permits; 


Alcatel-Lucent response: Excluded. 


 


3.3.2.20 Signal quality and data throughput expectation reports; 


Alcatel-Lucent response: Excluded. 


 


3.3.2.21 Site documentation; 


Alcatel-Lucent response: ALU supports site documentation related to ALU microwave 


and MPLS solutions including ALU’s 9500MPR, 7705 Ethernet Router and related DC 


power, microwave antennas and related transmission lines. 


 


3.3.2.22 Site improvement planning; 


Alcatel-Lucent response: Excluded. 


 


3.3.2.23 Site inspections; 


Alcatel-Lucent response: ALU’s quote includes site inspections for planning and 


preparations of ALU’s microwave and MPLS equipment. 


 


3.3.2.24 Site installations; 


Alcatel-Lucent response: ALU supports site installation of ALU microwave and MPLS 


solutions including ALU’s 9500MPR, 7705 Ethernet Routers and related DC power, 


microwave antennas and related transmission lines.  ALU excludes installation of 


towers and shelters. 
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3.3.2.25 Site surveys – this may include signal quality, data throughput expectation 
reports, photographs, blueprints coverage models and maps; 


Alcatel-Lucent response: ALU’s quote includes site surveys for planning and 


preparations of ALU’s microwave and MPLS equipment. 


 


3.3.2.26 System integration; 


Alcatel-Lucent response: ALU supports system integration of ALU microwave and MPLS 


solutions including ALU’s 9500MPR, 7705 Ethernet Routers and related DC power, 


microwave antennas and related transmission lines.   


 


3.3.2.27 System performance validation and verification;  


Alcatel-Lucent response: ALU supports system performance validation and verification 


of ALU microwave and MPLS solutions including ALU’s 9500MPR, 7705 Ethernet 


Routers and related DC power, microwave antennas and related transmission lines. 


 


3.3.2.28 System troubleshooting; and 


Alcatel-Lucent response: ALU supports system troubleshooting of ALU microwave and 


MPLS solutions including ALU’s 9500MPR, 7705 Ethernet Routers and related DC 


power, microwave antennas and related transmission lines. 


 


3.3.2.29 Other communications and ITS related site services. 


Alcatel-Lucent response: Excluded. 


 


 


3.3.3 Proposers should be able to provide services on the listed manufacturers. 
Proposers must indicate the equipment that the Vendor is certified and 
experienced on. The State has equipment supplied by the manufacturers listed 
below: 


 


• Alcatel / Telmar; 


Alcatel-Lucent response: Included for ALU microwave and MPLS solutions. 


 


• Allgon Microwave; 


Alcatel-Lucent response: Excluded. 


 


• Andrew Corporation; 
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Alcatel-Lucent response: Included for microwave antennas and transmission lines 


deployed with ALU microwave systems. 


 


• Arada Systems; 


Alcatel-Lucent response: Excluded. 


 


• Aruba; 


Alcatel-Lucent response: Excluded. 


 


• Avaya; 


Alcatel-Lucent response: Excluded. 


 


• Axis; 


Alcatel-Lucent response: Excluded. 


 


• Cambium Networks; 


Alcatel-Lucent response: Excluded. 


 


• Campbell Scientific; 


Alcatel-Lucent response: Excluded. 


 


• Cisco; 


Alcatel-Lucent response: Excluded. 


 


• Cohda Wireless; 


Alcatel-Lucent response: Excluded. 


 


• Cohu; 


Alcatel-Lucent response: Excluded. 


 


• Comtrol; 
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Alcatel-Lucent response: Excluded. 


 


• CoreTec; 


Alcatel-Lucent response: Excluded. 


 


• Cradlepoint; 


Alcatel-Lucent response: Excluded. 


 


• Daktronics; 


Alcatel-Lucent response: Excluded. 


 


• Digi; 


Alcatel-Lucent response: Excluded. 


 


• Emerson Network Power; 


Alcatel-Lucent response: Excluded. 


 


• Firetide; 


Alcatel-Lucent response: Excluded. 


 


• FLIR;  


Alcatel-Lucent response: Excluded. 


 


• Harris Stratex / Aviat Networks; 


Alcatel-Lucent response: Excluded. 


 


• Kimley Horn and Associates;  


Alcatel-Lucent response: Excluded. 


 


• Lucent Technologies; 
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Alcatel-Lucent response: Included for ALU microwave and MPLS solutions. 


 


• MH Corbin; 


Alcatel-Lucent response: Excluded. 


 


• Microsemi; 


Alcatel-Lucent response: Excluded. 


 


• Motorola; 


Alcatel-Lucent response: Excluded. 


 


• Moxa; 


Alcatel-Lucent response: Excluded. 


 


• MTS;  


Alcatel-Lucent response: Excluded. 


 


• Orthagon; 


Alcatel-Lucent response: Excluded. 


 


• Premisys IMACS; 


Alcatel-Lucent response: Excluded. 


 


• Proxicast; 


Alcatel-Lucent response: Excluded. 


 


• RAD; 


Alcatel-Lucent response: Excluded. 


 


• Rohn; 
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Alcatel-Lucent response: Excluded. 


 


• Rugged Com; 


Alcatel-Lucent response: Excluded. 


 


• Siemens; 


Alcatel-Lucent response: Excluded. 


 


• Sierra Wireless; 


Alcatel-Lucent response: Excluded. 


 


• Siteboss; 


Alcatel-Lucent response: Excluded. 


 


• Skyline; 


Alcatel-Lucent response: Excluded. 


 


• Teleste; 


Alcatel-Lucent response: Excluded. 


 


• Transcore; 


Alcatel-Lucent response: Excluded. 


 


• Trango Systems; 


Alcatel-Lucent response: Excluded. 


 


• Tsunami; 


Alcatel-Lucent response: Excluded. 


 


• Vaisala; 







State of Nevada / RFQ 3159 


Communications Site Maintenance and Installation – Part IA 


Proposal Number 15US55530101 / February 24, 2015       


   


 


34 | ALCATEL-LUCENT  ©2015 ALCATEL-LUCENT. ALL RIGHTS RESERVED 


Alcatel-Lucent response: Excluded. 


 


• Valmont/Microflect; 


Alcatel-Lucent response: Excluded. 


 


• Wavetronix; and 


Alcatel-Lucent response: Excluded. 


 


• Other microwave, Public Safety and ITS equipment Vendors. 


Alcatel-Lucent response: Excluded. 


 


 


3.3.4 Antenna, Equipment Structures and Tower Maintenance 
 


The work may include any of the tasks generally described below: 
 


3.3.4.1 Install, remove, or move various types of communications antennas, 
equipment structures and / or associated mounting and stabilization 
hardware; 


Alcatel-Lucent response: Comply when in association with ALU microwave deployment. 


 


 


3.3.4.2 Install, remove, or move communications and transmission lines or 
associated mounting and support hardware; 


Alcatel-Lucent response: Comply when in association with ALU microwave deployment. 


 


 
3.3.4.3 Replace or repair various types of antennas, including microwave antenna 


radomes, feedhorns and / or associated antenna hardware; 


Alcatel-Lucent response: Comply when in association with ALU microwave deployment. 


 


 
3.3.4.4 Align microwave dish antennas; and 


Alcatel-Lucent response: Comply when in association with ALU microwave deployment. 
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3.3.4.5 Perform tower structure maintenance including: 


 


A. Tightening tower, antenna, or transmission line support hardware. 


Alcatel-Lucent response: Comply when in association with ALU microwave deployment. 


 
 


B. Replacing tower, antenna or transmission line attachment hardware. 


Alcatel-Lucent response: Excluding tower replacement.  Comply for antenna or 


transmission line attachment hardware replacement when in association with ALU 


microwave deployments. 


 
 


C. Other work not identified above. 


Alcatel-Lucent response: Excluded. 


 


3.3.5 Tower and Support Structure Installation and Maintenance Requirements and 
Standards 


 


3.3.5.1 Requirements 
 


A. Tower components, antenna, ITS structures, mounting structures, 
transmission line support structures, and related hardware are to be OEM, 
matching the installed equipment base at the site. Preferred OEM 
suppliers are Andrew Corp, Valmont/Microflect, Rohn, or MTS. Other 
manufacturer’s equipment or hardware may not be substituted without 
prior authorization by requesting agency. 


Alcatel-Lucent response: Understood. 


 


B. Vendor may be required to furnish material, not supplied by requesting 
agency. Requesting agency will direct the Vendor to supply material if 
required. 


Alcatel-Lucent response: Understood. 


 


C. Vendor will install tower components, transmission line support 
structures, related equipment, and hardware, in accordance with 
manufacturer’s recommendations. 
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Alcatel-Lucent response: Understood. 


 


D. Vendor will adhere to applicable OSHA, State, or local safety 
standards or procedures. 


Alcatel-Lucent response: Understood. 


 


3.3.5.2 Standards 
 


A. ASTM A325” Standard Specification for High Strength Bolts for 
Structural Steel Joints, Including Suitable Nuts and Plain Hardened 
Washers”. 


Alcatel-Lucent response: Understood. 


 
B. ANSI A14.3 “Safety Requirements for Fixed Ladders”. 


Alcatel-Lucent response: Understood. 


 


3.3.5.3 Quality Control 
 


A. Installer Qualifications: Installers must have three (3) or more years of 
experience installing towers, antenna support structures, ITS structures, 
transmission line support structures, and related hardware and components 
in public safety and carrier grade communications systems. This must 
include one (1) or more years of experience installing these components 
on high altitude mountaintop communications sites of 7000 ft. ASL 
altitude or more. 


Alcatel-Lucent response: Comply. 


 


B. Foreman or Supervisor Qualifications: Each tower crew must have a 
designated on site foreman or supervisor. The foreman or supervisor must 
have five (5) or more years of experience installing towers, antenna 
support structures, ITS structures transmission line support structures, 
and related hardware and components in public safety and the carrier 
grade communications systems. This must include three (3) or more years 
of experience installing high altitude mountaintop communications sites 
of 7000 ft. ASL altitude or more. 


Alcatel-Lucent response: Comply. 
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C. The Vendor’s foreman or supervisor (hereafter called supervisor) shall 
directly oversee all work performed by the Vendor’s work crew. 


Alcatel-Lucent response: Comply. 


 


D. In addition to the installer, supervisor and foreman qualifications 
previously listed in this document refer to the attached sections governing 
ITS qualifications for ITS related projects. (See Attachment K). 


Alcatel-Lucent response: Understood. 


 


3.3.5.4 Structural Requirements 
 


A. Loading requirements 
 


1.  A minimum basic wind speed of 100 M i l e s  P e r  H o ur  ( MPH) 
and a minimum ice load of 6” solid radial ice with attendant 85 MPH 
wind speed shall be used when determining requirements for towers 
and structures at elevations over 6000’ AMSL. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural analysis 


as part of this response. 


 


2.  A minimum basic wind speed of 70 MPH and a minimum ice load of 
1/2” solid radial ice with attendant 60 MPH wind speed shall be used 
when determining requirements for towers and structures at elevations 
below 6000’ AMSL. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural analysis 


as part of this response. 


 


3.  Loading requires analysis and approval by Nevada licensed 
structural engineer. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural analysis 


as part of this response. 


 


3.3.5.5 Execution 
 


A. Analysis 
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1.  Verify that requesting agency supplied parts or components meet the 
above criteria. Notify requesting agency if component or part changes 
are required. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 


2.  Select parts or components that will maintain long term performance in 
the application and will meet the loading criteria. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 


3.3.5.6 Examination and Inspection 
 


A. Before proceeding with work, verify that components and parts are 
correct, will fit, and will perform in the application. It is the Vendor’s 
responsibility to perform this function and to notify requesting agency if 
discrepancies exist. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 
B. Perform an inspection of tower or structure components adjacent to the 


maintenance or installation activity. Check for bolt tightness, wear, cracks, 
damaged galvanized surfaces, and other defects that would affect the 
integrity or operation of the tower system. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 


3.3.5.7 Sequencing 
 


A. Do not remove tower members in a sequence that may endanger the 
structural integrity of the tower or structure. If necessary ensure that 
proper supplemental bracing is applied to permit safe maintenance or 
operation of the structure or tower. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 
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B. Allow sufficient time to complete the phased replacement of structural 
members so that the tower or structure will maintain full integrity and 
performance until the project can resume. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 


3.3.5.8 Removal and Replacement of Welded Members 
 


A. Do not use thermal cutting or welding during structural member 
replacement unless approved by the OEM and requesting agency. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 
3.3.5.9 Field Connections and Splices 


 
A. Make connections as indicated in manufacturer’s instructions or 


installation drawings. For high stress or primary structural members make 
connections where practical in locations where vertical or lateral support 
exists. Use splice devices or splice plates that provide 1.5 times the 
strength of the spliced material. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 
 


B. Install and tighten fasteners per manufacturer’s instructions. If bolt torque 
specifications are not specified, use standard torque values for the type 
and size of fastener being applied. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 
 


C. For structural components, use bolts conforming to ASTM A325 unless 
OEM specifications require other bolt specifications. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 
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3.3.5.10 Corrosion Resistant Coatings 
 


A. Touchup Galvanized Surfaces: Immediately after erection, clean abraded 
areas and apply galvanizing repair paint according to ASTM A780. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 
B. Dry film thickness of spray on galvanizing coatings is 3 - 6 mils. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 
C. Do not use non galvanizing paint unless approved by requesting agency. 


Alcatel-Lucent response: Not Applicable as ALU is excluding tower structural 


modifications as part of this response. 


 


3.3.6 Towers, ITS Structures and Antenna Grounding Requirements and Standards 
 


3.3.6.1 Requirements 
 
A. Grounding of antennas, ITS structures and transmission line is required 


on requesting agency communications sites. 


Alcatel-Lucent response: Comply. 


 
B. Use ground kits or material specifically suited for grounding the specific 


type of transmission line in use. Use ground kits that allow for moisture 
sealing of the transmission line clamp attachment point. 


Alcatel-Lucent response: Comply. 


 
C. Utilize compression type ground clamps on the transmission line that 


will not distort the transmission line or cause it to kink. 


Alcatel-Lucent response: Comply. 


 
D. Ground conductors for transmission line shall be stranded, #6 or greater 


wire size, or the equivalent flat braided conductor. 


Alcatel-Lucent response: Comply. 
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E. Ground new building entrance outside buss bars to the site integrated 
ground system using 4 inch flat ribbon as directed. 


Alcatel-Lucent response: Comply. 


 
 
F. Use 316 stainless steel, copper, or bronze fasteners throughout. Use 


appropriate washers and locking hardware. Use hardware that is of a 
compatible material with the other ground system components in contact. 


Alcatel-Lucent response: Comply. 


 
 


3.3.6.2 Execution 
 


A. Preparation 
 


1.  Clean all connection points of corrosion or paint before connection. 
 


B. Conductor Installation 
 


1.  Roll conductors out evenly. Avoid kinking, unnecessary bending, 
folding, and looping. 


 
2.  Splice or terminate conductors using exothermic crimping, or crimp 


and solder techniques. Use correct size connectors or terminations. 
Inline splices or crimp on terminations must be permanently sealed 
from moisture incursion. 


Alcatel-Lucent response: Comply. 


 


3.3.6.3 Buss Bar Installation 
 


A. If buss bar installation is required use requesting agency specified 
insulated copper ground buss bar assemblies. 


Alcatel-Lucent response: Comply. 


 
B. Install building entrance buss bar assemblies where required. Install 


buss bar under the building transmission line entrance location.  


Alcatel-Lucent response:  
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C. Allow 4-6 inches of work space between the lowest transmission line run 


and the buss bar. 


Alcatel-Lucent response: Comply. 


 
 
D. Use fasteners suitable for mounting the buss bar assembly. On steel 


plate shielded buildings use carbide drills to remove the exterior Granex 
panel to a diameter 1.5 times the bolt diameter. Drill and tap the 
subsurface steel plate to accommodate 3/8” NC mounting bolts. Seal 
all mounting bolt holes with RTV to prevent moisture incursion. 


Alcatel-Lucent response: Comply. 


 
 


3.3.6.4 Transmission Line Grounding 
 


A. Ground communications and transmission lines at two or three locations: 
 


1.  At the top of the vertical run 12” – 18” below the bend to the 
horizontal run to the antenna connector. 


 
2.  Where a ground buss bar exists, at the bottom of the vertical run. 
 
3.  12” – 18” above the bend to the horizontal run under the ice 


bridge. 
 
4.  Just outside the building entrance at the ground buss. 


Alcatel-Lucent response: Comply. 


 
 


B. The Transmission line ground clamp and strap, at the bottom of the 
vertical run, are to be installed in such a manner that they make a 
connection to an insulated buss bar with a continuous electrical conductor 
to the station ground grid. 


Alcatel-Lucent response: Comply. 


 
 


C. Ground connections shall have the least amount of small radius bending 
as is practical. 
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1.  Should a bend be necessary in a grounding conductor, its radius of 


bend is to be as large as possible (3” minimum) to reduce the 
impedance of the bend to lightning current. 


 
2.  Do not coil or overlap ground conductors. Cut and re-terminate 


excessive length conductors. 


Alcatel-Lucent response: Comply. 


 
 


D. The tower members and legs may be utilized to make the top grounding 
connection. The grounding conductor shall comply with the three (3) inch 
radius of bend rule. 


Alcatel-Lucent response: Comply. 


 
 


3.3.7 Antenna, Communications, Transmission Line Installation and Maintenance 
Requirements and Standards 


 


3.3.7.1 Requirements 
 


A. Antennas, communications and transmission lines, support structures, 
hangers, strut assemblies and related hardware are to be OEM, matching 
the installed equipment base at the site. 


Alcatel-Lucent response: Comply. 


 
 
B. OEM suppliers are Andrew Corp, Valmont / Microflect, Rohn, or MTS. 


Other manufacturer’s equipment or hardware may not be substituted 
without prior authorization by the requesting agency. 


Alcatel-Lucent response: Comply. 


 
 
C. Vendor may be required to furnish material, not supplied by requesting 


agency. Requesting agency will direct the Vendor to supply material if 
required. 


Alcatel-Lucent response: Comply. 
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D. Vendor will install communications and transmission lines, support 


structures and supports in accordance with manufacturer’s 
recommendations. 


Alcatel-Lucent response: Comply. 


 
 
E. Loading requirements for determining application and selection of 


components and hardware shall use the following wind loading criteria: 
 


1.  A minimum basic wind speed of 100 MPH and a minimum ice 
load of six (6) inches solid radial ice with attendant 85 MPH wind 
speed shall be used when determining requirements for towers and 
structures at elevations over 6000’ AMSL. 


 
2.  A minimum basic wind speed of 70 MPH and a minimum ice load of 


1/2” solid radial ice with attendant 60 MPH wind speed shall be used 
when determining requirements for towers and structures at elevations 
below 6000’ AMSL. 


 
3.  Loading requires analysis and approval by a Nevada licensed structural 


engineer. 
 
4.  ITS structures shall adhere to the loading requirements as identified in 


the individual project scope of work, plans and requirements.  If no 
requirements are listed, the requirements listed in this section shall be 
utilized. 


Alcatel-Lucent response: Do not comply.  ALU excludes structural analysis from our 


proposal. 


 
 


F. All metal materials shall be either hot dip galvanized steel, 316 stainless 
steel, aluminum, bronze or copper.  Anodized, painted, or bare steel is not 
acceptable for tower components or transmission line support structures or 
assemblies. 


Alcatel-Lucent response: Comply. 


 
 
G. Mating or paired hardware and material shall be compatible. Use 


fastening hardware that is designed for proper clearances to accommodate 
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the galvanizing thickness of the mating hardware. Anti-seizing compound 
is required on all stainless steel fasteners used in primary support 
structures or on 3/8” or larger diameter bolt threads. 


Alcatel-Lucent response: Comply. 


 
 


3.3.7.2 Quality Control 
 


A. Installer Qualifications: Installers must have three (3) or more years of 
experience installing microwave antennas, ITS systems, transmission lines 
and related hardware used in public safety and carrier grade 
communications systems.  This must include one (1) or more years of 
experience installing these components on high altitude mountain top 
communication sites of 7000 ft. ASL altitude or more. 


Alcatel-Lucent response: Comply. 


 
 
B. Foreman or Supervisor Qualifications: Each tower crew must have a 


designated on site foreman or supervisor.  This person must have five (5) 
or more years of experience installing microwave antennas, ITS systems, 
transmission lines and related hardware in public safety and carrier grade 
communication systems.  This must include three (3) or more years of 
experience installing these components on high altitude mountain top 
communication sites of 7000 ft. ASL altitude or more. 


Alcatel-Lucent response: Comply. 


 
 
C. The Vendor’s foreman or supervisor shall directly oversee all work 


performed by the Vendor’s work crew. 


Alcatel-Lucent response: Comply. 


 
 
D. In addition to the installer, supervisor and foreman qualifications 


previously listed in this section refer to Attachment J. 


Alcatel-Lucent response: Comply.  Attachment J largely refers to fiber optic installation.  


ALU’s installer, supervisor and foreman qualifications will adhere to the portions of 


Attachment J that are relevant to microwave, MPLS and antenna type of work. 
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3.3.7.3 Quality Assurance 
 


A. Install or repair pursuant to the following: 
 


1.  Manufacturer’s directions, specifications and drawings. 
 
2.  Industry accepted best practices for high reliability public safety and 


the carrier grade communications infrastructure. 
 
3.  Follow requesting agency installed equipment base methodology 


where options exist concerning hardware or equipment selection and 
application. 


 
4.  Consult the requesting agency project manager for clarification of 


procedure or design issues. 
 
5.  For ITS communications projects related to fiber optic back haul 


communications, the Vendor shall adhere to the specific methods, 
practices, and requirements identified in Attachment K, ITS 
Qualifications for ITS Related Projects. 


Alcatel-Lucent response: Comply. 


 
 


3.3.7.4 Delivery, Storage and Handling 
 


A. Deliver all materials to site at such intervals to ensure that there is an 
uninterrupted progress of work. 


 
B. Store materials to permit easy access for inspection and identification.  


When you are storing materials, keep material off moist ground using 
pallets, platforms or other supports.  Store material where it is not subject 
to theft or abuse. 


 
C. Do not store materials on a tower or structure in a manner that might 


cause distortion or damage. Repair or replace damaged materials or 
structures as directed. 


 
D. Store fasteners in a protected place. Clean and re-lubricate bolts and nuts 


that become dry or rusty before use. 







State of Nevada / RFQ 3159 


Communications Site Maintenance and Installation – Part IA 


Proposal Number 15US55530101 / February 24, 2015       


   


 


47 | ALCATEL-LUCENT  ©2015 ALCATEL-LUCENT. ALL RIGHTS RESERVED 


 
E. Store, transport and handle antennas, communications, and transmission 


lines so that they are not damaged or degraded. These devices are subject 
to degradation due to mechanical distortion. 


Alcatel-Lucent response: Comply. 


 
 


3.3.8 Antennas and Hardware 
 


3.3.8.1 Waveguide/ Transmission Line Supports 
 


A. Waveguide supports will utilize elastic rubberized cushion hangars. 
 
B. Coaxial transmission line supports may use either rubberized cushion 


supports, or pre-formed multiple run composite plastic block hangers. 
Stainless steel snap in hangers are acceptable only at the top most 
portion of the transmission line runs from the ladder to the antenna. 
Hanger selection will vary on application. Consult the requesting agency 
project manager for acceptance if using support systems other than that 
similar to the installed base at the communications site. 


 
C. Transmission line support bridge structure will be similar to Valmont 


B501 series solid steel 12 inch wide bridge with four  (4) inch 
diameter concrete anchored galvanized steel stanchions. 


Alcatel-Lucent response: Comply. 


 
 


3.3.8.2 Antenna Mounts and Transmission Line Hardware 
 


A. Tower antenna mounts and transmission line that support hardware are to 
be manufactured by Valmont / Microflect unless the proper mounts or 
hardware are not reasonably available by this manufacturer for the 
specific tower, structure, or antenna. Requesting agency must approve 
substitutions. 


Alcatel-Lucent response: Comply. 


 
 


3.3.8.3 Corrosion Resistant Coatings 
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A. High-zinc-dust-content paint for re-galvanizing welds and repair painting 
galvanized steel, with dry film containing not less than 93 percent zinc 
dust by weight, and complying with DOD-P-21035A or SSPC-Paint 20. 


 
B. The dry film thickness of spray on galvanizing coatings is three (3) – six 


(6) mils. 


Alcatel-Lucent response: Comply. 


 
 


3.3.8.4 Examination 
 


A. Before installing transmission lines and antenna, verify antenna direction 
and elevation. 


 
B. Do not proceed with installation until unsatisfactory conditions have been 


corrected. 
 
C. Inspect antennas, communications, transmission lines and related 


components for damage or mechanical distortion prior to installation.  
Report any damage to requesting agency immediately. 


Alcatel-Lucent response: Comply. 


 
 


3.3.8.5 Preparation 
 


A. Provide temporary supports during installation to secure the transmission 
line against temporary construction loads and permit loads equal in 
intensity only up to normal design loads. 


 
B. Remove temporary supports only when permanent support systems are in 


place unless otherwise directed. 


Alcatel-Lucent response: Comply. 


 
 


3.3.9 Antennas, Communications, and Transmission Lines 
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3.3.9.1 Install antennas, communications and transmission lines in accordance with 
manufacturer’s instructions. Install antenna mounting brackets and 
transmission line supports as indicated on manufacturer’s drawings. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.2 Support communications and transmission lines with hangers at intervals 
not exceeding the transmission line manufacturer’s recommendations. In 
any case spacing may not be greater than three feet. Utilize transmission 
line ladders where practical for vertical runs on the tower. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.3 Run communications, transmission lines, and waveguide in straight lines 
where possible. Straighten minor undulations in transmission line runs. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.4 Group multiple communications and transmission line runs so that 
individual lines can exit the group without twisting around the other lines or 
displacing other lines within the group. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.5 Run and attach lines under tower members so maintenance personnel can 
stand on the tower members and not crush or damage the communications 
and transmission lines. Route communications and transmission lines so that 
they are shielded by tower members from falling ice. Install shielding 
hardware and extra support members where reasonable and necessary to 
protect the transmission line from damage. 


Alcatel-Lucent response: Comply. 
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3.3.9.6 Run communications and transmission lines so that they are well clear of 
climbing ladders and normal pathways that maintenance personnel would 
use when climbing on the tower or structure. Use practices that promote 
neat, orderly routing of the communications and transmission lines and 
promote a safe working environment for tower maintenance personnel. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.7 Bends in communications and transmission lines shall conform to 
manufacturer’s specifications so that damage or loss of performance does 
not occur.  Use manufacturer approved bending mandrels for waveguide.  
Form bends so that the tension laden twists are avoided. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.8 Bend waveguide line in stages where practical so that terminations have no 
significant tension applied. Plan transmission line routing so that there is 
sufficient extra transmission line length stored in re-formable bends to allow 
for cut off and re-termination of the connectors. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.9 Make transmission line connections at the antenna in accordance with 
equipment manufacturers’ instructions. Use pressure windows at the 
appropriate termination points. Allow for pressurization of the antenna feed 
horn when installing pressure windows on waveguide runs. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.10 Pressure test all waveguide runs and pressurized air dielectric coaxial runs. 
Allowable leakage is one (1) psi. drop over 24 hours at three (3) psi. initial 
pressurization. Pressurized transmission lines that develop leakage rates in 
excess of this rate over the warranty period will be considered defective and 
will be subject to warranty repair. 


Alcatel-Lucent response: Comply. 
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3.3.9.11 Align microwave antennas utilizing electronic alignment equipment or RCL 
indicators at each site. Verify that RCL levels match calculated signal levels 
corrected for known tolerances. Acceptable variance is 1 db. 


 


A. Install side struts straight back to the tower where practical and per 
manufactures instructions. 


 
B. The struts shall be anchored directly to a tower member or in such a 


manner that the anchoring device or attachment will not move or shift 
under climactic conditions outlined in these specifications. 


Alcatel-Lucent response:  ALU’s standard variance for antenna alignment is 2 db.  We 


will make best effort to achieve 1 db. 


 
 


3.3.9.12 Where communications and transmission lines penetrate the building, utilize 
multi-port wall entry assemblies. Install an entry boot to provide a weather-
tight seal. Install suitable ground connections outside the wall entry panel. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.13 Ground all equipment in accordance with manufacturer’s recommendations 
and per Section 15552 “Grounding System”. 


Alcatel-Lucent response: Comply. 


 


 


3.3.9.14 Final terminations of waveguide in building shall be near the radio at the 
location of the existing termination point, or on new installations as 
determined by requesting agency. 


Alcatel-Lucent response: Comply. 


 


 


3.3.10 Field Connections 
 


3.3.10.1 Make connections as indicated using OEM approved procedures. 


Alcatel-Lucent response: Comply. 
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3.3.11 VSWR Testing and Pressure Testing 
 


3.3.11.1 The Vendor may be required sweep test newly installed or relocated 
waveguide. Measured swept VSWR may not exceed the manufacturer’s 
worst case specification for the assembled, terminated and installed 
transmission line by more than 2 db. 


Alcatel-Lucent response: Comply. 


 


 


3.3.11.2 The Vendors will VSWR test newly installed or relocated coaxial 
transmission line. VSWR in the transmission line in excess of the 
manufacturer’s worst case specification shall not exceed 1.5% for 
assembled and installed communications and transmission lines. 


Alcatel-Lucent response: Comply. 


 


 


3.3.11.3 The Vendor will VSWR test newly installed antenna – transmission line 
systems for VSWR. Total VSWR for coax antenna – transmission line 
systems shall not exceed 4%, unless antenna location constraints cause 
higher than normal VSWR in the antenna itself. In this case no more than 
7% VSWR is acceptable. 


Alcatel-Lucent response: Do not comply.  ALU VSWR or Return Loss test will meet or 


exceed the OEM published specifications for the transmission lines and antennas. 


 


 


3.3.12 Repairs 
 


3.3.12.1 Repair any damaged communications, transmission lines, or antenna in 
accordance with manufacturer’s instructions immediately after installation. 
If suitable repairs cannot be made then: 


 


A. Replace: 
 


1.  Entire run of transmission line. 
 
2.  Any damaged antenna parts necessary to restore to original condition 


and performance. 


Alcatel-Lucent response: Comply. 
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B. The Vendor is responsible for cost of replacement transmission line that is 
damaged during installation by the Vendor. 


Alcatel-Lucent response: Comply. 


 
 
C. The Vendor is responsible for cost of a replacement antenna or repair 


parts where the antenna was damaged beyond repair during installation by 
the Vendor. Repairs of damage caused by errors in the Vendor’s 
installation of the antenna; must restore the antenna to the original life 
span, form, fit and functionality. 


Alcatel-Lucent response: Comply. 


 
 
D. Damage to antennas, communications, transmission line and structures 


caused by work done in an emergency basis, and done in inclement 
weather conditions is exempted if reasonable care was exercised during 
the work project. 


Alcatel-Lucent response: Comply. 


 
 


E. For the purpose of defining inclement weather in this case, conditions 
which include the following will be considered to be inclement 
conditions. 


 


1.  Winds at the work site: sustained in excess of 12 mph, or recurring 
wind gusts in excess of 15 mph. 


 
2.  Site access road conditions which prohibit normal four (4) wheel drive 


transport.  Also when required for large structures and antennas of 
eight (8) ft. diameter or  more, road conditions which prohibit use of a 
four (4) wheel drive with a cargo trailer. 


Alcatel-Lucent response: Comply. 


 
 


F. Repair galvanized surfaces: Immediately after installation, clean abraded 
areas or ungalvanized cut surfaces by application of galvanizing repair 
paint according to ASTM A780. 







State of Nevada / RFQ 3159 


Communications Site Maintenance and Installation – Part IA 


Proposal Number 15US55530101 / February 24, 2015       


   


 


54 | ALCATEL-LUCENT  ©2015 ALCATEL-LUCENT. ALL RIGHTS RESERVED 


Alcatel-Lucent response: Comply. 


 


 







 


 


 


 


 


 


SECTION VIII 


 


Company Background and References 
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4. COMPANY BACKGROUND AND REFERENCES 


 


4.1 VENDOR INFORMATION 
 


4.1.1 Vendors must provide a company profile in the table format below. 
 


Question Response 
Company name: Alcatel-Lucent USA Inc.  


Ownership (sole proprietor, partnership, etc.): Corporation 


State of incorporation: Delaware 


Date of incorporation: November 30, 2006 


# of years in business: 147 years 


List of top officers: President: James V. Cocito 


Vice President & GFO: Perry 


McGregor 


Secretary: Margaret Gelsi 


Treasure: Leonard Floria 


Location of company headquarters: 600-700 Mountain Avenue 


Murray Hill, NJ 07974 


Location(s) of the company offices: Calabasas, Calif.  


Dublin, Ohio 


Murray Hill, New Jersey 


Naperville, Illinois 


Phoenix, Arizona 


Las Vegas, Nevada 


Plano, Texas 


Location(s) of the office that will provide the 
services described in this RFQ: 


Plano, Texas 


Las Vegas, Nevada 


Phoenix, Arizona 


Salt Lake City, Utah 


Southern California 


Number of employees locally with the expertise to 
support the requirements identified in this RFQ: 


5 to 7 Las Vegas, Nevada 


1 in Southern California 


3 in Plano, Texas 


2 in Phoenix, Arizona 


Number of employees nationally with the expertise 
to support the requirements in this RFQ: 


15 


Location(s) from which employees will be 
assigned for this project: 


Las Vegas, Nevada 


Southern California 
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Question Response 
Plano, Texas 


Phoenix, Arizona 


 


4.1.2 Please be advised, pursuant to NRS 80.010, a corporation organized 
pursuant to the laws of another state must register with the State of Nevada, 
Secretary of State’s Office as a foreign corporation before a contract can be 
executed between the State of Nevada and the awarded vendor, unless 
specifically exempted by NRS 80.015. 


Alcatel-Lucent response: Refer to the “Certificate of Existence with Status of Good 


Standing” later in this section for a copy of Certificate Number C20150218-1088.  


 


4.1.3 The selected vendor, prior to doing business in the State of Nevada, must be 
appropriately licensed by the State of Nevada, Secretary of State’s Office 
pursuant to NRS76.  Information regarding the Nevada Business License can 
be located at http://sos.state.nv.us.  


 


Question Response 


Nevada Business License Number: NV19961062566 


Legal Entity Name: Alcatel-Lucent USA Inc. 


 


Is “Legal Entity Name” the same name as vendor is doing business as? 


 


Yes X No  


 


If “No”, provide explanation. 


Alcatel-Lucent response: Not applicable.  


 


4.1.4 Vendors are cautioned that some services may contain licensing 
requirement(s).  Vendors shall be proactive in verification of these 
requirements prior to proposal submittal.  Proposals that do not contain the 
requisite licensure may be deemed non-responsive. 


Alcatel-Lucent response: ALU’s proposal is for installation, testing, integration and 


maintenance of microwave radios, antennas and MPLS systems.  ALU’s C2 Electrical 


Contracting license number 43179 meets the licensing requirements. 


 


4.1.5 Has the vendor ever been engaged under contract by any State of Nevada 
agency?   
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Yes X No  


 


If “Yes”, complete the following table for each State agency for whom the 


work was performed.  Table can be duplicated for each contract being 


identified. 


 


Question Response 


Name of State agency: Nevada Department of 


Transportation 


State agency contact name: James Whalen 


Dates when services were 
performed: 


July 2014 thru July 2016 


Type of duties performed: Technical Support 


Total dollar value of the contract: $24,270 


 


4.1.6 Are you now or have you been within the last two (2) years an employee of 
the State of Nevada, or any of its agencies, departments, or divisions? 


 


Yes  No X 


 


If “Yes”, please explain when the employee is planning to render services, 


while on annual leave, compensatory time, or on their own time? 


Alcatel-Lucent response: Not applicable.  


 


If you employ (a) any person who is a current employee of an agency of the 


State of Nevada, or (b) any person who has been an employee of an agency 


of the State of Nevada within the past two (2) years, and if such person will 


be performing or producing the services which you will be contracted to 


provide under this contract, you must disclose the identity of each such 


person in your response to this RFQ, and specify the services that each 


person will be expected to perform. 


Alcatel-Lucent response: To the best of our knowledge, Alcatel-Lucent has not 


employed any such person.  


 


4.1.7 Disclosure of any significant prior or ongoing contract failures, contract 
breaches, civil or criminal litigation in which the vendor has been alleged to 
be liable or held liable in a matter involving a contract with the State of 
Nevada or any other governmental entity.  Any pending claim or litigation 
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occurring within the past six (6) years which may adversely affect the 
vendor’s ability to perform or fulfill its obligations if a contract is awarded 
as a result of this RFQ must also be disclosed.  Does any of the above apply 
to your company? 


 


Yes  No X 


 


If “Yes”, please provide the following information.  Table can be duplicated 


for each issue being identified. 


Alcatel-Lucent response: Not applicable.  


 


Question Response 


Date of alleged contract failure 
or breach: 


 


Parties involved:  


Description of the contract 
failure, contract breach, or 
litigation, including the 
products or services involved: 


 


Amount in controversy:  


Resolution or current status of 
the dispute: 


 


If the matter has resulted in a 
court case: 


Court Case Number 


  


Status of the litigation:  


 


4.1.8 Vendors must review the insurance requirements specified in Attachment E, 
Insurance Schedule for RFQ 3159.  Does your organization currently have 
or will your organization be able to provide the insurance requirements as 
specified in Attachment E. 


 


Yes X No  


 


Any exceptions and/or assumptions to the insurance requirements must be identified on 
Attachment B, Technical Certification of Compliance with Terms and Conditions of 
RFQ.  Exceptions and/or assumptions will be taken into consideration as part of the 
evaluation process; however, vendors must be specific.  If vendors do not specify any 
exceptions and/or assumptions at time of their RFQ response submission, the State will 
not consider any additional exceptions and/or assumptions during negotiations.  







State of Nevada / RFQ 3159 


Communications Site Maintenance and Installation – Part IA 


Proposal Number 15US55530101 / February 24, 2015      


   


 


60 | ALCATEL-LUCENT  ©2015 ALCATEL-LUCENT. ALL RIGHTS RESERVED 
 


Alcatel-Lucent response: Alcatel-Lucent’s exceptions have been noted in Attachment B.  


 
Upon contract award, the successful vendor must provide the Certificate of Insurance 
identifying the coverages as specified in Attachment E, Insurance Schedule for RFQ 
3159. 


Alcatel-Lucent response: Comply 


 


4.1.9 Company background/history and why vendor is qualified to provide the 
services described in this RFQ.  Limit response to no more than five (5) 
pages. 


Alcatel-Lucent response: Alcatel-Lucent has been in the microwave business for over 


60 years supplying equipment and services to carriers as well as first responder 


networks.  Over the past 5 years Alcatel-Lucent has engineered, manufactured and 


installed hundreds of microwave systems in the Western US and Nevada. We count 


AT&T Mobility, Verizon, Sprint, numerous utilities and local governments across the 


West as Alcatel-Lucent microwave customers. 


Alcatel-Lucent has an organization specifically focused on the State & Local 


government and utility microwave business with dedicated resources in the following 


disciplines: Transmission Engineering, Network Engineering, Program Management and 


Deployment Project Management. For the Nevada DOT Communications Site 


Maintenance and Installation proposal we have identified primary and back-up 


Program Managers and Deployment Project Managers.  All four individuals specialize in 


microwave projects.  Collectively they have over 60 years of microwave experience 


with a focus on utility and State & Local government networks. 


For Field Services such as installation and maintenance of microwave and MPLS 


systems ALU performs the design, equipment engineering and management of the 


installation resources.  We utilize specialized subcontractors that meet ALU’s financial, 


safety, technical and quality requirements.  Over the years we have weeded out poor 


performing subcontractors and implemented processes to ensure ALU’s microwave 


field forces are the most qualified and experienced in the industry.   


Step 1.  Definition of Alcatel-Lucent installation and maintenance standards.  ALU has 


developed specific standards for installation, testing and maintenance of our 


equipment.  We are in the unique position as the OEM to understand and define the 


standards for our equipment’s installation.  These form the basis of our training and 


quality audit processes and ensure our customer’s investment is optimized. 


Step 2.  Subcontractors must meet ALU’s supplier requirements including financial 


stability, specific levels of insurance and Environmental Health and Safety (EH&S) 


review that is specifically geared for subcontractors that perform tower climbing.   
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Step 3.  Each subcontractor is required participate in the ALU Microwave I&T Partner 


Training & Evaluation Program.  This program gives ALU a high degree of confidence 


that the I&T Partners who install and maintain ALU’s Microwave products have been 


evaluated by Alcatel-Lucent on their working I&T knowledge of a specific Alcatel-


Lucent Microwave product.    


  


Highlight Notes:  


• Current Microwave radio I&T course offerings include the MDR-8000 radio and the 


9500MPR radio. 


• The training aspect of the program encompasses all critical tasks related to the 


proper installation, testing, and commissioning of the targeted Alcatel-Lucent 


Microwave product.   


• Various Microwave network configurations are covered in the training course 


(linear, ring, cluster, etc). 


• Path alignment issues are covered.   


• Related IP protocols are covered. 


• The Evaluation aspect of the program requires participants to demonstrate their 


competency and ability to effectively install, test, and commission the Alcatel-


Lucent Microwave product through a combination of written and practical 


examinations.   


No paper certificates are given to 3rd party participants.  They are notified 


electronically of their score results and certification status.  The candidate is then 


entered into an Alcatel-Lucent Certification Database for later verification & 


compliance purposes.  


Step 4. Quality Audits.  ALU has developed a program where photo audits are 


performed by the subcontractor and submitted to ALU Subject Matter Experts for 


review.  We performed over 500 such audits in 2014.  This type of program allows us to 


identify and correct the defect before projects are finalized and teams have departed 


and also allows us to identify and focus on the most common issues and repeat 


offenders.  Each customer gets the benefit of the entire microwave installation 


workforce’s lessons learned.  On-site audits are also performed on a case-by-case basis 


to ensure photo audits are not omitting possible quality defects. 


Step 5. EH&S Audits.  With a large national workforce ALU benefits from a dedicated 


EH&S team.  In addition to technical quality audits we have EH&S auditors that 


perform on-site safety audits to ensure compliance with ALU and customer EH&S 


requirements. 
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Step 6. ALU Supervision.  In addition to setting standards, qualifying suppliers and 


performing quality audits the Deployment Project Manager is a resource to assist the 


Installation & Test subcontractor through-out the deployment process.  Years of 


experience with microwave provides a unique insight and skill-set to position ALU and 


our customer’s for a successful project. 


Step 7.  Repetition.  High qualification standards, training, audits and supervision are 


all important but the final critical element is repetition.  ALU’s subcontractors specialize 


in microwave with a specific emphasis in ALU microwave.  This allows them to gain 


more experience which is especially critical as the most recent generation of Ethernet 


radios which require new IP skills that previous generations of microwave radio tech’s 


did not require. 


The advantage for the State of Nevada is obtaining the support of ALU microwave 


specialists rather than local teams that may occasionally encounter microwave but do 


not get the level of vetting, training, support and experience that ALU’s subcontractors 


do. 


 


4.1.10 Length of time vendor has been providing services described in this RFQ to 
the public and/or private sector.  Please provide a brief description. 


Alcatel-Lucent response: 60 years.  ALU’s microwave group traces our roots through 


Alcatel to Bell Labs, Rockwell and originally Collins Radio who provided microwave 


products and services to the public sector as early as 1955.  We provide installation and 


maintenance services for microwave and MPLS networks across a wide range of public 


and/or private customers throughout North America as well as other regions of the 


world. 


 


4.1.11 Financial information and documentation to be included in Part III, 
Confidential Financial Information of vendor’s response in accordance with 
Section 9.5, Part III – Confidential Financial Information.  


 


4.1.11.1 Dun and Bradstreet Number  


Alcatel-Lucent response: DUNS Number: 93-350-3385 


 


4.1.11.2 Federal Tax Identification Number 


Alcatel-Lucent response: Federal Tax ID: 22-3408857 


 


4.1.11.3 The last two (2) years and current year interim: 
 


A. Profit and Loss Statement  
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B. Balance Statement 


Alcatel-Lucent response: Refer to Section X, Other Information Material for Alcatel-


Lucent’s Full Year 2014 Results and Alcatel-Lucent’s Annual Reports for 2012 and 


2013.  


 


4.2 SUBCONTRACTOR INFORMATION 
 


4.2.1 Does this RFQ response include the use of subcontractors? 
 


Yes X No  


 


If “Yes”, vendor must: 


 


4.2.1.1 Identify specific subcontractors and the specific requirements of this RFQ 
for which each proposed subcontractor will perform services. 


Alcatel-Lucent response: ALU is identifying three subcontractors to support field 


activities outlined in Section 3.2 and 3.3.  MasTec Network Solutions, Steimel 


Communications and Wireless Workforce are all Preferred I&T partners to ALU with 


several years of experience working with ALU performing microwave and MPLS 


deployment.  ALU personnel will perform overall program management, equipment 


engineering, material procurement, job coordination and supervision. 


 


4.2.1.2 If any tasks are to be completed by subcontractor(s), vendors must: 
 


A. Describe the relevant contractual arrangements; 


Alcatel-Lucent response: ALU has Master Service Agreements (MSA) with the 


subcontractors we have identified to perform work on this proposal.  The MSA’s cover 


ALU’s EH&S, quality, insurance, technical certification and warranty requirements. 


 


B. Describe how the work of any subcontractor(s) will be supervised, 
channels of communication will be maintained and compliance with 
contract terms assured; and 


Alcatel-Lucent response: ALU’s Deployment Project Manager is responsible for 


supervising the I&T subcontractor.  During active deployments the standard procedure 


is daily status meetings via telephone with photo quality audits of physical installations 


as well as timely submittal and review of standard Test Data Sheets and Sweep Tests.  


Deployment Project Managers frequently visits the job sites near the kick-off of a new 


project and during final punch walks.  Additional site visits are supported as required.  
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In addition ALU’s Procurement team performs Annual Supplier Reviews where 


subcontractors are assessed by all the Deployment Project Managers as well as 


Procurement’s organization from a contractual compliance perspective. 


 


C. Describe your previous experience with subcontractor(s). 


Alcatel-Lucent response: MasTec, Steimel and Wireless Workforce have supported ALU 


microwave and MPLS installation & test work for over 5 years.  All three are in the top 


10% of ALU microwave I&T suppliers in terms of service, quality, safety and efficiency 


and have achieved ALU’s Preferred I&T Partner classification. 


 


4.2.1.3 Vendors must describe the methodology, processes and tools utilized for: 
 


A. Selecting and qualifying appropriate subcontractors for the 
project/contract; 


Alcatel-Lucent response: ALU has a robust process for selecting and qualifying 


subcontractors.  Here is a description of the steps involved. 


Step 1.  Definition of Alcatel-Lucent installation and maintenance standards.  ALU has 


developed specific standards for installation, testing and maintenance of our 


equipment.  We are in the unique position as the OEM to understand and define the 


standards for our equipment’s installation and maintenance.  These form the basis of 


our training and quality audit processes and ensure our customer’s investment is 


optimized. 


Step 2.  Subcontractors must meet ALU’s supplier requirements including financial 


stability, specific levels of insurance and Environmental Health and Safety (EH&S) 


review that is specifically geared for subcontractors that perform tower climbing.   


Step 3.  Each subcontractor is required participate in the ALU Microwave I&T Partner 


Training & Evaluation Program.  This program ensures that the I&T Partners who 


install and maintain ALU’s Microwave products have been evaluated by Alcatel-Lucent 


on their working I&T knowledge of a specific Alcatel-Lucent Microwave product.    


  


Highlight Notes:  


• Current Microwave radio I&T course offerings include the MDR-8000 radio and the 


9500MPR radio. 


• The training aspect of the program encompasses all critical tasks related to the 


proper installation, testing, and commissioning of the targeted Alcatel-Lucent 


Microwave product.   
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• Various Microwave network configurations are covered in the training course 


(linear, ring, cluster, etc). 


• Path alignment issues are covered.   


• Related IP protocols are covered. 


• The Evaluation aspect of the program requires participants to demonstrate their 


competency and ability to effectively install, test, and commission the Alcatel-


Lucent Microwave product through a combination of written and practical 


examinations.   


No paper certificates are given to 3rd party participants.  They are notified 


electronically of their score results and certification status.  The candidate is then 


entered into an Alcatel-Lucent Certification Database for later verification & 


compliance purposes.  


Step 4. Quality Audits.  ALU has developed a process where photo audits are performed 


by the subcontractor and submitted to ALU Subject Matter Experts for review.  Detailed 


weekly reports are generated to allow rapid analysis and trending.  We performed over 


500 such audits in 2014.  This type of program allows us to identify and correct defects 


before projects are finalized and teams have departed and also allows us to identify 


and focus on the most common issues and repeat offenders.  Each customer gets the 


benefit of the entire microwave installation workforce’s lessons learned.  On-site audits 


are also performed on a case-by-case basis to ensure photo audits are not omitting 


possible quality defects. 


Step 5. EH&S Audits.  With a large national workforce ALU benefits from a dedicated 


EH&S team.  In addition to technical quality audits we have EH&S auditors that 


perform on-site safety audits to ensure compliance with ALU and customer EH&S 


requirements. 


Step 6. ALU Supervision.  In addition to setting standards, qualifying suppliers and 


performing quality audits the Deployment Project Manager is a resource to assist the 


Installation & Test subcontractor through-out the deployment process.  Years of 


experience with microwave provides a unique insight and skill-set to position ALU and 


our customer’s for a successful project. 


Step 7.  Repetition.  High qualification standards, training, audits and supervision are 


all important but the final critical element is practice.  ALU’s subcontractors specialize 


in microwave with a specific emphasis in ALU microwave.  This allows them to gain 


more experience which is especially critical as the most recent generation of Ethernet 


radios and routers require new IP skills that previous generations of microwave radio 


tech’s did not require. 
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Step 8.   ALU has a supplier strategy for microwave I&T services that develops the top 


tier subcontractors in terms of past performance, contractual compliance, insurance, 


safety and efficiency.  Each year the subcontractor’s performance is reviewed and 


reassessed to promote the most qualified subcontractors while eliminating non-


performing subcontractors.  Through this process ALU and our customers benefit from 


the most qualified pool of microwave deployment subcontractors in the industry. 


 
B. Ensuring subcontractor compliance with the overall performance 


objectives for the project; and 


Alcatel-Lucent response: The performance objectives are normally measured in terms 


of schedule performance, quality and safety.  ALU’s PM’s and DPM’s are in place to 


ensure a Communication Plan, Risk Plan and on-going schedule tracking keep all 


parties aligned and on-track.  On-going quality and safety audits ensure compliance to 


the required standards and processes.  From a contractual perspective any specific 


unique contractual requirements will be flowed down to the subcontractor(s) via an 


amendment to our MSA or a Special Project Agreement. 


 
C. Ensuring that subcontractor deliverables meet the quality objectives of the 


project/contract; and 


Alcatel-Lucent response: As mentioned previously, ALU’s photo quality audit program 


identifies defects before they become widespread.  ALU’s expert evaluation of audit 


results, test data sheets and sweep tests as well as frequent communications with the 


subcontractor ensures quality objectives are met.   


 
D. Providing proof of payment to any subcontractor(s) used for this 


project/contract, if requested by the State.  Proposal should include a plan 
by which, at the State’s request, the State will be notified of such 
payments. 


Alcatel-Lucent response: Comply.  ALU has provided proof of payment to 


subcontractors in the past.  If the State would make this request then ALU would track 


and report subcontractor PO issuance as well as payments made and provide reports 


on a monthly basis. 


 


4.2.1.4 Provide the same information for any proposed subcontractors as requested 
in Section 4.1, Vendor Information. 


Alcatel-Lucent response: Comply. 
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4.2.1.5 Business references as specified in Section 4.3, Business References must 
be provided for any proposed subcontractors. 


Alcatel-Lucent response: Comply. 


 


4.2.1.6 Vendor shall not allow any subcontractor to commence work until all 
insurance required of the subcontractor is provided to the vendor. 


Alcatel-Lucent response: Comply. 


 


4.2.1.7 Vendor must notify the using agency of the intended use of any 
subcontractors not identified within their original proposal and provide the 
information originally requested in the RFQ in Section 4.2, Subcontractor 
Information.  The vendor must receive agency approval prior to 
subcontractor commencing work. 


Alcatel-Lucent response: Comply. 


 


 


4.3 BUSINESS REFERENCES 
 


4.3.1 Vendors should provide a minimum of three (3) business references from 
similar projects performed for private, state and/or large local government 
clients within the last three (3) years. 


 


4.3.2 Vendors must provide the following information for every business reference 
provided by the vendor and/or subcontractor: 


 


The “Company Name” must be the name of the proposing vendor or the 


vendor’s proposed subcontractor.   


 


Reference #: 1 


Company 
Name: 


Arizona Dep. Of Transportation (ADOT) 


Identify role company will have for this RFQ project 
(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 


Project Name: Rudasil Rd. Camera Backhaul  


Primary Contact Information 
Name: Paul Sykes 


Street Address: 1444 West Grand Road 
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City, State, Zip Tucson, AZ 85745 


Phone, including area code: 520-838-2841 


Facsimile, including area code: 480-838-2840 


Email address: psykes@azdot.gov 


Alternate Contact Information  


Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 
Brief description of the project/contract 
and description of services performed, 
including technical environment (i.e., 
software applications, data 
communications, etc.) if applicable: 


Microwave backhaul for ADOT 
roadway camera systems. ALU supplied 
the equipment and provided a “train the 
trainer” type of install and configuration. 


Original Project/Contract Start Date: Jan 2014 


Original Project/Contract End Date: June 2014 


Original Project/Contract Value: $232K 


Final Project/Contract Date: July 2014 


Was project/contract completed in time 
originally allotted, and if not, why not? 


Yes, however due to ADOT’s 
scheduling it was moved out a bit 


Was project/contract completed within 
or under the original budget/ cost 
proposal, and if not, why not? 


Yes 


 


Reference #: 2 


Company 
Name: 


Southwest Transmission Cooperative, Inc. 


Identify role company will have for this RFQ project 
(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 


Project Name: 7705 MUX Upgrade 


Primary Contact Information 
Name: Ron Eshelman 


Street Address: 1000 South Hiway 80 


City, State, Zip Benson, AAZ 85602 


Phone, including area code: 520-586-5188 
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Facsimile, including area code: 520-586-5343 


Email address: reshelman@swtransco.coop 


Alternate Contact Information  


Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 
Brief description of the project/contract 
and description of services performed, 
including technical environment (i.e., 
software applications, data 
communications, etc.) if applicable: 


MUX replacement of legacy MainStreet 
equipment with 7705 SAR MPLS 
routers. 5620 SAM management, 
performed test and turn up 


Original Project/Contract Start Date: 12-20-13 


Original Project/Contract End Date: 5-31-14 


Original Project/Contract Value: $275K 


Final Project/Contract Date: 7-31-14 


Was project/contract completed in time 
originally allotted, and if not, why not? 


Yes, we went by the customers schedule 


Was project/contract completed within 
or under the original budget/ cost 
proposal, and if not, why not? 


Yes, install test and turnup met the 
customers needs 


 


Reference #: 3 


Company 
Name: 


Tucson Electric Power (TEP) 


Identify role company will have for this RFQ project 
(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 


Project Name: East Corridor phase 2 


Primary Contact Information 
Name: Jon Otteman 


Street Address: 88 East Broadway Rd. 


City, State, Zip Tucson, AZ 85702 


Phone, including area code: 520-745-3558 


Facsimile, including area code: 520-745-3412 


Email address: jotteman@tep.com 
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Alternate Contact Information  


Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 
Brief description of the project/contract 
and description of services performed, 
including technical environment (i.e., 
software applications, data 
communications, etc.) if applicable: 


Microwave upgrade for backhaul, using 
MDR 8000 microwave and 7705 SAR 8 
Routers, 5620 SAM management  
Performed test and turn up 


Original Project/Contract Start Date: 10-1-14 


Original Project/Contract End Date: 12-30-14 


Original Project/Contract Value: $350K 


Final Project/Contract Date: 12-30-14 


Was project/contract completed in time 
originally allotted, and if not, why not? 


Customer is driving the schedule 


Was project/contract completed within 
or under the original budget/ cost 
proposal, and if not, why not? 


Yes 


 


4.3.3 Vendors must also submit Attachment F, Reference Questionnaire to the 
business references that are identified in Section 4.3.2. 


Alcatel-Lucent response: Comply. 


 
 


4.3.4 The company identified as the business references must submit the Reference 
Questionnaire directly to the Purchasing Division.  


Alcatel-Lucent response: Comply. 


 
 


4.3.5 It is the vendor’s responsibility to ensure that completed forms are received 
by the Purchasing Division on or before the deadline as specified in Section 
8, RFQ Timeline for inclusion in the evaluation process.  Reference 
Questionnaires not received, or not complete, may adversely affect the 
vendor’s score in the evaluation process.   


Alcatel-Lucent response: Comply. 
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4.3.6 The State reserves the right to contact and verify any and all references 
listed regarding the quality and degree of satisfaction for such performance. 


Alcatel-Lucent response: Read and understood.  


 
 


4.4 VENDOR STAFF RESUMES 
 


A resume must be completed for each proposed key personnel responsible for performance 
under any contract resulting from this RFQ per Attachment G, Proposed Staff Resume. 


Alcatel-Lucent response: Comply. 
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5. STEIMEL COMMUNICATIONS INC. - COMPANY BACKGROUND AN D REFERENCES  


 


5.1 VENDOR INFORMATION 


 


5.1.1 Vendors must provide a company profile in the table format below. 


 


Question Response 
Company name: Steimel Communications Inc. 


Ownership (sole proprietor, partnership, etc.): Corporation 


State of incorporation: Indiana 


Date of incorporation: 03/13/96 


# of years in business: 20 


List of top officers: Anthony Steimel – President 


Location of company headquarters: Sullivan, IN 


Location(s) of the company offices: Salt Lake City, UT/Lawrenceville 
GA/Lynchburg VA 


Location(s) of the office that will provide the 
services described in this RFQ: 


2333 S. Decker Lake Blvd.  
West Valley City, UT 84119 


Number of employees locally with the expertise to 
support the requirements identified in this RFQ: 


12 


Number of employees nationally with the expertise 
to support the requirements in this RFQ: 


51 


Location(s) from which employees will be 
assigned for this project: 


Salt Lake City, UT 


 


5.1.2 Please be advised, pursuant to NRS 80.010, a corporation organized pursuant to the 
laws of another state must register with the State of Nevada, Secretary of State’s Office 
as a foreign corporation before a contract can be executed between the State of Nevada 
and the awarded vendor, unless specifically exempted by NRS 80.015. 


Subcontractor response: Comply. 


 
 


5.1.3 The selected vendor, prior to doing business in the State of Nevada, must be 
appropriately licensed by the State of Nevada, Secretary of State’s Office pursuant to 
NRS76.  Information regarding the Nevada Business License can be located at 
http://sos.state.nv.us.  
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Question Response 


Nevada Business License Number:  


Legal Entity Name: Steimel Communications Inc. 


 


Is “Legal Entity Name” the same name as vendor is doing business as? 


 


Yes X No  


 


If “No”, provide explanation. 


Subcontractor response: Comply. 


 


 


5.1.4 Vendors are cautioned that some services may contain licensing requirement(s).  
Vendors shall be proactive in verification of these requirements prior to proposal 
submittal.  Proposals that do not contain the requisite licensure may be deemed non-
responsive. 


Subcontractor response: Steimel Communications does not currently carry a State of 


Nevada license.  Applicable licenses will be secured if this project is awarded to Steimel 


Communications. 


5.1.5 Has the vendor ever been engaged under contract by any State of Nevada agency?   


 


Yes  No X 


 


If “Yes”, complete the following table for each State agency for whom the 


work was performed.  Table can be duplicated for each contract being 


identified. 


 


Question Response 


Name of State agency:  


State agency contact name:  


Dates when services were 
performed: 


 


Type of duties performed:  


Total dollar value of the contract:  
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5.1.6 Are you now or have you been within the last two (2) years an employee of the State of 
Nevada, or any of its agencies, departments, or divisions? 


 


Yes  No X 


 


If “Yes”, please explain when the employee is planning to render services, 


while on annual leave, compensatory time, or on their own time? 


 


If you employ (a) any person who is a current employee of an agency of the 


State of Nevada, or (b) any person who has been an employee of an agency 


of the State of Nevada within the past two (2) years, and if such person will 


be performing or producing the services which you will be contracted to 


provide under this contract, you must disclose the identity of each such 


person in your response to this RFQ, and specify the services that each 


person will be expected to perform. 


Subcontractor response: Not applicable. 


 


5.1.7 Disclosure of any significant prior or ongoing contract failures, contract breaches, civil 
or criminal litigation in which the vendor has been alleged to be liable or held liable in 
a matter involving a contract with the State of Nevada or any other governmental 
entity.  Any pending claim or litigation occurring within the past six (6) years which 
may adversely affect the vendor’s ability to perform or fulfill its obligations if a 
contract is awarded as a result of this RFQ must also be disclosed.  Does any of the 
above apply to your company? 


 


Yes  No X 


 


If “Yes”, please provide the following information.  Table can be duplicated 


for each issue being identified. 


 


Question Response 


Date of alleged contract failure 
or breach: 


 


Parties involved:  


Description of the contract 
failure, contract breach, or 
litigation, including the 
products or services involved: 


 


Amount in controversy:  
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Question Response 


Resolution or current status of 
the dispute: 


 


If the matter has resulted in a 
court case: 


Court Case Number 


  


Status of the litigation:  


 


5.1.8 Vendors must review the insurance requirements specified in Attachment E, 
Insurance Schedule for RFQ 3159.  Does your organization currently have or will 
your organization be able to provide the insurance requirements as specified in 
Attachment E. 


 


Yes X No  


 


Any exceptions and/or assumptions to the insurance requirements must be identified on 
Attachment B, Technical Certification of Compliance with Terms and Conditions of 
RFQ.  Exceptions and/or assumptions will be taken into consideration as part of the 
evaluation process; however, vendors must be specific.  If vendors do not specify any 
exceptions and/or assumptions at time of their RFQ response submission, the State will 
not consider any additional exceptions and/or assumptions during negotiations.  


Subcontractor response: Comply. 


 
 
Upon contract award, the successful vendor must provide the Certificate of Insurance 
identifying the coverages as specified in Attachment E, Insurance Schedule for RFQ 
3159. 


Subcontractor response: Comply. 


 
 


5.1.9 Company background/history and why vendor is qualified to provide the services 
described in this RFQ.  Limit response to no more than five (5) pages. 


Subcontractor response: Steimel Communications Inc began business in 1995 as a 


tower-only operation specializing in the field of microwave antenna systems 


installations. We started from a small base of operations in southern Indiana. One of 


the owners had worked for Andrew Corporation for 4 years and had worked primarily 


in the microwave field during that time. With his expertise and training the first crew 


grew in experience and in January of 1996 we expanded out to our second tower crew. 


As the personnel continued to gain experience and the demand for our services grew, 
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we were able to add a third tower crew by the end of 1996. With the 3 teams in place 


we had to employ a more full-time office staff and we purchased a small 


warehouse/shop to help house materials and as a place to operate form. As we 


progressed and our reputation grew, we got calls and requests from our customers 


expressing a desire to have us do a “turnkey” package for them encompassing the 


radio work as well as the tower work. In early 1999 we hired a microwave radio 


director from one of the companies we had been subcontracting work from and started 


our own separate microwave radio division under the Steimel Comm. name. With the 


ability to perform both aspects of the project in-house our workload and demand grew 


significantly. Within the next 2 years we added 2 more tower crews and added 4 radio 


teams.  


 


In 2000 we began working directly for the radio manufacturers which opened up 


opportunities for expansion into state & local government work as well as work outside 


of carrier work which was our main emphasis up to that point. In the last 15 years we 


have worked directly and indirectly with numerous state and local government entities. 


Some of those past projects are below: 


1) In 1998 we installed 3 new communication towers on the naval firing 
ranges at Quantico, VA directly for the US Navy. The project was on-time 
and on-budget 


2) In 2005 we completed a 12 hop project for the Western Area Power 
Administration (WAPA) Project value was $177,573.00 and was for 12 
hops of microwave installations. The project consisted of microwave 
antenna and waveguide installations, ice bridge installations and 
modifications, sweep testing, pipe mount supply, path alignments and 
removals of old antenna systems.  


3) In 2008/2009 we completed a 22 hop project in Prince George County, 
MD. The project value was $633,834.00. The project consisted of 22 hops 
of microwave antenna install, radio install, DC power plant and battery 
rack installs, pipe mount supply, DSX and Mux installations, path 
alignments, and test and turn-up of the system with customer witness 
testing on all phases. This project was referenced in several industry 
articles due to its success 


4) In 2010 we completed a 24 hop project in Baltimore County, MD. The 
project value was $425,960.00. The project consists of 24 hops of 
microwave antenna install, radio install, DC power plant and battery rack 
installs, pipe mount supply, DSX and Mux installations, path alignments, 
and test and turn-up of the system with customer witness testing on all 
phases.  
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5) In 2011/2012 we performed numerous installation projects directly for 
Bonneville Power Administration (BPA) consisting of radio install, DC 
power plant and battery rack installs, DSX and Mux installations, and test 
and turn-up of the system with customer witness testing on all phases. 
These projects were $467,325.00 


6) In 2009-2014 we completed an 82 site project for ALU in MO/IL that 
covered 6 counties for the state. The project value was $2,207,066.00 and 
consisted of microwave antenna and waveguide installations, radio install, 
DC power plant and battery rack installs, pipe mount supply, path 
alignments, sweep testing, pipe mount supply, and path alignments  


 


In 2004 we opened our first field office in Las Vegas, NV to help serve our growing 


workload in southern CA and NV. In 2007 we moved the office from Las Vegas up to 


Salt Lake City, UT to better serve our growing work load in the mountain region and 


the upper NW. In 2011 we opened a separate office and huge bench test facility in 


Portland, OR to better serve our BPA workload and growing customer needs in that 


area.  


Today Steimel Communications Inc. employs 52 people including 7 tower teams, 20 


radio techs, and 2 RF engineers. We have offices in UT, GA, VA, and IN.  


We have experience working for numerous state and local government entities and 


understand what the special requirements and specifications are when dealing with 


them. We have been in business for 20 years this March and are one of the leading 


microwave installation vendors in the industry.  


5.1.10 Length of time vendor has been providing services described in this RFQ to the public 
and/or private sector.  Please provide a brief description. 


Subcontractor response: Steimel Communications Inc has been providing microwave 


antenna and line services since 1995.  In 1999 we expanded our services to include 


microwave radio installation, test and turn-up.   


 


5.1.11 Financial information and documentation to be included in Part III, Confidential 
Financial Information of vendor’s response in accordance with Section 9.5, Part III – 
Confidential Financial Information.  


 


5.1.11.1 Dun and Bradstreet Number 92-8441666 
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5.1.11.2 Federal Tax Identification Number 35-1978399 


 


5.1.11.3 The last two (2) years and current year interim: 


 


A. Profit and Loss Statement  
B. Balance Statement 


Subcontractor response: Comply. Please refer to the CDROM for copies of the Steimel 


Communications, Inc financial.  


 
 


5.2 SUBCONTRACTOR INFORMATION 


 


5.2.1 Does this RFQ response include the use of subcontractors? 


 


Yes  No X 


 


If “Yes”, vendor must: 


5.2.1.1 Identify specific subcontractors and the specific requirements of this RFQ for 
which each proposed subcontractor will perform services. 


Subcontractor response: Not Applicable. 


 


 


5.2.1.2 If any tasks are to be completed by subcontractor(s), vendors must: 


 


A. Describe the relevant contractual arrangements; 


Subcontractor response: Not Applicable. 


 


B. Describe how the work of any subcontractor(s) will be supervised, 
channels of communication will be maintained and compliance with 
contract terms assured; and 


Subcontractor response: Not Applicable. 


 


C. Describe your previous experience with subcontractor(s). 
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Subcontractor response: Not Applicable. 


 


5.2.1.3 Vendors must describe the methodology, processes and tools utilized for: 


 


A. Selecting and qualifying appropriate subcontractors for the 
project/contract; 


Subcontractor response: Not Applicable. 


 
 
B. Ensuring subcontractor compliance with the overall performance 


objectives for the project; and 


Subcontractor response: Not Applicable. 


 
 
C. Ensuring that subcontractor deliverables meet the quality objectives of the 


project/contract; and 


Subcontractor response: Not Applicable. 


 
 
D. Providing proof of payment to any subcontractor(s) used for this 


project/contract, if requested by the State.  Proposal should include a plan 
by which, at the State’s request, the State will be notified of such 
payments. 


Subcontractor response: Not Applicable. 


 


5.2.1.4 Provide the same information for any proposed subcontractors as requested 
in Section 4.1, Vendor Information. 


Subcontractor response: Not Applicable. 


 


5.2.1.5 Business references as specified in Section 4.3, Business References must 
be provided for any proposed subcontractors. 


Subcontractor response: Comply. 
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5.2.1.6 Vendor shall not allow any subcontractor to commence work until all 
insurance required of the subcontractor is provided to the vendor. 


Subcontractor response: Comply. 


 


5.2.1.7 Vendor must notify the using agency of the intended use of any 
subcontractors not identified within their original proposal and provide the 
information originally requested in the RFQ in Section 4.2, Subcontractor 
Information.  The vendor must receive agency approval prior to 
subcontractor commencing work. 


Subcontractor response: Comply. 


 


 


5.3 BUSINESS REFERENCES 


 


5.3.1 Vendors should provide a minimum of three (3) business references from similar 
projects performed for private, state and/or large local government clients within the 
last three (3) years. 


 


5.3.2 Vendors must provide the following information for every business reference provided 
by the vendor and/or subcontractor: 


 


The “Company Name” must be the name of the proposing vendor or the 


vendor’s proposed subcontractor.   


 


Reference #: 1 


Company 
Name: 


Alcatel-Lucent 


Identify role company will have for this RFQ project 
(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR 


Project Name: STARRS 


Primary Contact Information 
Name: Mike Hensley 


Street Address: 601 Data Drive 


City, State, Zip Plano, TX 75075 


Phone, including area code: (214) 695-2912 


Facsimile, including area code: (972) 477-1113 
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Email address: mike.hensley@alcatel-lucent.com 


Alternate Contact Information  


Name: Gregg Cashen 


Street Address: 601 Data Drive 


City, State, Zip Plano, TX 75075 


Phone, including area code: (972) 477-0186 


Facsimile, including area code: (972) 477-1113 


Email address: gregg.cashen@alcatel-lucent.com 


Project Information 
Brief description of the project/contract 
and description of services performed, 
including technical environment (i.e., 
software applications, data 
communications, etc.) if applicable: 


Installation, turn-up, and test of 
microwave antenna systems, pipe 
mounts, ice shields, waveguide, 
microwave radios, DC plants, rectifiers, 
batteries, and routers for an 82 site, 6 
county system in and around the St. 
Louis, MO, area. 


Original Project/Contract Start Date: 06/08/09 


Original Project/Contract End Date: 07/31/14 


Original Project/Contract Value: $1,457,937.00 


Final Project/Contract Date: 02/28/15 end/$2,207,066.00 


Was project/contract completed in time 
originally allotted, and if not, why not? 


No, end customer had design issues with 
2 sites that extended the deadline. 


Was project/contract completed within 
or under the original budget/ cost 
proposal, and if not, why not? 


No, out of scope items including extra 
sites and additional equipment caused 
increases to the project budget. 


 


Reference #: 2 


Company 
Name: 


Aviat 


Identify role company will have for this RFQ project 
(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR 


Project Name:  


Primary Contact Information 
Name: Dennis Hartzog 


Street Address: 4819 Emperor Blvd., Suite 400 


City, State, Zip Durham, NC 27703 


Phone, including area code: (919) 802-3867 


Facsimile, including area code: N/A 
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Email address: dennis.hartzog@aviatnet.com 


Alternate Contact Information  


Name: Ron Pender 


Street Address: 4819 Emperor Blvd, Suite 400 


City, State, Zip Durham, NC 27703 


Phone, including area code: (919) 308-0515 


Facsimile, including area code: N/A 


Email address: ronald.pender@aviatnet.com 


Project Information 
Brief description of the project/contract 
and description of services performed, 
including technical environment (i.e., 
software applications, data 
communications, etc.) if applicable: 


Site walked, wrote BOM and SOW, 
installed, turned up, and tested 9 links 
including pipe mounts, microwave 
antennas, microwave radios, network 
management equipment, and DC 
equipment for Miami Dade County in 
FL. 


Original Project/Contract Start Date: 12/04/13 


Original Project/Contract End Date: 12/31/14 


Original Project/Contract Value: $208,000.00 


Final Project/Contract Date: 12/31/14 - $220,931.00 


Was project/contract completed in time 
originally allotted, and if not, why not? 


Yes 


Was project/contract completed within 
or under the original budget/ cost 
proposal, and if not, why not? 


No, Miami Dade had 2 sites that did not 
complete on time so additional 
mobilization was required when they 
were completed. 


 


Reference #: 3 


Company 
Name: 


Govnet 


Identify role company will have for this RFQ project 
(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR 


Project Name:  


Primary Contact Information 
Name: Craig Ford 


Street Address: 7835 E. McClain Dr. 


City, State, Zip Scottsdale, AZ 85260 


Phone, including area code: (480) 265-5526 
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Facsimile, including area code: N/A 


Email address: craig.f@govnet.net 


Alternate Contact Information  


Name: N/A 


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 
Brief description of the project/contract 
and description of services performed, 
including technical environment (i.e., 
software applications, data 
communications, etc.) if applicable: 


Installation of microwave antenna 
systems, new shelter builds, DC plant 
installs, battery installs, OBU installs, 
waveguide installation, and material 
supply for numerous sites throughout 
AZ for the state government. 


Original Project/Contract Start Date: 12/03/14 


Original Project/Contract End Date: 12/31/15 


Original Project/Contract Value: $3,600,000.00 


Final Project/Contract Date: Still ongoing 


Was project/contract completed in time 
originally allotted, and if not, why not? 


Still ongoing 


Was project/contract completed within 
or under the original budget/ cost 
proposal, and if not, why not? 


Still ongoing  


 


5.3.3 Vendors must also submit Attachment F, Reference Questionnaire to the business 
references that are identified in Section 4.3.2. 


Subcontractor response: Comply. 


 


5.3.4 The company identified as the business references must submit the Reference 
Questionnaire directly to the Purchasing Division.  


Subcontractor response: Comply. 
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5.3.5 It is the vendor’s responsibility to ensure that completed forms are received by the 
Purchasing Division on or before the deadline as specified in Section 8, RFQ Timeline 
for inclusion in the evaluation process.  Reference Questionnaires not received, or not 
complete, may adversely affect the vendor’s score in the evaluation process.   


5.3.6 Refer to Attachment F for submittal instructions and questionnaire. RFQ Timeline for 
submittal is February 23, 2015, 4:30 PM PST.  


Subcontractor response: Comply. 


 


5.3.7 The State reserves the right to contact and verify any and all references listed regarding 
the quality and degree of satisfaction for such performance. 


Subcontractor response: Read and understood.  


 
5.4 VENDOR STAFF RESUMES 
 


A resume must be completed for each proposed key personnel responsible for performance 
under any contract resulting from this RFQ per Attachment G, Proposed Staff Resume. 


Subcontractor response: Comply.  
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6. WIRELESS WORKFORCE INC. - COMPANY BACKGROUND AND RE FERENCES 


 


6.1 VENDOR INFORMATION 
 


6.1.1 Vendors must provide a company profile in the table format below. 
 


Question Response 
Company name: WIRELESS WORKFORCE, INC. 


Ownership (sole proprietor, partnership, 
etc.): 


CORPORATION 


State of incorporation: CALIFORNIA 


Date of incorporation: 8/9/2006 


# of years in business: 8.5 YEARS 


List of top officers: PAUL L. PACHUTA 


LISA L. SELLGE 


Location of company headquarters: TEMECULA, CA 


Location(s) of the company offices: FALLBROOK, CA 


NEDERLAND, TX 


FREDERICKSBURG, VA 


Location(s) of the office that will provide 
the services described in this RFQ: 


342 INDUSTRIAL WAY, 


FALLBROOK, CA 92028 


Number of employees locally with the 
expertise to support the requirements 
identified in this RFQ: 


8 


Number of employees nationally with the 
expertise to support the requirements in 
this RFQ: 


25 


Location(s) from which employees will 
be assigned for this project: 


342 INDUSTRIAL WAY, 


FALLBROOK, CA 92028 


 


6.1.2 Please be advised, pursuant to NRS 80.010, a corporation organized 
pursuant to the laws of another state must register with the State of Nevada, 
Secretary of State’s Office as a foreign corporation before a contract can be 
executed between the State of Nevada and the awarded vendor, unless 
specifically exempted by NRS 80.015. 


Subcontractor response:  WILL COMPLY UPON AWARD 
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6.1.3 The selected vendor, prior to doing business in the State of Nevada, must be 
appropriately licensed by the State of Nevada, Secretary of State’s Office 
pursuant to NRS76.  Information regarding the Nevada Business License can 
be located at http://sos.state.nv.us.  


 


Question Response 


Nevada Business License Number: If selected WWF will obtain a Nevada 
business license 


Legal Entity Name: WIRELESS WORKFORCE, INC. 


 


Is “Legal Entity Name” the same name as vendor is doing business as? 


 


Yes X No  


 


If “No”, provide explanation. 


Subcontractor response:  N/A 


 


 


6.1.4 Vendors are cautioned that some services may contain licensing 
requirement(s).  Vendors shall be proactive in verification of these 
requirements prior to proposal submittal.  Proposals that do not contain the 
requisite licensure may be deemed non-responsive. 


Subcontractor response: WILL COMPLY UPON AWARD       


 


Wireless Workforce maintains the appropriate licenses for our scope of services. 
6.1.5 Has the vendor ever been engaged under contract by any State of Nevada 


agency?   
 


Yes  No X 


 


If “Yes”, complete the following table for each State agency for whom the 


work was performed.  Table can be duplicated for each contract being 


identified. 


 


Question Response 


Name of State agency: N/A 


State agency contact name:  


Dates when services were  
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Question Response 


performed: 


Type of duties performed:  


Total dollar value of the contract:  


 


6.1.6 Are you now or have you been within the last two (2) years an employee of 
the State of Nevada, or any of its agencies, departments, or divisions? 


 


Yes  No X 


 


If “Yes”, please explain when the employee is planning to render services, 


while on annual leave, compensatory time, or on their own time? 


Subcontractor response: N/A 


 


 


If you employ (a) any person who is a current employee of an agency of the 


State of Nevada, or (b) any person who has been an employee of an agency 


of the State of Nevada within the past two (2) years, and if such person will 


be performing or producing the services which you will be contracted to 


provide under this contract, you must disclose the identity of each such 


person in your response to this RFQ, and specify the services that each 


person will be expected to perform. 


Subcontractor response: N/A 


 


 


6.1.7 Disclosure of any significant prior or ongoing contract failures, contract 
breaches, civil or criminal litigation in which the vendor has been alleged to 
be liable or held liable in a matter involving a contract with the State of 
Nevada or any other governmental entity.  Any pending claim or litigation 
occurring within the past six (6) years which may adversely affect the 
vendor’s ability to perform or fulfill its obligations if a contract is awarded 
as a result of this RFQ must also be disclosed.  Does any of the above apply 
to your company? 


 


Yes  No X 


 


If “Yes”, please provide the following information.  Table can be duplicated 


for each issue being identified. 
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Question Response 


Date of alleged contract failure 
or breach: 


N/A 


Parties involved:  


Description of the contract 
failure, contract breach, or 
litigation, including the 
products or services involved: 


 


Amount in controversy:  


Resolution or current status of 
the dispute: 


 


If the matter has resulted in a 
court case: 


Court Case Number 


  


Status of the litigation:  


 


6.1.8 Vendors must review the insurance requirements specified in Attachment E, 
Insurance Schedule for RFQ 3159.  Does your organization currently have 
or will your organization be able to provide the insurance requirements as 
specified in Attachment E. 


 


Yes X No  


 


Any exceptions and/or assumptions to the insurance requirements must be identified on 
Attachment B, Technical Certification of Compliance with Terms and Conditions of 
RFQ.  Exceptions and/or assumptions will be taken into consideration as part of the 
evaluation process; however, vendors must be specific.  If vendors do not specify any 
exceptions and/or assumptions at time of their RFQ response submission, the State will 
not consider any additional exceptions and/or assumptions during negotiations.  


Subcontractor response: Comply 


 
Upon contract award, the successful vendor must provide the Certificate of Insurance 
identifying the coverages as specified in Attachment E, Insurance Schedule for RFQ 
3159. 


Subcontractor response: Comply 


 


6.1.9 Company background/history and why vendor is qualified to provide the 
services described in this RFQ.  Limit response to no more than five (5) 
pages. 


Subcontractor response: Comply 







State of Nevada / RFQ 3159 


Communications Site Maintenance and Installation – Part IA 


Proposal Number 15US55530101 / February 24, 2015      


   


 


90 | ALCATEL-LUCENT  ©2015 ALCATEL-LUCENT. ALL RIGHTS RESERVED 
 


WIRELESS WORKFORCE, INC.  


CORPORATE RESUME 


 


 


Wireless WorkForce, Inc. is comprised of two divisions: tWWF Training provides 


technical and safety training for wireless technicians and tWWF Services provides 


technical services for wireless infrastructure. Approximately 85% of revenue is 


generated by tWWF Services. Our website is: www.theWirelessWorkForce.com. In 


July 2014, the San Diego Business Journal recognized Wireless Workforce as one of 


the top 100 fastest growing companies in San Diego county. We came in at #34, 


ahead of Stone Brewery!  


 


WWF was incorporated in California on August 9, 2006 and is owned by Lisa Sellge 


Pachuta and Paul Pachuta. We are in application for federal Woman Owned Business 


status. WWF is headquartered in San Diego, CA, presently employs 35 people with 


2013 revenues of $4.7 million. We operate training facilities in Nederland, TX,  


Fredericksburg, VA, (DC area) and Fallbrook, CA (San Diego) and offers classes 


through our partner, Hutton Communications, at their facilities in Seattle, Chicago, 


NJ, Atlanta, Dallas & Los Angeles. 


 


At tWWF Training our objective is to provide training for every skill required by 


today's wireless field technician and to become the primary on-line resource for 


technical and safety information and career development. tWWF Training has been 


providing these services since mid-2011 and we may be found on the web at 


www.tWWFtraining.com. tWWF Training is one of only two companies in the US 


approved by Alcatel-Lucent to certify contractors on the installation and operation of 


their equipment. tWWF Training also provides Quality Audits. Website: 


www.twwftraining.com.  


 


Our core belief is that the old school of wireless field technicians lack the skills to 


adequately deploy & manage the latest technologies currently being deployed by 


wireless network operators. As a result, or perhaps as a necessary consequence, 


field personnel are inadequately compensated for the risks they undertake. Our 
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mission is to increase the level of technical sophistication and safety consciousness 


of the workforce and, in the process, improve the image and value associated with 


this important role. To facilitate that mission, we have developed our website as an 


on-line resource for technical & safety information offering free training videos and 


even a free, industry-specific job board.  


 


tWWF Services is the field engineering division of Wireless WorkForce, Inc. tWWF 


Services installs, integrates, troubleshoots and maintains radio access and 


microwave transport equipment as well as ancillary cell site equipment such as 


routers, power units etc. We also perform detailed site audits & mapping, including 


structural measurements, and specialize in microwave installations. 


 


Our customers include T-Mobile, Cricket Wireless, Alcatel-Lucent, Clearwire, 


TelePacific, Black & Veatch, Goodman Networks, Mastec, General Dynamics, Tectonic 


Engineering, Crown Castle, Central USA Cellular and others. Major projects include: 


ALU Backhaul – November 2011 to Present…..$827,607.00 


Clearwire (Chicago, Dallas, Boise, Austin, Houston, San Antonio, etc)  Oct 2009 to 


Dec 2010….$4,379,006. 


T-Mobile W2W – 2007 – 2009 - $998,458 


ALU – Test and Turn Up (M/W)  -  Oct 2011 – Dec 2012 - $615,830. 


ALU-AT&T  Zodiac (M/W) – 2011 - $800,000  


ALU Sprint Ran Training – 5/12 to 8/13 - $668,000 


ALU Sprint MPRe  Training – 2/13 to Present - $121,700 


ALU Scoping 7/13 – 1/14 - $301,450 


TelePacific Field and Network Ops, (M/W) -  9/2011 to Present -   $1,012,000 


BV-Sprint Cabinet Installs – 1/12 – 11/13 - $345,000 


Goodman-AT&T -  2/13 to Present -  $3,355,194 


BV-AT&T NJ Site Audits- Q4,2012- $294,356 
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Tectonic-CrownCastle Site Audits & Mapping- Q3,2012- $91,360 


ALU-VzW AWS QA- SW & RMR regions- 3/14-  $125,933 


Our senior staff is composed of wireless professionals who come from the operator 


side and know the industry and the jobs that we perform. Our teams are comprised 


of W-2 employees, many of whom have been with us for 4+ years and have achieved 


the level of senior technician.  


Our guiding principles are dedication to our clients and a commitment to our 


employees through training and higher-than-average compensation that aligns the 


goals of our employees with those of our clients through an aggressive incentive 


program combined with their base pay.  


 


6.1.10 Length of time vendor has been providing services described in this RFQ to 
the public and/or private sector.  Please provide a brief description. 


Subcontractor response: Refer to the response to the previous section.  


 
 


6.1.11 Financial information and documentation to be included in Part III, 
Confidential Financial Information of vendor’s response in accordance with 
Section 9.5, Part III – Confidential Financial Information.  


 


6.1.11.1 Dun and Bradstreet Number 92-7174578 
 


6.1.11.2 Federal Tax Identification Number  20-5367039 
 


6.1.11.3 The last two (2) years and current year interim: 
 


A. Profit and Loss Statement  
B. Balance Statement 


Subcontractor response: Refer to the CDROM for copies of the Wireless Workforce  


financial.  


 
 


6.2 SUBCONTRACTOR INFORMATION 
 


6.2.1 Does this RFQ response include the use of subcontractors? 
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Yes  No X 


 


If “Yes”, vendor must: 


Subcontractor response: N/A 


 


6.2.1.1 Identify specific subcontractors and the specific requirements of this RFQ 
for which each proposed subcontractor will perform services. 


Subcontractor response: N/A 


    


6.2.1.2 If any tasks are to be completed by subcontractor(s), vendors must: 
 


A. Describe the relevant contractual arrangements; 


Subcontractor response: N/A 


 


B. Describe how the work of any subcontractor(s) will be supervised, 
channels of communication will be maintained and compliance with 
contract terms assured; and 


Subcontractor response: N/A 


 


C. Describe your previous experience with subcontractor(s). 


Subcontractor response: N/A 


 


6.2.1.3 Vendors must describe the methodology, processes and tools utilized for: 
 


A. Selecting and qualifying appropriate subcontractors for the 
project/contract; 


Subcontractor response: N/A 


 
B. Ensuring subcontractor compliance with the overall performance 


objectives for the project; and 


Subcontractor response: N/A 


 
C. Ensuring that subcontractor deliverables meet the quality objectives of the 


project/contract; and 


Subcontractor response: N/A 







State of Nevada / RFQ 3159 


Communications Site Maintenance and Installation – Part IA 


Proposal Number 15US55530101 / February 24, 2015      


   


 


94 | ALCATEL-LUCENT  ©2015 ALCATEL-LUCENT. ALL RIGHTS RESERVED 
 


 
D. Providing proof of payment to any subcontractor(s) used for this 


project/contract, if requested by the State.  Proposal should include a plan 
by which, at the State’s request, the State will be notified of such 
payments. 


Subcontractor response: N/A 


 


6.2.1.4 Provide the same information for any proposed subcontractors as requested 
in Section 4.1, Vendor Information. 


Subcontractor response: N/A 


 


6.2.1.5 Business references as specified in Section 4.3, Business References must 
be provided for any proposed subcontractors. 


Subcontractor response: N/A 


 


6.2.1.6 Vendor shall not allow any subcontractor to commence work until all 
insurance required of the subcontractor is provided to the vendor. 


Subcontractor response: N/A 


 


6.2.1.7 Vendor must notify the using agency of the intended use of any 
subcontractors not identified within their original proposal and provide the 
information originally requested in the RFQ in Section 4.2, Subcontractor 
Information.  The vendor must receive agency approval prior to 
subcontractor commencing work. 


Subcontractor response: N/A 


 


6.3 BUSINESS REFERENCES 
 


6.3.1 Vendors should provide a minimum of three (3) business references from 
similar projects performed for private, state and/or large local government 
clients within the last three (3) years. 


   COMPLIED 


6.3.2 Vendors must provide the following information for every business reference 
provided by the vendor and/or subcontractor: 


 


The “Company Name” must be the name of the proposing vendor or the 


vendor’s proposed subcontractor.   
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Reference #: 1 


Company 


Name: 
ALCATEL-LUCENT / WIRELESS WORKFORCE, INC. 


Identify role company will have for this RFQ project 


(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR 


Project 


Name: 


PORTLAND, OREGON LMR ANTENNA ADD & REMOVAL 


PROJECT 


Primary Contact Information 


Name: STEVEN STEWART 


Street Address: 655 ENGINEERING DRIVE, SUITE 100 


City, State, Zip NORCROSS, GA 30092 


Phone, including area code: 678-349-0424 


Facsimile, including area 


code: 


N/A 


Email address: sstewart@commdex.com 


Alternate Contact Information 


Name: STEVEN STEWART 


Street Address: 239 WARE ROAD 


City, State, Zip NEWNAN, GA 30263 


Phone, including area code: 678-447-1588 


Facsimile, including area 


code: 


N/A 


Email address: sstewart@commdex.com 


Project Information 


Brief description of the 


project/contract and 


description of services 


performed, including 


technical environment (i.e., 


software applications, data 


communications, etc.) if 


applicable: 


lnstallation and De-installation of lines 
and antennas as directed on each 
listed site. Provide cable management 
materials as directed per each listed 
site. 
 


Original Project/Contract 


Start Date: 


10/15/2014 


Original Project/Contract End 


Date: 


Approx. three weeks 


Original Project/Contract 


Value: 


$90,028.23 
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Final Project/Contract Date: 04/15/2015 


Was project/contract 


completed in time originally 


allotted, and if not, why not? 


Project halted after 50% completion 


awaiting additional customer-provided 


equipment and site readiness. Set to 


re-deploy for completion early April 


2015. 


Was project/contract 


completed within or under 


the original budget/ cost 


proposal, and if not, why 


not? 


First half was completed as budgeted. 


Second half has yet to be completed. 


 


Reference #: 2 


Company 


Name: 
ALCATEL-LUCENT / WIRELESS WORKFORCE, INC. 


Identify role company will have for this RFQ project 


(Check appropriate role below): 


 VENDOR  SUBCONTRACTOR 


Project 


Name: 


AT&T SOUTHWEST REGION MICROWAVE, ETTCS ENET  


Primary Contact Information 


Name: GAIL DEFRATES 


Street Address: 56 BERMUDA CIR 


City, State, Zip MONTGOMERY, TX 77356 


Phone, including area code: 713-492-7764 


Facsimile, including area 


code: 


N/A 


Email address: gdefrates@goodmannetworks.com 


Alternate Contact Information 


Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area 


code: 


 


Email address:  


Project Information 


Brief description of the 


project/contract and 


Installation, integration test & turn-up of 
6, 11 & 18 GHz Alcatel-Lucent and 
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description of services 


performed, including 


technical environment (i.e., 


software applications, data 


communications, etc.) if 


applicable: 


Ericsson microwave equipment. Both 
tower and ground work. 


Original Project/Contract 


Start Date: 


12/01/2012 


Original Project/Contract End 


Date: 


11/30/2015 


Original Project/Contract 


Value: 


$3,470,000 


Final Project/Contract Date: 05/31/2014 


Was project/contract 


completed in time originally 


allotted, and if not, why not? 


Yes. Part of a team that produced 


1000+ sites over 2 1/2 years. 


Was project/contract 


completed within or under 


the original budget/ cost 


proposal, and if not, why 


not? 


Yes. 


 


Reference #: 3 


Company 


Name: 
ALCATEL-LUCENT / WIRELESS WORKFORCE, INC. 


Identify role company will have for this RFQ project 


(Check appropriate role below): 


 VENDOR  VENDOR 


Project 


Name: 


TELEPACIFIC SOUTHERN CALIFORNIA NETWORK 


OPERATIONS  


Primary Contact Information 


Name: RICHARD CHAMORRO 


Street Address: PO BOX 71109 


City, State, Zip LOS ANGELES, CA 90071 


Phone, including area code: 909-296-7956 


Facsimile, including area 


code: 


N/A 


Email address: rchamorro@telepacific.com 


Alternate Contact Information 
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Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area 


code: 


 


Email address: . 


Project Information 


Brief description of the 


project/contract and 


description of services 


performed, including 


technical environment (i.e., 


software applications, data 


communications, etc.) if 


applicable: 


Installation, integration, test, turn-up 
and maintenance of Ceregon 
microwave point-to-multipoint data 
network, including installation of 
customer premises hardware and 
trouble-ticket call-outs. 


Original Project/Contract 


Start Date: 


01/01/2011 


Original Project/Contract End 


Date: 


ongoing 


Original Project/Contract 


Value: 


$1,862,000 to date 


Final Project/Contract Date: ongoing 


Was project/contract 


completed in time originally 


allotted, and if not, why not? 


Yes.  


Was project/contract 


completed within or under 


the original budget/ cost 


proposal, and if not, why 


not? 


Yes. 


 


6.3.3 Vendors must also submit Attachment F, Reference Questionnaire to the 
business references that are identified in Section 4.3.2. 


Subcontractor response: COMPLIED. REFERENCES WILL RESPOND DIRECTLY TO 


NEVADA PURCHASING. 
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6.3.4 The company identified as the business references must submit the Reference 
Questionnaire directly to the Purchasing Division.  


Subcontractor response: COMPLIED. REFERENCES WILL RESPOND DIRECTLY TO 


NEVADA PURCHASING. 


 
 


6.3.5 It is the vendor’s responsibility to ensure that completed forms are received 
by the Purchasing Division on or before the deadline as specified in Section 
8, RFQ Timeline for inclusion in the evaluation process.  Reference 
Questionnaires not received, or not complete, may adversely affect the 
vendor’s score in the evaluation process.   
Refer to Attachment F for submittal instructions and questionnaire. RFQ 
Timeline for submittal is February 23, 2015, 4:30 PM PST.  


Subcontractor response: COMPLIED. REFERENCES WILL RESPOND DIRECTLY TO 


NEVADA PURCHASING. 


 
 


6.3.6 The State reserves the right to contact and verify any and all references 
listed regarding the quality and degree of satisfaction for such performance. 


Subcontractor response: AGREED 


 
 


6.4 VENDOR STAFF RESUMES 
 


A resume must be completed for each proposed key personnel responsible for performance 
under any contract resulting from this RFQ per Attachment G, Proposed Staff Resume. 


Subcontractor response: COMPLIED 
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7. MASTEC NETWORK SOLUTIONS - COMPANY BACKGROUND AND R EFERENCES 


 


7.1 VENDOR INFORMATION 
 


7.1.1 Vendors must provide a company profile in the table format below. 
 


Question Response 
Company name:         Mastec North America 


Ownership (sole proprietor, partnership, etc.): Incorporated 


State of incorporation: Florida 


Date of incorporation: 4/15/1988 


# of years in business: 27 


List of top officers: Jose Mas (Pres/CEO), De Cardenas 
Alberto I (CEO Secretary) George 
Pita (CFO Director) 


Location of company headquarters: 800 S. DOUGLAS ROAD, PENTHOUSE 


CORAL GABLES, FL 33134 


Location(s) of the company offices: WEST offices / California, Arizona, 
Oregon, Washington, Colorado, New 
Mexico and > 75 nationally 


Location(s) of the office that will provide the 
services described in this RFQ: 


California (Chino) and Arizona 
(Gilbert) 


Number of employees locally with the 
expertise to support the requirements 
identified in this RFQ: 


240 


Number of employees nationally with the 
expertise to support the requirements in this 
RFQ: 


2500 


Location(s) from which employees will be 
assigned for this project: 


California (Chino) and Arizona 
(Gilbert) 


 


7.1.2 Please be advised, pursuant to NRS 80.010, a corporation organized 
pursuant to the laws of another state must register with the State of Nevada, 
Secretary of State’s Office as a foreign corporation before a contract can be 
executed between the State of Nevada and the awarded vendor, unless 
specifically exempted by NRS 80.015. 


Subcontractor response: Completed 
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7.1.3 The selected vendor, prior to doing business in the State of Nevada, must be 
appropriately licensed by the State of Nevada, Secretary of State’s Office 
pursuant to NRS76.  Information regarding the Nevada Business License can 
be located at http://sos.state.nv.us.  


 


Question Response 


Nevada Business License Number: NV20141283922/E0220062014-2 
License #0051261 & #0051262  


74318 C2D / 79231 A25 


Legal Entity Name: MASTEC NETWORK SOLUTIONS 


 


Is “Legal Entity Name” the same name as vendor is doing business as? 


 


Yes X No  


 


If “No”, provide explanation. 


Subcontractor response: Yes 


 


7.1.4 Vendors are cautioned that some services may contain licensing 
requirement(s).  Vendors shall be proactive in verification of these 
requirements prior to proposal submittal.  Proposals that do not contain the 
requisite licensure may be deemed non-responsive. 


Subcontractor response: Understood 


 


7.1.5 Has the vendor ever been engaged under contract by any State of Nevada 
agency?   


 


Yes  No X 


 


If “Yes”, complete the following table for each State agency for whom the 


work was performed.  Table can be duplicated for each contract being 


identified. 


 


Question Response 


Name of State agency:  


State agency contact name:  


Dates when services were 
performed: 
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Question Response 


Type of duties performed:  


Total dollar value of the contract:  


 


7.1.6 Are you now or have you been within the last two (2) years an employee of 
the State of Nevada, or any of its agencies, departments, or divisions? 


 


Yes  No X 


 


If “Yes”, please explain when the employee is planning to render services, 


while on annual leave, compensatory time, or on their own time? 


Subcontractor response: No 


 


 


If you employ (a) any person who is a current employee of an agency of the 


State of Nevada, or (b) any person who has been an employee of an agency 


of the State of Nevada within the past two (2) years, and if such person will 


be performing or producing the services which you will be contracted to 


provide under this contract, you must disclose the identity of each such 


person in your response to this RFQ, and specify the services that each 


person will be expected to perform. 


Subcontractor response: No 


 


 


7.1.7 Disclosure of any significant prior or ongoing contract failures, contract 
breaches, civil or criminal litigation in which the vendor has been alleged to 
be liable or held liable in a matter involving a contract with the State of 
Nevada or any other governmental entity.  Any pending claim or litigation 
occurring within the past six (6) years which may adversely affect the 
vendor’s ability to perform or fulfill its obligations if a contract is awarded 
as a result of this RFQ must also be disclosed.  Does any of the above apply 
to your company? 


 


Yes  No X 


 


If “Yes”, please provide the following information.  Table can be duplicated 


for each issue being identified. 


 


Question Response 







State of Nevada / RFQ 3159 


Communications Site Maintenance and Installation – Part IA 


Proposal Number 15US55530101 / February 24, 2015      


   


 


103 | ALCATEL-LUCENT  ©2015 ALCATEL-LUCENT. ALL RIGHTS RESERVED 
 


Question Response 


Date of alleged contract failure 
or breach: 


 


Parties involved:  


Description of the contract 
failure, contract breach, or 
litigation, including the 
products or services involved: 


 


Amount in controversy:  


Resolution or current status of 
the dispute: 


 


If the matter has resulted in a 
court case: 


Court Case Number 


  


Status of the litigation:  


 


7.1.8 Vendors must review the insurance requirements specified in Attachment E, 
Insurance Schedule for RFQ 3159.  Does your organization currently have 
or will your organization be able to provide the insurance requirements as 
specified in Attachment E. 


 


Yes X No  


 


Any exceptions and/or assumptions to the insurance requirements must be identified on 
Attachment B, Technical Certification of Compliance with Terms and Conditions of 
RFQ.  Exceptions and/or assumptions will be taken into consideration as part of the 
evaluation process; however, vendors must be specific.  If vendors do not specify any 
exceptions and/or assumptions at time of their RFQ response submission, the State will 
not consider any additional exceptions and/or assumptions during negotiations.  


Subcontractor response: Yes 


 
 
Upon contract award, the successful vendor must provide the Certificate of Insurance 
identifying the coverages as specified in Attachment E, Insurance Schedule for RFQ 
3159. 


Subcontractor response: Understood 
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7.1.9 Company background/history and why vendor is qualified to provide the 
services described in this RFQ.  Limit response to no more than five (5) 
pages. 


Subcontractor response: Since 2008 Mastec / Mastec Network Solutions has developed 


into a diverse communications company with over 150,000+ projects nationally. 


Mastec has proven abilities with large and complex projects, with management and 


resources that possess keen understanding of wireless network builds and operation. 


Mastec Network Solutions has the size and ability to immediately provide superior 


geographic coverage. Out team is comprised of experts in all facets to ensure your 


project is a success. 


7.1.10 Length of time vendor has been providing services described in this RFQ to 
the public and/or private sector.  Please provide a brief description. 


Subcontractor response: 7 Years – Mastec Network Solutions has completed tens of 


thousands of telecommunications projects and believe that the success and 


satisfaction begins with the relationship. The projects include, local city and county 


municipalities, government and private sectors, OEM and Tower relationships. 


 


7.1.11 Financial information and documentation to be included in Part III, 
Confidential Financial Information of vendor’s response in accordance with 
Section 9.5, Part III – Confidential Financial Information.  


 


7.1.11.1 Dun and Bradstreet Number  
 


7.1.11.2 Federal Tax Identification Number   650829357 
7.1.11.3 The last two (2) years and current year interim: 


 


A. Profit and Loss Statement  
B. Balance Statement 


Subcontractor response: Attached 


 
 


7.2 SUBCONTRACTOR INFORMATION 
 


7.2.1 Does this RFQ response include the use of subcontractors? 
 


Yes  No X 


 


If “Yes”, vendor must: 
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Subcontractor response: Subs may be utilized for specialty requirements in tower or 


shelter buildouts. IE Concrete pour, shoring etc… 


 


 


7.2.1.1 Identify specific subcontractors and the specific requirements of this RFQ 
for which each proposed subcontractor will perform services. 


Subcontractor response: TBD on scoping award 


 


 


7.2.1.2 If any tasks are to be completed by subcontractor(s), vendors must: 
 


A. Describe the relevant contractual arrangements; 


Subcontractor response: Understood 


 
 


B. Describe how the work of any subcontractor(s) will be supervised, 
channels of communication will be maintained and compliance with 
contract terms assured; and 


Subcontractor response: Field CM’s, Quality and Safety managers, communicated and 


tracked daily in reporting. 


 


C. Describe your previous experience with subcontractor(s). 


Subcontractor response: Vast experience and managing subs for various projects over 


the last 7 years 


 
 


7.2.1.3 Vendors must describe the methodology, processes and tools utilized for: 
 


A. Selecting and qualifying appropriate subcontractors for the 
project/contract; 


Subcontractor response: Safety record and standards, Licensed for specific projects, 


staffing guidelines to include safety and drug protocols. 


 
 
B. Ensuring subcontractor compliance with the overall performance 


objectives for the project; and 


Subcontractor response: Job walks and closeout review for accuracy accountability.  
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C. Ensuring that subcontractor deliverables meet the quality objectives of the 


project/contract; and 


Subcontractor response: Job walks and closeout review for accuracy accountability.  


D. Providing proof of payment to any subcontractor(s) used for this 
project/contract, if requested by the State.  Proposal should include a plan 
by which, at the State’s request, the State will be notified of such 
payments. 


Subcontractor response: Understood and will comply with weekly report available 


 
 


7.2.1.4 Provide the same information for any proposed subcontractors as requested 
in Section 4.1, Vendor Information. 


Subcontractor response: Attached 


 


 


7.2.1.5 Business references as specified in Section 4.3, Business References must 
be provided for any proposed subcontractors. 


Subcontractor response: Attached 


 


 


7.2.1.6 Vendor shall not allow any subcontractor to commence work until all 
insurance required of the subcontractor is provided to the vendor. 


Subcontractor response: Understood 


 


 


7.2.1.7 Vendor must notify the using agency of the intended use of any 
subcontractors not identified within their original proposal and provide the 
information originally requested in the RFQ in Section 4.2, Subcontractor 
Information.  The vendor must receive agency approval prior to 
subcontractor commencing work. 


Subcontractor response: Understood 


 


 


7.3 BUSINESS REFERENCES 
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7.3.1 Vendors should provide a minimum of three (3) business references from 
similar projects performed for private, state and/or large local government 
clients within the last three (3) years. 


 


7.3.2 Vendors must provide the following information for every business reference 
provided by the vendor and/or subcontractor: 


 


The “Company Name” must be the name of the proposing vendor or the 


vendor’s proposed subcontractor.   


 


Reference #: 1 


Company 
Name: 


City of San Diego 


Identify role company will have for this RFQ project 
(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR 


Project 
Name: 


Three C’s 


Primary Contact Information 
Name: Huw Williams 


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Alternate Contact Information  


Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 
Brief description of the 
project/contract and description of 
services performed, including 
technical environment (i.e., 
software applications, data 
communications, etc.) if 
applicable: 


Interoperability network upgrade for 
City and County departments. Tower 
builds, Fiber and Microwave links to 
establish a secure yet combined 
communication for the county 
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Original Project/Contract Start 
Date: 


04/2008 


Original Project/Contract End 
Date: 


11/2013 


Original Projec/Contract Value: $3M 


Final Project/Contract Date: $11/2013 


Was project/contract completed in 
time originally allotted, and if not, 
why not? 


Yes 


Was project/contract completed 
within or under the original budget/ 
cost proposal, and if not, why not? 


Yes 


 


Reference #: 2 


Company 
Name: 


PG&E / Formerly Aviat Networks  


Identify role company will have for this RFQ project 
(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR 


Project 
Name: 


VZW Phase 2 & 3 


Primary Contact Information 
Name: James Del Carlo 


Street Address:  


City, State, Zip  


Phone, including area code: 605-208-4011 


Facsimile, including area code: 605-364-5633 


Email address: Jpd4@pge.com 


Alternate Contact Information  


Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 
Brief description of the 
project/contract and description of 
services performed, including 


Various projects with OEM and carrier 
adds over the continued relationship 
with Aviat.  
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technical environment (i.e., 
software applications, data 
communications, etc.) if 
applicable: 


Original Project/Contract Start 
Date: 


3/2012 


Original Project/Contract End 
Date: 


1/2013 


Original Project/Contract Value: $2M 


Final Project/Contract Date: 12/2014 


Was project/contract completed in 
time originally allotted, and if not, 
why not? 


Yes 


Was project/contract completed 
within or under the original budget/ 
cost proposal, and if not, why not? 


Yes 


 


Reference #: 3 


Company 
Name: 


ALU 


Identify role company will have for this RFQ project 
(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR 


Project 
Name: 


 


Primary Contact Information 
Name: Scott Langston 


Street Address: 2500 Utopia Road, Ste 175 


City, State, Zip Phoenix, AZ, 85027 


Phone, including area code:         443-567-8501 


Facsimile, including area code: 623-582-7840 


Email address: s.langston@alcatel-lucent.com 


Alternate Contact Information  


Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  
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Project Information 
Brief description of the 
project/contract and description of 
services performed, including 
technical environment (i.e., 
software applications, data 
communications, etc.) if 
applicable: 


 


Original Project/Contract Start 
Date: 


 


Original Project/Contract End 
Date: 


 


Original Project/Contract Value:  


Final Project/Contract Date:  


Was project/contract completed in 
time originally allotted, and if not, 
why not? 


Yes 


Was project/contract completed 
within or under the original budget/ 
cost proposal, and if not, why not? 


Yes 


 


7.3.3 Vendors must also submit Attachment F, Reference Questionnaire to the 
business references that are identified in Section 4.3.2. 


Subcontractor response: Understood 


 
 


7.3.4 The company identified as the business references must submit the Reference 
Questionnaire directly to the Purchasing Division.  


Subcontractor response: Understood 


 
 


7.3.5 It is the vendor’s responsibility to ensure that completed forms are received 
by the Purchasing Division on or before the deadline as specified in Section 
8, RFQ Timeline for inclusion in the evaluation process.  Reference 
Questionnaires not received, or not complete, may adversely affect the 
vendor’s score in the evaluation process.   
Refer to Attachment F for submittal instructions and questionnaire. RFQ 
Timeline for submittal is February 23, 2015, 4:30 PM PST.  


Subcontractor response: Understood 
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7.3.6 The State reserves the right to contact and verify any and all references 
listed regarding the quality and degree of satisfaction for such performance. 


Subcontractor response: Understood.   


 
 


7.4 VENDOR STAFF RESUMES 
 


A resume must be completed for each proposed key personnel responsible for performance 
under any contract resulting from this RFQ per Attachment G, Proposed Staff Resume. 


Subcontractor response: Understood 


 


 
 
 
 







 


 


 


 


 


 


SECTION IX 


 


Proposed Staff Resumes 
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COMPANY NAME: Alcatel-Lucent USA Inc.  


����             Contractor �  �  �  �          Subcontractor   


Name: Allen Koch ����  Key Personnel 
Classification: Program Manager # of Years in Classification:   17 


Brief Summary: of 
Experience: 


Engineering, program management, and sales services for 
telecommunications customers from utilities, cellular, state governments, 
counties, cities, to reseller markets for 35 years.    
Certified PMO for 10 years. 


# of Years with Firm: 17 years 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
 
MMYYYY to Present: 072014 to present 
Vendor Name:   
Client Name:  City of Dallas, TX 
Client Contact Name:  CJ Holt 
Client Address, Phone Number, Email:  
214-701-4644 / cj.holt@dallascityhall.com 
Role in Contract/Project:  PM 
Details and Duration of Contract/Project: 
 


 
The City of Dallas system has 34 hops of microwave 
radios and each site has MPLS equipment.  The system 
replaces an old low capacity TDM system.  The new 
system is Ethernet based and is supporting fire stations, 
police stations, City Hall, two-way radio 
communication, city business network, and video 
cameras.   
The PM activities coordinated installation, testing, 
system acceptance, customer status meetings, contract 
modification, and invoicing.  


Required Information: 
 
MMYYYY to MMYYYY: 012014 to 022015 
Vendor Name: 
Client Name:      Idaho Power Company 
Client Contact Name: Nancy Brown 
Client Address, Phone Number, Email: 
 208-388-2191 / nbrown@idahopower.com 
Role in Contract/Project:  PM 
Details and Duration of Contract/Project: 
 


 
Idaho Power purchased over $8M of new equipment to 
upgrade the state-wide network with new microwave 
radios and an extensive MPLS network.   
The role of the PM was to manage shipments, expedite 
selected shipments, and track each line item on each 
purchase order with periodic reports. 
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Required Information: 
 
MMYYYY to MMYYYY:  012010 to 122013 
Vendor Name: 
Client Name: Pennsylvania Turnpike 
Commission 
Client Contact Name:  Ron Snyder 
Client Address, Phone Number, Email:  
717-831-7626 / 
Ronald.snyder@transcore.com 
Role in Contract/Project:  PM 
Details and Duration of Contract/Project: 
 
 


 
Pennsylvania Turnpike Commission manages I-76 and 
I-476 across the state of Pennsylvania, all entrance and 
exit ramps, all maintenance locations, toll booths, and 
engineering and management offices.   ALU replaced 
and upgraded the old radio system in phases with more 
capacity, added MPLS capability, and interconnected 
with the State of Pennsylvania Radio Network. 
The PM activities coordinated installation, equipment 
tracking, subcontractors, testing, system acceptance, 
customer status meetings, and invoicing. 


EDUCATION  


Description  


Institution Name: 
City: 
State: 
Degree/Achievement: 
Certifications: 


Iowa State University  
Ames   
Iowa  
BSEE  
Program Management Professional 10 


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


1.  CJ Holt - City of Dallas Network Technical 
Manager, 214-701-4644 / 
cj.holt@dallascityhall.com 


2.  Nancy Brown – Supply Chain 
Special/Expediter, 208-388-2191, 
NBrown@idahopower.com 


3. Ron Snyder – Lead Telecom Engineer 
Manager, 717-831-7626 / 
Ronald.snyder@transcore.com 
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COMPANY NAME: Alcatel-Lucent USA Inc. 


    ����     Contractor �  �  �  �          Subcontractor 


Name: Stephen Logsdon ����  Key Personnel 
Classification: Sr. Deployment Proj Mgr # of Years in Classification: 12 


Brief Summary: of 
Experience: 


20 years experience in point-to-point microwave systems installation and 
installation management for Utilities, State and Local Governments and 
Carriers. 


# of Years with Firm: 14 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
 
MMYYYY to Present: 07/2013 - Present 
Vendor Name: 
Client Name:  Western Farmers Electric Coop. 
Client Contact Name: Tom Martin 
Client Address, Phone Number, Email:   
t_martin@wfec.com 
Role in Contract/Project: Telecom Manager 
Details and Duration of Contract/Project: 


Numerous installation projects planned in Okahoma to 
expand the current network using MDR8000e radios and 
associated antenna systems.  Three new towers are being 
erected in support of the projects. 
 


 
 
 
 
 
 


Required Information: 
 
MMYYYY to MMYYYY:06/2012 to 07/2013 
Vendor Name: 
Client Name: Southern Union Gas/Energy 
Transfer 
Client Contact Name:  John Cinnater 
Client Address, Phone Number, Email:504-813-
0684 
Role in Contract/Project: System Engineer 
Details and Duration of Contract/Project:  
Duration was 06/2012 thru 07/2013 


Project to replace 69 sites of Harris Constellation radios 
with new Alcatel-Lucent MDR8000e radios and 7705 
Service Aggregation Routers along pipeline routes 
stretching from Liberal, Kansas to Indianapolis, IN to 
Houston, TX.  Project was completed in two phases. 


1.  Deliver and install MDR8000 and 7705 SAR to 
each site, install, energize, configure and 
combine MDR RF into Harris RF in order to 
transmit over a common antenna system and not 
interrupt live traffic. 


2. Return and cut-over traffic into new system and 
remove legacy Harris equipment. 


Responsible for day to day scheduling of technical 
teams, coordinating logistics from factory to field, 
developing and maintain schedule and continually 
assessing and reporting the financial health of the 
project to management. 
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Required Information: 
 
MMYYYY to MMYYYY: 08/2008 to 9/2011 
Vendor Name: 
Client Name: Motorola, State of Delaware 
Client Contact Name: Paul Lebanik 
Client Address, Phone Number, Email:302-545-
6297 
Role in Contract/Project:Program Manager 
Details and Duration of Contract/Project: 


Total replacement of 69 hops of MNI microwave radio 
with MDR8000s radios and most of the associated 
antenna systems for the Delaware State Police at all 
sites.  Hot-cutovers were performed on a 1 or two hop 
per day basis for the duration of the project.  Also 
involved trial installation of TSM8000 Network 
Management System and monitoring of system 
performance for a 30 day period.  Identified and 
corrected existing substandard installation items and 
researched / corrected a complicated grounding issue at 
one site that had affected the new system as well as the 
old system. 
 


 


 


 


 


 


EDUCATION  


Description  


Institution Name: 
City: 
State: 
Degree/Achievement: 
Certifications: 


Various Technical Training Schools, U.S. Army 
and Alcatel-USA  
  
  
  
  


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


1. Tom Martin- Sr. Telecommunications 
Coordinator, Western Farmers Electric Coop., 
t_martin@wfec.com, 405-247-4280 


2. Brian Blacketor, Program Manager, Harris 
Corp, bblacket@harris.com. 260-437-1660 


3. Tushar Thakkar, Program Manager, Harris 
Corp, tthakkar@harris.com,  717-930-1034 
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COMPANY NAME: Alcatel-Lucent USA Inc. 
    ����             Contractor �  �  �  �          Subcontractor 


Name: Peter Crosbie ����  Key Personnel 


Classification: Deployment Project Mgr 


# of Years in 


Classification: 14 


Brief Summary: of 


Experience: 


14 years experience in point-to-point microwave systems and installation 


management for Utilities, State and Local Governments and Carriers. 


# of Years with 


Firm: 


14 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 


 


MMYYYY to Present: 09/2014 - Present 


Vendor Name: 


Client Name:  City of Dallas. 


Client Contact Name: CJ Holt 


Client Address, Phone Number, Email:  


(214) 670 7979 


cj.holt@dallascityhall.com 


Role in Contract/Project: IT/Telecom 


Manager 


City of Dallas Microwave/MPLS project. Replacing old 


microwave ring with new 42 node microwave /MPLS 


network utilizing ALU 9500MPR and 7705 equipment. 


Several new sites build including construction of four 


new 140ft monopoles. 


 


 


 


 


 


 


 


Required Information: 


 


MMYYYY to MMYYYY:06/2012 to 


09/2014 


Vendor Name: 


Client Name: Motorola/City of Houston 


Client Contact Name:  Ron Carness 


Client Address, Phone Number, Email:  


(281) 536 5698 


Ron.Carness@motorolasolutions.com 


Role in Contract/Project: System 


Engineer 


City of Houston Microwave/MPLS project. Replacing old 


microwave rings with new 70 node microwave MPLS 


network. 


Responsible for day to day scheduling of technical 


teams, coordinating logistics to and in market, 


developing and maintain schedule and maintaining the 


quality of the installation. 
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Required Information: 


 


MMYYYY to MMYYYY: 04/2010 to 


9/2012 


Vendor Name: 


Client Name:Motorola/Riverside 


County Ca 


Client Contact Name: Gus Vazquez 


Client Address, Phone Number, Email: 


 (714) 272 4481 


Gus.Vazquez@motorolasolutions.com 


 Role in Contract/Project:Program 


Manager 


Details and Duration of 


Contract/Project: 


County of Riverside CA. A new 76 site microwave linear 


and ring DS3 and DS1 system. Responsible for day to 


day scheduling of technical teams, coordinating logistics 


to and in market, developing and maintaining schedule 


and maintaining the quality of the installation. 


 


 


 


 


 


 


 


EDUCATION  


Description  


Institution Name: 


City: 


State: 


 


 


Degree/Achievement: 


Certifications: 


Gwent College University of Wales / British Steel 


corp.  


  


  
Indentured four year apprenticeship in mechanical 
engineering, manufacturing and maintenance.  


  


REFERENCES 


Minimum of three (3) required, including name, 


title, organization, phone number, fax number 


and email address 


1. Ron Carness Motorola Project Manager 
(281) 536 5698 


Ron.Carness@motorolasolutions.com 


 


2. Gus Vazquez Motorola Project Manager 
(714) 272 4481 
Gus.Vazquez@motorolasolutions.com 


 


3. CJ Holt City of Dallas IT/ Telecom  
Manager (214) 670 7979 
cj.holt@dallascityhall.com 
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COMPANY NAME: Alcatel-Lucent USA Inc. 
    ����     Contractor �  �  �  �          Subcontractor 
Name: Chad Brening ����  Key Personnel 


Classification: Program Manager 


# of Years in 


Classification: 15 


Brief Summary: of 


Experience: 


15 years experience in telecommunication industry that includes; network 


integration, migration support and installation project management for 


Utilities, State and Local Governments and Carriers. 


# of Years with 


Firm: 


10 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 


 


MMYYYY to Present: 082012 - Present 


Vendor Name: 


Client Name:  State of California (CalOES) 


Client Contact Name: Jim Pratt 


Client Address, Phone Number, Email:   


Jim.Pratt@CalOES.ca.gov 


Role in Contract/Project: Program 


Management 


Details and Duration of 


Contract/Project: 


On-going program to support State of California Public 


Safety Microwave network upgrade.  


 


Providing support to integrate an Ethernet base 


Microwave Backhaul system using MDR-8000 radios 


with 7705 SAR-8 equipment.   


 


Providing support for the IP/MPLS design process, 


providing the State with support to develop their 


network design. 


Required Information: 


 


MMYYYY to MMYYYY:032014 to present 


Vendor Name: 


Client Name: City and County of San 


Francisco  


Client Contact Name:  Shome Vasudevan 


Client Address, Phone Number, Email: 


shome.vasudevan@sfgov.org  


Role in Contract/Project: Program 


Manager 


Details and Duration of 


Contract/Project:  10/2014 to present 


Current project covers deployment of three 7705 SAR-8 


nodes and 5620 SAM in a Microwave Backhaul (MWBH) 


solution in a standalone ring.  The new deployed ring 


will connect to the current public safety network. 
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Required Information: 


 


MMYYYY to MMYYYY: 062014 to present 


Vendor Name: 


Client Name: Modesto Irrigation District 


Client Contact Name: Erick Davis 


Client Address, Phone Number, Email: 


 (209) 526-7416,  Erick.Davis@mid.org  


Role in Contract/Project: Program 


Manager 


Details and Duration of 


Contract/Project: 


062014 to 122014 


 


Previous project covers 2 hop Microwave Backhaul 


project including Shelter and Tower design, 


construction and engineering drawings as-builts on Mt. 


Oso#2 site and removal of old equipment. 


 


 


 


 


 


 


EDUCATION 


Description  


Institution Name: 


City: 


State: 


Degree/Achievement: 


Certifications: 


DeVry University, Kansas City, MO,  


BS Telecommunication Management 1999 


DeVry University, San Diego ,CA,  


MBA 2003 


Project Management Institute, San Diego, CA, 


Project Management Professional 2008 


  


  


REFERENCES 


Minimum of three (3) required, including name, 


title, organization, phone number, fax number 


and email address 


1. Erick Davis, Network Engineer, Modesto 
Irrigation District, (209) 526-7416, 
Erick.Davis@mid.org 


2. Shome Vasudevan, Network Engineer, 
City and County of San Francisco, (415) 
550-2750, shome.vasudevan@sfgov.org 


3. Jim Pratt, Senior Network Engineer, State 
of California, Jim.Pratt@CalOES.ca.gov 
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STEIMEL COMMUNICATIONS INC. - PROPOSED STAFF RESUME  
 
COMPANY NAME: Steimel Communications 


����             Contractor ����             Subcontractor 


Name: Joe Unger ����  Key Personnel 
Classification: Crew Leader # of Years in Classification: 10 
Brief Summary: of 
Experience: 


Worked multiple microwave projects throughout the U.S. installing antennas 
up to 12’ diameter and microwave hops up to 75 miles in distance. 


# of Years with Firm: 15 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
 
MMYYYY to Present: 11/2014 to present 
Vendor Name: Govnet 
Client Name: Govnet 
Client Contact Name:Craig Ford 
Client Address, Phone Number, Email(480)265-
5526         Craig.f@govnet.net 
Role in Contract/Project: Crew Leader 
Details and Duration of Contract/Project: 
Project is ongoing  
Required Information: 
 
MMYYYY to MMYYYY: 01/2014 to 06/2014 
Vendor Name: Verizon Wireless 
Client Name: Verizon Wireless 
Client Contact Name: Wilkes 
Client Address, Phone Number, Email: (303) 
870-7488 patrick.wilkes@verizonwireless.com 
Role in Contract/Project: Crew Leader 
Details and Duration of Contract/Project: 
Project completed on time 


 


Required Information: 
 
MMYYYY to MMYYYY: 03/2013 to 10/2013 
Vendor Name: Verizon Wireless 
Client Name: Verizon Wireless 
Client Contact Name: Phil Stenstrom 
Client Address, Phone Number, 
Email:(757)374-
7066phil.stenstrum@verizonwireless.com 
Role in Contract/Project: Crew Leader 
Details and Duration of Contract/Project: 
Project completed on time 
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EDUCATION 


Description # of Years Experience 


Institution Name: 
City: 
State: 
Degree/Achievement: 
Certifications: 


Comtrain Tower Rescue 2 
Andrew connector certified 10 
RFS connector certified 10 
  
  


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


Craig Ford, Govnet, Project manager , 480-265-5526 
craig.f@govnet.net; 
Sam Oliver, Verizon Wireless, Operatinos Manager 208-861-6717 
Sam.oliver@verizonwireless.com 
Alan Oakley, Terracommunicatinos, Operations Manager 
678.231.4065 alan@terracomm.com 
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COMPANY NAME: Steimel Communications Inc 


����             Contractor ����             Subcontractor 


Name:  ����  Key Personnel 
Classification: Level 3 Test Tech # of Years in Classification: 10 years 


Brief Summary: of 
Experience: 


I have worked in the telecom industry for 20yrs on many types of equipment 
ranging from SONET to microwave, I am fluent in most vendors equipment, 
as well as most industry standards. 


# of Years with Firm: 12 years 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
 
MMYYYY to Present: 11/01/2014 to Present 
Vendor Name:  GovNet 
Client Name:  GovNet 
Client Contact Name: Craig Ford 
Client Address, Phone Number, Email: (480) 
265-5526  Craig.f@govnet.net 
Role in Contract/Project: Project Manager 
Details and Duration of Contract/Project: 
Project is ongoing  
Required Information: 
 
MMYYYY to MMYYYY: 02/01/2006 to 
Present  
Vendor Name: Verizon Wireless 
Client Name: Verizon Wireless 
Client Contact Name: Sam Oliver 
Client Address, Phone Number, Email: 


(208)861-6717  
Sam.Oliver@Verizonwireless.com 
Role in Contract/Project: Project 
Manager/Radio Install Tester 
Details and Duration of Contract/Project: 


Multiple projects have been completed as 
well as troubleshooting assistance 
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Required Information: 
 
MMYYYY to MMYYYY: -03/01/2014 to 
2/1/2015 
Vendor Name: Alcatel-Lucent 
Client Name: Commnet Wireless 
Client Contact Name: Phil Miller 
Client Address, Phone Number, Email: 


(303)660-2701 /  PMiller@atni.com 
Role in Contract/Project: Project Manager 
Details and Duration of Contract/Project: 


Project completed on time 


 


EDUCATION 


Description # of Years Experience 


Institution Name: 
City: 
State: 
Degree/Achievement: 
Certifications: 


Alcatel-Lucent MPR9500/MDR8000 Tech Level 3 Certified 14 Years 
Aviat IRU600 Tech Level 3 Certified 10 Years 
NEC NLite Tech Level 3 Certified 10 Years 
  
  


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


Phil Miller, Commnet Wireless Inc. Network 
Engineer 720-979-9641  pmiller@atni.com 
Craig Ford, Govnet. Project Manager 480-
265-5526   craig.f@govnet.net 
Sam Oliver, Verizon Wireless. Operations 
Manager 208-861-6717  
Sam.Oliver@Verizonwireless.com 
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WIRELESS WORKFORCE PROPOSED STAFF RESUME 
 
COMPANY NAME: Alcatel Lucent / Wireless Workforce 


����             Contractor X            Subcontractor 
Name: Dane Tiemeier X Key Personnel 
Classification: Technical Operations Lead # of Years in Classification: 1 
Brief Summary: of 
Experience: 


1 ½ years in field MW installation, 1 ½ years training on ALU product 
installation and operation, 1 year technical operations director  


# of Years with Firm: 5 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
 
MMYYYY to Present: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


092014 to Present 
Wireless Workforce 
Alcatel Lucent 
Brian Wager 
602-300-9252 brian.wager@alcatel-lucent.com 
Field Operations and Technical Lead 
SME consult, Tiger team lead, construction team lead, 
technical operations director 
One Tiger Team plus one Build Team supporting deployment 
of Sprint/Alcatel-Lucent microwave system throughout mid-
Atlantic region. 


Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


042013 to 092014 
Wireless Workforce 
Alcatel Lucent 
Alan Proctor 
214-663-2483 alan.protor@alcatel-lucent.com 
Technical Instructor 
Technical specification development, instructor for 
contractors, SME consult 
Technical training in support of national Sprint LTE and 
microwave transport rollout. 


Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


012011 to 042013 
Wireless Workforce 
TelePacific Communications 
Richard Chamorro 
949-777-7333 rchamorro@telepacific.com 
Field Team Lead over a team of up to 9 techs. 
Installation, integration, test, turn up, and maintenance of 
PTP and PMP MW systems, including customer premises 
and tower installation, and trouble ticket response 


EDUCATION 


Description # of Years Experience 
Institution Name: 
City: 


California Polytechnic State University 4 
San Luis Obispo  
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State: 
Degree/Achievement: 
Certifications: 


CA  
BS Mechanical Engineers  
EIT, ALU 9500MPR-A Level 3  


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


Brian Wager 
National Project Manager Sprint MPRe 
Alcatel Lucent 
602-300-9252 
Brian.wager@alcatel-lucent.com 
 
Alan Proctor 
International Deployment Manager 
Alcatel Lucent 
214-663-2483 
Alan.proctor@alcatel-lucent.com 
 
Richard Chamorro 
Southern California MW Manager 
TelePacific Communications 
949-777-7333 
rchamorro@telepacific.com 
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COMPANY NAME: ALCATEL-LUCENT / WIRELESS WORKFORCE, INC. 


����             Contractor X            Subcontractor 
Name: PAUL PACHUTA X  Key Personnel 
Classification: Sr. Program Manager # of Years in Classification: 19.5 years 


Brief Summary: of 
Experience: 


Telecom operations, network deployment management commencing in 1995 
with AT&T. Five years managing network deployments with network 
integrators, LCC & WFI. Business owner/C.O.O. Wireless Workforce, Inc. 
since 8/2006 specializing in deployment and training of microwave equipment 
& systems 


# of Years with Firm: 8.5 years 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
 
MMYYYY to Present: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


10/2014 to Present 
Wireless Workforce, Inc. 
Alcatel-Lucent 
Brian Wager 
602-300-9252, brian.wager@alcatel-lucent.com 
Sr. Project Manager 
One Tiger Team plus one Build Team supporting 
deployment of Sprint/Alcatel-Lucent microwave system 
throughout mid-Atlantic region. 


Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


12/01/2012 to 05/31/2014 
Wireless Workforce, Inc. 
Goodman Networks 
Gail DeFrates 
713-492-7764, gdefrates@goodmannetworks.com 
Sr. Program Manager 
AT&T SOUTHWEST REGION MICROWAVE, ETTCS ENET 
Installation, integration test & turn-up of 6, 11 & 18 GHz 
Alcatel-Lucent and Ericsson microwave equipment. Both 
tower and ground work. 


Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


01/01/2010 - 04/30/2011 
Wireless Workforce, Inc. 
Alcatel-Lucent 
Alan Proctor 
214-663-2483, alan.proctor@alcatel-lucent.com 
Sr. Project Mgr. 
Install commission & integrate Alcatel-Lucent 
9500MPR-A microwave system in AT&T network 
throughout Rocky Mountain & Desert Southwest 
regions including NV and including rough terrain, 
(mountain top sites), and extreme weather conditions. 
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EDUCATION 


Description # of Years Experience 


Institution Name: 
City: 
State: 
Degree/Achievement: 
Certifications: 


California State University  
Long Beach  
California  
BS- Finance  
  


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


Gregg Cashen, Sr. Director 
Alcatel-Lucent 
972-477-0186, 972-477-2032 
gregg.cashen@alcatel-lucent.com 
 
Gail Defrates,  
Goodman Networks 
713-492-7764 
gdefrates@goodmannetworks.com 
 
Alan Proctor, Global Mgr- Small Cells 
Alcatel-Lucent 
972-477-4312 
alan.proctor@alcatel-lucent.com 
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COMPANY NAME: Alcatel Lucent / Wireless Workforce 
� Contractor X Subcontractor 
Name: Richard Kwong X Key Personnel 
Classification: Field Operation Crew Lead # of Years in Classification: 1 
Brief Summary: of 
Experience: 


3 years in field MW installation of Ceragon IP10, Axxcelera, ALU 9500MPR 
systems, 1 year as crew lead 


# of Years with Firm: 3 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
MMYYYY to Present: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


10/2014 to Present 
Wireless Workforce 
Alcatel Lucent 
Brian Wager 
602-300-9252 brian.wager@alcatel-lucent.com 
Tiger team lead for Sprint/Alcatel-Lucent microwave system 
throughout mid-Atlantic region. 


Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


09/2014 to 10/2014 
Wireless Workforce 
Central USA/Ericsson 
Gregory P. Miller 
610-715-3591 gregory.miller@ericsson.com 
Tigerteam technician and crew lead 
Troubleshoot AT&T UMTS installations.  


Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


07/2014 to 09/2014 
Wireless Workforce 
Central USA/Ericsson 
Charles Huffman 
636-466-4686 Charles.huffman@centralusawireless.com 
Crew Lead 
Installation of ground mounted ALU 850 radios for RXAIT 


MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


12/2014 to 02/2014 
Wireless Workforce 
Goodmen Networks 
Gail DeFrates 
gdefrates@goodmannetworks.com 
Field Technician 
Installation and commissioning team for 9500MPRA 
systems. 


MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


09/2013 to 12/2014 
Wireless Workforce 
Alcatel Lucent 
Jim Christiani 
770-826-5627 Jim.christiani@alcatel-lucent.com 
Field Technician 
Site Surveys for future 9500MPR installations for AT&T in 
RMR market 
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MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


04/2012-09/2013 
Wireless Workforce 
Telepacific Communication 
Danny Austin 
714-980-1761 Daustin@telepacific.com 
Field Technician 
Installation and troubleshooting Ceragon and Axxcelera 
Microwave systems.  
 


EDUCATION 


Description # of Years Experience 


Institution Name: 
City: 
State: 
Degree/Achievement: 
Certifications: 


California Polytechnic State University 4 
San Luis Obispo  
CA  
BS Environmental Engineers  
EIT, ALU 9500MPR-A, Level 2  


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


Brian Wager 
National Project Manager Sprint MPRe 
Alcatel Lucent 
602-300-9252 
Brian.wager@alcatel-lucent.com 
 
Jim Christiani 
D&I: Integration Troubleshooting/ Break-Fix 
Alcatel Lucent 
770-826-5627  
Jim.christiani@alcatel-lucent.com 
 
Gregory Miller 
Ericsson Construction Manager NC 
Ericsson 
610-715-3591 
gregory.miller@ericsson.com 
 
Danny Austin 
Southern California Network Operations manager 
Telepacific Communications 
714-980-1761 
Daustin@telepacific.com 
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MASTEC NETWORK SOLUTIONS - PROPOSED STAFF RESUME 


 


COMPANY NAME: Mastec Network Solutions 


����             Contractor X            Subcontractor 


Name: Jacob (Jake) Bolding ����  Key Personnel 
Classification: Construction Manager # of Years in Classification: 1 
Brief Summary: of 
Experience: MW Radio technician through Radio Manager to CX Manager 
# of Years with Firm: 4 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
 
MMYYYY to Present: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


July 2011 to Present 
Mastec Network Solutions 
 
 
15345 Fairfield Ranch Road, #225 Chino Hills, CA 91709 
Construction Manager 
In House 


Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


 
November 2005 to July 2011 
Optima Network Solutions 
 
 
15345 Fairfield Ranch Road, #225 Chino Hills, CA 91709 
Sr Radio Tech 
In House 


Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


 
July 2004 to September 2005 
Consolidated Networks Corporation 
 
 
 
Radio Installation 
In House 


EDUCATION 


Description # of Years Experience 


Institution Name: 
City: 
State: 
Degree/Achievement: 
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Certifications:   


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


Attached 


 


COMPANY NAME: Mastec Network Solutions 


����             Contractor X            Subcontractor 


Name:  Scott Henderson ����  Key Personnel 
Classification: Director # of Years in Classification: 3 
Brief Summary: of 
Experience: 


MW Radio technician through Project Management to Program Director 
allowing the knowledge to play a role in all facets of program 


# of Years with Firm: 4 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
 
MMYYYY to Present: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


July 2011 to Present 
Mastec Network Solutions 
 
 
15345 Fairfield Ranch Road, #225 Chino Hills, CA 91709 
Market Director 
In House 


Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


 
November 2004 to July 2011 
Optima Network Solutions 
 
 
15345 Fairfield Ranch Road, #225 Chino Hills, CA 91709 
Project Manager 
In House 


Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


 
 
February 1998 to November 2004 
Winstar Communications 
 
700 S Flower, Los Angeles, California 90017 
Field Technician III 
In House 


EDUCATION 


Description # of Years Experience 
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Institution Name: 
City: 
State: 
Degree/Achievement: 
Certifications: 


El Toro High School 4 
El Toro   
Ca  
Diploma  
  


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


Attached 


 


COMPANY NAME: Mastec Network Solutions 


����             Contractor X            Subcontractor 


Name:   Scott Lindbeck ����  Key Personnel 
Classification: Operations Manager # of Years in Classification: 2 
Brief Summary: of 
Experience: Tower Technician through Project Manager to Operations Manager 
# of Years with Firm: 4 


RELEVANT PROFESSIONAL EXPERIENCE 


Required Information: 
 
MMYYYY to Present: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


July 2011 to Present 
Mastec Network Solutions 
 
 
15345 Fairfield Ranch Road, #225 Chino Hills, CA 91709 
Operation Manager 
In House 


Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


 
 
September 2009 to July 2011 
Optima Network Services 
 
15345 Fairfield Ranch Road, #225 Chino Hills, CA 91709 
Project Manager 
In House 
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Required Information: 
 
MMYYYY to MMYYYY: 
Vendor Name: 
Client Name: 
Client Contact Name: 
Client Address, Phone Number, Email: 
Role in Contract/Project: 
Details and Duration of Contract/Project: 


 
 
March 2004 to September 2009 
Diversified 
 
1260 Pioneer St., Brea, CA 92821 
Project Manager 
In House 


EDUCATION 


Description # of Years Experience 


Institution Name: 
City: 
State: 
Degree/Achievement: 
Certifications: 


  
  
  
  
  


REFERENCES 


Minimum of three (3) required, including name, title, 
organization, phone number, fax number and email 
address 


Attached 


 


 


 


 


 







 


 


 


 


 


 


SECTION X 


 


Other Information Material 
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The Alcatel-Lucent and subcontractor financial documents have not been included here in text 


form. Please refer to the CDROM for copies of the files indicated below.  


 


Alcatel-Lucent Financial Statements: 


IR-2012-ALU-20-F.pdf  


IR-2013-ALU-20-F.pdf  


ALU Q4-14-Press-Release-2014 Results.pdf 


 


Steimel Communications, Inc. Financial Statements: 


Steimel Comms Balance Sheet 2013.pdf 


Steimel Comms Balance Sheet 2014.pdf 


Steimel Comms Income Statement 2013.pdf 


Steimel Comms Income Statement 2014.pdf 


 


Wireless Workforce Financial Statements: 


Wireless Workforce_December_2014_Financials.PDF 


 


Mastec Network Solutions Financial Statements: 


Mastec 10-K 2013 FINAL.PDF 


Mastec 12.31.13 Balance Sheet.pdf 


Mastec Income Statement 12.31.13.pdf 


Mastec Q413 Earnings Release 022714.pdf 
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State of Nevada – Purchasing Division  
COMMUNICATIONS SITE MAINTENANCE AND INSTALLATION 


PART II – COST PROPOSAL 


RFQ 3159 


 
ALCATEL-LUCENT 


600-700 MOUNTAIN AVE.  


MURRAY HILL, NJ 07974 


 


OPENING DATE: FEBRUARY 24, 2015, 2:00 PM 
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SECTION II 


 


Cost Proposal 
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Attachment H 


 
Service or Project Rate Work Sheets 


 
Vendor Name: __Alcatel-Lucent________________________    


 
RATE SCHEDULE. 
 
Contractor will supply labor and material pursuant to the following rate schedule. 
 
A.  Travel to worksite. Computed by shortest reasonable route from contractor’s applicable - home 


office, workshop or field office, to the worksite.  Contractor may be required to declare and work 
from a field office location for multiple jobs within a given work area.  


 
 Hourly Rate $    185   /HR 
 
 Vehicle Mileage - Standard work vehicle   $   0.61   /Mile 
 
 Vehicle Mileage – Heavy / 4WD - work vehicle   $   0.84   /Mile 
 
 Special purpose vehicle - List separately 
 
   Type      Snow cat                                                $   22.00 /Mile 
 
 Type  _______________________________      $ _____/Mile 
 
 Type  _______________________________      $ _____/Mile 
 
B.        Microwave antenna installation. Flat rate cost in normal weather conditions.   Include the antenna 


assembly, stabilizers, and mounting hardware assembly at the worksite. 
 
 Microwave dish antenna with shrouds and planar radome 
 1.5 ft - 4 ft. dish antenna   $   2,850.00 
 6 ft. dish antenna   $   4,200.00 
 8 ft. dish antenna    $   4,615.00 
 10 ft. dish antenna    $   5,875.00 
 12 ft. dish antenna   $   7,385.00 
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Vendor Name:       Alcatel-Lucent_________                                     
 
 
 Microwave dish antenna with fiberglass radome 
 1.5 ft - 4 ft. dish antenna   $   2,850.00 
 6 ft. dish antenna   $   4,200.00 
 8 ft. dish antenna    $   4,615.00 
 10 ft. dish antenna    $   5,875.00 
 12 ft. dish antenna   $   7,385.00 
  
 
 Add     15   % for inclement weather. 
 Add     15   % for winter / inclement weather conditions.    
 
C.        Microwave antenna relocation or replacement. Flat rate cost in normal weather  conditions.  
Include removal of existing antenna, installation and assembly of a new or  replacement antenna, 
 stabilizing and mounting hardware. 
 
 Microwave dish antenna with shrouds and planar radome 
 1.5 ft - 4 ft. dish antenna   $   2,685.00 
 6 ft. dish antenna   $   4,030.00 
 8 ft. dish antenna    $   4,535.00 
 10 ft. dish antenna    $   6,550.00 
 12 ft. dish antenna   $   6,880.00 
 
 Microwave dish antenna with fiberglass radome 
 1.5 ft - 4 ft. dish antenna   $   2,685.00 
 6 ft. dish antenna   $   4,030.00 
 8 ft. dish antenna    $   4,535.00 
 10 ft. dish antenna    $   6,550.00 
 12 ft. dish antenna   $   6,880.00 
 
 Add     15   % for inclement weather. 
 Add     15   % for winter / inclement weather conditions.    
 
D.        Microwave dish antenna radome replacement   
 
 Microwave dish antenna with shrouds and planar radome 
 1.5 ft - 4 ft. dish antenna   $ 285.00 
 6 ft. dish antenna   $ 425.00 
 8 ft. dish antenna    $ 425.00 
 10 ft. dish antenna    $ 570.00 
 12 ft. dish antenna   $ 570.00     
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Vendor Name:      Alcatel-Lucent ________ 
 
 Microwave dish antenna with fiberglass radome 
 1.5 ft - 4 ft. dish antenna   $  425.00 
 6 ft. dish antenna   $  570.00 
 8 ft. dish antenna    $  570.00 
 10 ft. dish antenna    $  715.00 
 12 ft. dish antenna   $  715.00 
 
 Add     15   % for inclement weather. 
 Add     15   % for winter / inclement weather conditions.    
 
 
E.        Antenna or tower hardware installation 
 
 Installation, removal, or relocation of miscellaneous antenna or tower related hardware. 
 
 $     185    /HR 
 
F.  Contractor supplied material 
 


Cost of material supplied by the contractor.  MFG list price plus contractor mark up and actual 
 shipping costs. 


 
 List plus   20   % 
 
G. Cost modifier for inclement weather conditions.  Included in this spreadsheet are provisions for 


an added cost for the normal increases in time required for work in inclement weather conditions. 
One, but not both of the cost modifiers may apply under the following defined conditions.  These 
are work in inclement weather conditions, and work in winter inclement weather conditions, and 
are defined as: 


 
Inclement weather conditions:  Work in temperatures over 50 degrees F. and sustained wind 
conditions over 10 MPH, or gusts over 15 MPH. 


 
Winter inclement weather conditions:  Work in temperatures 50 degrees F. or less and sustained 
wind conditions over 10 MPH, or gusts over 15 MPH. 


 
H.  Cost modifier for work in emergency timeframes 
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 This cost modifier may apply if the contractor is required to respond and perform work  under 
the time frames outlined under emergency work. 
 
 Add    20   % 
 


 


 







 


 


 


 


 


 


SECTION III 


 


Cost Proposal Certification of Compliance  


with Terms and Conditions 
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