Award Indicated By Circle

State of Nevada - Purchasing Division
515 E. Musser Street, Suite 300
Carson City, NV 89701

Awarded By _____ Date _____

Reviewed By _____ Date _____

Tabulation of ITB No. 8611

AS - As Specified
NS - Not Specified
SB - See Bid
AB - Alternate Bid
AN - All or None

Opened: 11/14/2017

Tabbed By: G Burchett Date: 11/14/2017

VENDOR INITALS	VENDOR NAME	VENDOR STATE	NET	DELIVERY	EXCEPTIONS	
BMH	BMH EQUIPMENT INC	CALIFORNIA	30 DAYS	90 DAYS	NONE	AS
HBN	HENRIKSEN BUTLER NV	NEVADA	30 DAYS	72 DAYS	NONE	AS
LHB	LIGHTHOUSE FOR THE BLIND	WASHINGTON	30 DAYS	90 DAYS	NONE	AS
NGI	NORIX GROUP INC	ILLINOIS	30 DAYS	50 DAYS	BIDDING ALTERNATE	
RMN	ROYAL MEDIA NETWORK INC	MARYLAND	30 DAYS	100 DAYS	NONE	AS
WWG	WW GRAINGER	ILLINOIS	30 DAYS	98 DAYS	NONE	AS
SSI	SILVER STATE INDUSTRIES	NEVADA	30 DAYS	95 DAYS	NONE	AS

It No.	Commodity	Vendor	Quantity	Unit Price	Extended Price	Stat Math	List Price	% of Saving	Mfr No.
1	INSTITUTIONAL DESK	BMH	126	630.00		79,380.00	1000	37%	
2	INSTITUTIONAL SHELVING	BMH	126	479.00		60,354.00	740	35%	
						139,734.00		#DIV/0!	
								#DIV/0!	
1	INSTITUTIONAL DESK	HBN	126	635.48		80,070.48	936	32%	BIDDING WITH INSTALL - $177,614.83
2	INSTITUTIONAL SHELVING	BMH	126	547.81		69,024.06	796	31%	
						149,094.54		#DIV/0!	
								#DIV/0!	
1	INSTITUTIONAL DESK	LHB	126	609.02		76,736.52	1000	39%	
2	INSTITUTIONAL SHELVING	LHB	126	487.44		61,417.44	740	34%	
						138,153.96		#DIV/0!	
								#DIV/0!	
1	INSTITUTIONAL DESK	NGI	126	423.78		53,396.28	900	53%	BIDDING ALTERNATE - NORIX MODEL ATN620
2	INSTITUTIONAL SHELVING	NGI	126	369.33		46,535.58	998	63%	BIDDING ALTERNATE - NORIX MODEL ATN700
						99,931.86		#DIV/0!	
								#DIV/0!	
1	INSTITUTIONAL DESK	RMN	126	610.00		76,860.00	776.99	21%	
2	INSTITUTIONAL SHELVING	RMN	126	445.00		56,070.00	740	40%	
						132,930.00		#DIV/0!	
								#DIV/0!	
1	INSTITUTIONAL DESK	WWG	126	467.98		58,965.48	974.5	52%	
2	INSTITUTIONAL SHELVING	WWG	126	340.31		42,879.06	904.5	62%	
						101,844.54		#DIV/0!	
								#DIV/0!	
1	INSTITUTIONAL DESK	SSI	126	467.98		58,965.48	974.5	52%	Received late, does not use inmate labor
2	INSTITUTIONAL SHELVING	SSI	126	340.31		42,879.06	904.5	62%	
3	INSTALLATION	SSI	1	8,500.00		8,500.00		#DIV/0!	
						110,344.54		#DIV/0!	

	0.00	#DIV/0!