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VENDOR INFORMATION SHEET FOR RFP 2108 


Vendor Must: 
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A) Provide all requested information in the space provided next to each numbered question. The 
information provided in Sections Vl through V6 will be used for development of the contract; 


B) Type or print responses; and 


C) Include this Vendor Information Sheet in Tab III of the Technical Proposal. 


Company Name [ WestEd 


arrison Street 


V3 Cit , State ZIP San Francisco CA 94107 


Telephone Number 
[ Area Code: 415 I[ Number: 615-3000 ~ Extension: 


Q 1F[ =======a:,p======F-a-c-s-im-1-·1-e-N-u-m-b-e-r===~r============91 LJ[ Area Code: 415 II Number: 565-3000 ~ Extension: 


V6 


V7 


V9 


Toll Free Number 
Area Code: 877 II Number: 493-7833 I Extension: 


Contact Person for Questions I Contract Negotiations, 
includin,: address if different than above 


[ Name: Virgilio F. Tinio, Jr. 


[ Title: Contracts Manager 


Address: 730 Harrison Street, San Francisco, CA 94107 


I Email Address: contracts@wested.org 


415 
Tele hone Number for Contact Person 


15-3136 


Facsimile Number for Contact Person 


s10n: 


Area Code: 415 Number: 565-3012 Extension: 


Vl 
O 


I Name of Individual Authorized to Bind the Organization 
I Name: Virgilio F. Tinio, Jr. II Title: Contracts Manager 


Nevada Ready! B-3 RFP 2108 
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ALL ELSE REMAINS THE SAME FOR RFP 2108. 


( Vendor must sign and return this amendment with proposal submitted. 


Vendor Name: WestEd 
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Authorized Signature: 


Title: _;2_o_~_ac_t_s M_· _: n_~~g-~-~? ______ Date: 4(""~ 


( 


( 


Amendment I 


This document must be submitted in the "State 
Documents" section/tab of vendors' technical proposal. 
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ATTACHMENT A - CONFIDENTIALITY AND CERTIFICATION OF INDEMNIFICATION 


Submitted proposals, which are marked "confidential" in their entirety, or those in which a significant portion of the submitted 
proposal is marked "confidential" will not be accepted by the State of Nevada. Pursuant to NRS 333.333, only specific parts 
of the proposal may be labeled a "trade secret" as defined in NRS 600A.030(5). All proposals are confidential until the 
contract is awarded; at which time, both successful and unsuccessful vendors' technical and cost proposals become public 
information. 


In accordance with the Submittal Instructions of this RFP, vendors are requested to submit confidential information in separate 
binders marked "Part I B Confidential Technical" and "Part ill Confidential Financial". 


The State will not be responsible for any information contained within the proposal. Should vendors not comply with the 
labeling and packing requirements, proposals will be released as submitted. In the event a governing board acts as the final 
authority, there may be public discussion regarding the submitted proposals that will be in an open meeting format, the 
proposals will remain confidential. 


By signing below, I understand it is my responsibility as the vendor to act in protection of the labeled information and agree to 
defend and indemnify the State of Nevada for honoring such designation. I duly realize failure to so act will constitute a 
complete waiver and all submitted information will become public information; additionally, failure to label any information 
that is released by the State shall constitute a complete waiver of any and all claims for damages caused by the release of the 
information. 


This proposal contains Confidential Information, Trade Secrets and/or Proprietary information as defined in Section 2 
"ACRONYMS/DEFINITIONS." 


Please initial the appropriate response in the boxes below and provide the justification for confidential status. 


Part I B - Confidential Technical Information 


YES I I NO I X 


Justification for Confidential Status 


A Public Records CD/Flash Drive has been included for the Technical and Cost Proposal 


YES I I NO (See note below) I X 
Note: By marking "NO" for Public Record CD/Flash Drive included, you are authorizing the State to use the "Master 
CD/Flash Drive" for Public Records requests. 


Part III - Confidential Financial Information 


YES I I NO I X 


Justification for Confidential Status 


WestEd 


Company Name 


~~ Signatur 


Virgilio F. Tinio, Jr. 
Print Name 


This document must be submitted in Tab IV of vendor's technical proposal 
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ATTACHMENT C- VENDOR CERTIFICATIONS 


Vendor agrees and will comply with the following: 
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(1) Any and all prices that may be charged under the terms of the contract do not and will not violate any existing federal, State 
or municipal laws or regulations concerning discrimination and/or price fixing. The vendor agrees to indemnify, exonerate 
and hold the State harmless from liability for any such violation now and throughout the term of the contract. 


(2) All proposed capabilities can be demonstrated by the vendor. 


(3) The price(s) and amount of this proposal have been arrived at independently and without consultation, communication, 
agreement or disclosure with or to any other contractor, vendor or potential vendor. 


(4) All proposal terms, including prices, will remain in effect for a minimum of 180 days after the proposal due date. In the case 
of the awarded vendor, all proposal terms, including prices, will remain in effect throughout the contract negotiation process. 


(5) No attempt has been made at any time to induce any firm or person to refrain from proposing or to submit a proposal higher 
than this proposal, or to submit any intentionally high or noncompetitive proposal. All proposals must be made in good faith 
and without collusion. 


(6) All conditions and provisions of this RFP are deemed to be accepted by the vendor and incorporated by reference in the 
proposal, except such conditions and provisions that the vendor expressly excludes in the proposal. Any exclusion must be 
in writing and included in the proposal at the time of submission. 


(7) Each vendor must disclose any existing or potential conflict of interest relative to the performance of the contractual services 
resulting from this RFP. Any such relationship that might be perceived or represented as a conflict should be disclosed. By 
submitting a proposal in response to this RFP, vendors affirm that they have not given, nor intend to give at any time 
hereafter, any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor, or service to a 
public servant or any employee or representative of same, in connection with this procurement. Any attempt to intentionally 
or unintentionally conceal or obfuscate a conflict of interest will automatically result in the disqualification of a vendor's 
proposal. An award will not be made where a conflict of interest exists. The State will determine whether a conflict of 
interest exists and whether it may reflect negatively on the State's selection of a vendor. The State reserves the right to 
disqualify any vendor on the grounds of actual or apparent conflict of interest. 


(8) All employees assigned to the project are authorized to work in this country. 


(9) The company has a written equal opportunity policy that does not discriminate in employment practices with regard to race, 
color, national origin, physical condition, creed, religion, age, sex, marital status, sexual orientation, developmental disability 
or handicap. 


( 10) The company has a written policy regarding compliance for maintaining a drug-free workplace. 


( 11) Vendor understands and acknowledges that the representations within their proposal are material and important, and will be 
relied on by the State in evaluation of the proposal. Any vendor misrepresentations shall be treated as fraudulent 
concealment from the State of the true facts relating to the proposal. 


(12) Vendor must certify that any and all subcontractors comply with Sections 7, 8, 9, and 10, above. 


(13)The proposal must be signed by the individual(s) legally authorized to bind the vendor per NRS 333.337. 


WestEd 


Vendor Company Name 


~~ 
Venda~ ~ 
Virgilio F. Tinio, Jr. 
Print Name Date 


This document must be submitted in Tab IV of vendor's technical proposal 
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ATTACHMENT J - CERTIFICATION REGARDING LOBBYING 


Certification for Contracts, Grants, Loans, and Cooperative Agreements 


The undersigned certifies, to the best of his or her knowledge and belief, that: 
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(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 


(2) If any funds other than Federally appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form
LLL, "Disclosure of Lobbying Activities," in accordance with its instructions. 


(3) The undersigned shall require that the language of this certification be included in the award documents for 
all sub awards at all tiers (including subcontracts, sub grants, and contracts under grants, loans, and 
cooperative agreements) and that all sub recipients shall certify and disclose accordingly. 


This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction 
imposed by section 1352, U.S. Code. Any person who fails to file the required ce1iification shall be subject to a 
civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 


By: 
fficial Authorized to Sign Application 


For: WestEd 
Vendor Name 


RFP 2108 for Nevada Ready! B-3 
Project Title 


This document must be submitted in Tab IV of vendor's technical proposal 
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ACORD® I CERTIFICATE OF LIABILITY INSURANCE 


DATE (MM/DDNYYY) 


~ 12/2/2015 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER($), AUTHORIZED 


' :PRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 


111/IPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to 
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the 
certificate holder in lieu of such endorsement(s). 


PRODUCER CONTACT Lauren Groff NAME: 
Arthur J. Gallagher & Co. 


P}1~t-!.\:_ c-,. 415-536-8423 I rffc Nol: 415-536-5793 Insurance Brokers of CA. License #0726293 
1255 Battery Street #450 ffD~~""· Lauren Groff@ajg.com 
San Francisco CA 94111 INSURER($) AFFORDING COVERAGE NAIC# 


INSURER A ,Federal Insurance Company 20281 
INSURED INSURER B ,AXIS Insurance Comoanv 37273 
WestEd INSURER C: 
730 Harrison Street 
San Francisco, CA 94107-1242 INSURER D: 


INSURER E: 


INSURER F: 


COVERAGES CERTIFICATE NUMBER· 1249075071 REVISION NUMBER· 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 


INSR '" "' '~~%~ /OLICYEXP 
LTR TYPE OF INSURANCE INSD WVD POLICY NUMBER MM/DDNYYYl LIMITS 


A X COMMERCIAL GENERAL LIABILITY y 3602-7402 11/30/2015 11/30/2016 EACH OCCURRENCE $1,000,000 - I CLAIMS-MADE ~ OCCUR 
DAMAGE TO RENTED 
PREMISES /Ea occurrence\ $1,000,000 


- MED EXP (Any one person) $10,000 


PERSONAL & ADV INJURY $1,000,000 -


GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000 


~ DPRO- DLOC $2,000,000 POLICY JECT PRODUCTS - COMP/OP AGG 


OTHER: $ 
7· 


11/30/2015 11/30/2016 (E'i:~:r:i~~ttN<.,LE LIMIT AUTOMOBILE LIABILITY 7359-1740 $1,000,000 -
X ANY AUTO BODILY INJURY (Per person) $ 
~ 


ALL OWNED - SCHEDULED 
AUTOS AUTOS BODILY INJURY (Per accident) $ - - NON-OWNED PROPERTY DAMAGE X HIRED AUTOS X AUTOS /Per accident) $ 


~ 


$ 


A X UMBRELLA LIAB M OCCUR 
7818-0650 11/30/2015 11/30/2016 EACH OCCURRENCE $5,000,000 -


EXCESS LIAB CLAIMS-MADE AGGREGATE $5,000,000 


OED I I RETENTION$ $ 


A WORKERS COMPENSATION 7174-7879 11/30/2015 11/30/2016 I PER I I OTH-
AND EMPLOYERS' LIABILITY X STATUTE ER 


YIN 
ANY PROPRIETOR/PARTNER/EXECUTIVE 


D 
N/A 


E.l. EACH ACCIDENT $1,000,000 
OFFICER/MEMBER EXCLUDED? 
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $1,000,000 
If yes, describe under 


$1,000,000 DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT 


B Professional Liability/E&O MCN000213871502 11/30/2015 11/30/2016 Each Wrongful Act $2,000,000 


DESCRIPTION OF OPERATIONS/ LOCATIONS /VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached If more space is required) 


PROFESSIONAL LIABILITY COVERAGE IS PROVIDED WITHIN THE REFERENCE GENERAL LIABILITY POLICY PER ENDORSEMENT 
SOCIAL SERVICES PROFESSIONAL LIABILITY 


CERTIFICATE HOLDER CANCELLATION 


SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 


I WestEd ACCORDANCE WITH THE POLICY PROVISIONS. 
Evidence of Insurance For Proposal Requirements 


AUTHORIZED REPRESENTATIVE 


I 
<f7!l( {Jl}ill 


© 1988-2014 ACORD CORPORATION. All rights reserved. 


ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD 
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Liability Insurance 


Endorsement 


Policy Period 


Effective Date 


Policy Number 


Insured 


Name of Company 


Date Issued 


.November 30, 2015 To November 30, 2016 


.November 30, 2015 


3602-7402 


:westEd 


FEDERAL INSURANCE COMPANY 


November 30, 2015 


This Endorsement applies to the following forms: 


GENERAL LIABILITY 
LIQUOR LIABILITY 


Who Is An Insured 


Additional Insured -
Scheduled Person 
Or Organization 


Liability Insurance 


Form 80-02-2367 (Rev. 5-07) 


Under Who Is An Insured, the following provision is added. 


Persons or organizations shown in the Schedule are insureds; but they are insureds only if you are 
obligated pursuant to a contract or agreement to provide them with such insurance as is afforded by 
this policy. 


However, the person or organization is an insured only: 


• if and then only to the extent the person or organization is described in the Schedule; 


• to the extent such contract or agreement requires the person or organization to be afforded 
status as an insured; 


• for activities that did not occur, in whole or in part, before the execution of the contract or 
agreement; and 


• with respect to damages, loss, cost or expense for injury or damage to which this insurance 
applies. 


No person or organization is an insured under this provision: 


• that is more specifically identified under any other provision of the Who Is An Insured 
section (regardless of any limitation applicable thereto). 


• with respect to any assumption of liability (of another person or organization) by them in a 
contract or agreement. This limitation does not apply to the liability for damages, loss, cost or 
expense for injury or damage, to which this insurance applies, that the person or organization 
would have in the absence of such contractor agreement. 


Additional Insured - Scheduled Person Or Organization continued 


Endorsement Page 1 







Liability Endorsement 
(continued) 


Conditions 


Other Insurance -
Primary, Noncontributory 
Insurance - Scheduled 
Person Or Organization 


Liability Insurance 


Form 80-02-2367 (Rev. 5-07) 
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Under Conditions, the following provision is added to the condition titled Other Insurance. 


If you are obligated, pursuant to a contract or agreement, to provide the person or organization 
shown in the Schedule with primary insurance such as is afforded by this policy, then in such case 
this insurance is primary and we will not seek contribution from insurance available to such person 
or organization. 


Schedule 


Persons or organizations that you are obligated, pursuant to a contract or agreement, to provide with 
such insurance as is afforded by this policy. 


All other terms and conditions remain unchanged. 


Authorized Representative 


Additional Insured - Scheduled Person Or Organization last page 


Endorsement Page 2 







Conditions 
(continued) 


Transfer Or Waiver Of 
Rights Of Recovery 
Against Others 


Liability Insurance 


Form 80-02-2000 (Rev. 4·01) 


RFP#2108 
Submitted by WestEd 


Page 11 


We will waive the right of recovery we would otherwise have had against another person or 
organization, for loss to which this insurance applies, provided the insured has waived their rights 
of recovery against such person or organization in a contract or agreement that is executed before 
such loss. 


To the extent that the insured's rights to recover all or part of any payment made under this 
insurance have not been waived, those rights arc transferred to us. The insured must do nothing 
after loss to impair them. At our request, the insured will bring suit or transfer those rights to us 
and help us enforce them. 


This condition does not apply to medical expenses. 


Contract Page24of32 







Policy Number: 7359-1740 
RFP # 2108 


Submitted by WestEd 
Page 12 


COMMERCIAL AUTOMOBILE 


THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY. 


COMMERCIAL AUTOMOBILE BROAD FORM ENDORSEMENT 


This endorsement modifies insurance provided under the following: 


BUSINESS AUTO COVERAGE FORM 
This endorsement modifies the Business Auto Coverage Form. 
1. EXTENDED CANCELLATION CONDITION 


Paragraph A.2.b. -CANCELLATION-of the 
COMMON POLICY CONDITIONS form IL 00 17 is 
deleted and replaced with the following: 
b. 60 days before the effective date of cancellation if 


we cancel for any other reason. 
2. BROAD FORM INSURED 


A. Subsidiaries and Newly Acquired or Formed 
Organizations As Insureds 
The Named Insured shown in the Declarations is 
amended to include: 
1. Any legally incorporated subsidiary in which 


you own more than 50% of the voting stock on 
the effective date of the Coverage Form. 
However, the Named Insured does not include 
any subsidiary that is an '1nsured" under any 
other automobile policy or would be an 
'"Insured" under such a policy but for its 
termination or the exhaustion of its Limit of 
Insurance. 


2. Any organization that is acquired or formed by 
you and over which you maintain majority 
ownership. However, the Named Insured 
does not include any newly formed or 
acquired organization: 
(a) That is an '"Insured" under any other 


automobile policy; 
(b) That has exhausted its Limit of Insurance 


under any other policy; or 
(c) 180 days or more after its acquisition or 


formation by you, unless you have given 
us written notice of the acquisition or 
formation. 


Coverage does not apply to "bodily injury" or 
"property damage" that results from an "accident" 
that occurred before you formed or acquired the 
organization. 


B. Employees as Insureds 
Paragraph A.1. -\NHO IS AN INSURED -of 
SECTION II -LIABILITY COVERAGE is amended to 
add the following: 


d. Any "employee" of yours while using a 
covered "auto" you don't own, hire or 


borrow in your business or your personal 
affairs. 


C. Lessors as Insureds 
Paragraph A.1. -\NHO IS AN INSURED-of 
SECTION II -LIABILITY COVERAGE is 
amended to add the following: 
e. The lessor of a covered "auto" while the 


"auto" is leased to you under a written 
agreement if: 
(1) The agreement requires you to 


provide direct primary insurance for 
the lessor; and 


(2) The "auto" is leased without a driver. 
Such leased "auto" will be considered a 
covered "auto" you own and not a covered 
"auto" you hire. 
However, the lessor is an "insured" only 
for "bodily injury" or "property damage" 
resulting from the acts or omissions by: 


1. You; 
2. Any of your "employees" or agents; 


or 
3. Any person, except the lessor or 


any "employee" or agent of the 
lessor, operating an "auto" with the 
permission of any of 1. and/ or 2. 
above. 


D. Persons And Organizations As Insureds 
Under A Written Insured Contract 
Paragraph A.1 -\NHO IS AN INSURED-of 
SECTION II -LIABILITY COVERAGE is 
amended to add the following: 
f. Any person or organization with respect to 


the operation, maintenance or use of a 
covered "auto", provided that you and 
such person or organization have agreed 
under an express provision in a written 
"insured contract", written agreement or a 
written permit issued to you by a 
governmental or public authority to add 
such person or organization to this policy 
as an "insured". 
However, such person or organization is 
an "insured" only: 


Form: 16-02-0292 (Rev. 4-11) Page 1 of 3 
"Includes copyrighted material of Insurance Services Office, Inc. with its permission" 







(1) with respect to the operation, 
maintenance or use of a covered 
"auto"; and 


(2) for "bodily injury" or "property damage" 
caused by an "accident" which takes 
place after: 
(a) You executed the '"Insured 


contract" or written agreement; or 
(b) The permit has been issued to 


you. 
3. FELLOW EMPLOYEE COVERAGE 


EXCLUSION 8.5. - FELLOW EMPLOYEE -of 
SECTION II -LIABILITY COVERAGE does not apply. 


4. PHYSICAL DAMAGE -ADDITIONAL TEMPORARY 
TRANSPORTATION EXPENSE COVERAGE 
Paragraph A.4.a. -TRANSPORTATION EXPENSES -
of SECTION Ill -PHYSICAL DAMAGE COVERAGE is 
amended to provide a limit of $50 per day for 
temporary transportation expense, subject to a 
maximum limit of $1,000. 


5. AUTO LOAN/LEASE GAP COVERAGE 
Paragraph A. 4. -COVERAGE EXTENSIONS - of 
SECTION Ill -PHYSICAL DAMAGE COVERAGE is 
amended to add the following: 
c. Unpaid Loan or Lease Amounts 
In the event of a total '1oss" to a covered "auto", we will 
pay any unpaid amount due on the loan or lease for a 
covered "auto" minus: 
1. The amou.nt paid under the Physical Damage 


Coverage Section of the policy; and 
2. Any: 


a. Overdue loan/lease payments at the time of 
the "loss"; 


b. Financial penalties imposed under a lease for 
excessive use, abnormal wear and tear or high 
mileage; 


c. Security deposits not returned by the lessor: 
d. Costs for extended warranties, Credit Life 


Insurance, Health, Accident or Disability 
Insurance purchased with the loan or lease; 
and 


e. Carry-over balances from previous loans or 
leases. 


We will pay for any unpaid amount due on the loan or 
lease if caused by: 
1. Other than Collision Coverage only if the 


Declarations indicate that Comprehensive 
Coverage is provided for any covered "auto"; 


2. Specified Causes of Loss Coverage only if the 
Declarations indicate that Specified Causes of 
Loss Coverage is provided for any covered "auto"; 
or 


3. Collision Coverage only if the Declarations indicate 
that Collision Coverage is provided for any 
covered "auto. 


6. RENTAL AGENCY EXPENSE 
Paragraph A. 4. -COVERAGE EXTENSIONS-of 
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SECTION Ill -PHYSICAL DAMAGE COVERAGE 
is amended to add the following: 
d. Rental Expense 


We will pay the following expenses that you or 
any of your "employees" are legally obligated 
to pay because of a written contract or 
agreement entered into for use of a rental 
vehicle in the conduct of your business: 


MAXIMUM WE. WILL PAY FOR ANY ONE 
CONTRACT OR AGREEMENT: 
1. $2,500 for loss of income incurred by the 


rental agency during the period of time that 
vehicle is out of use because of actual damage 
to, or "loss" of, that vehicle, including income 
lost due to absence of that vehicle for use as a 
replacement; 


2. $2,500 for decrease in trade-in value of the 
rental vehicle because of actual damage to 
that vehicle arising out of a covered '1oss"; and 


3. $2,500 for administrative expenses incurred by 
the rental agency, as stated in the contract or 
agreement. 


4. $7,500 maximum total amount for paragraphs 
1., 2. and 3. combined. 


7. EXTRA EXPENSE - BROADENED COVERAGE 
Paragraph A.4. -COVERAGE EXTENSIONS-of 
SECTION Ill -PHYSICAL DAMAGE COVERAGE 
is amended to add the following: 
e. Recovery Expense 


We will pay for the expense of returning a 
stolen covered "auto" to you. 


8. AIRBAG COVERAGE 
Paragraph B.3.a. - EXCLUSIONS-of SECTION Ill 
- PHYSICAL DAMAGE COVERAGE does not 
apply to the accidental or unintended discharge of 
an airbag. Coverage is excess over any other 
collectible insurance or warranty specifically 
designed to provide this coverage. 


9. AUDIO, VISUAL AND DATA ELECTRONIC 
EQUIPMENT - BROADENED COVERAGE 
Paragraph C.2. -LIMIT OF INSURACE - of 
SECTION 111- PHYSICAL DAMAGE is deleted and 
replaced with the following: 
2. $2,000 is the most we will pay for "loss" in any 


one "accident" to all electronic equipment that 
reproduces, receives or transmits audio, visual 
or data signals which, at the time of "loss", is: 
a. Permanently installed in or upon the 


· covered "auto" in a housing, opening or 
other location that is not normally used by 
the "auto" manufacturer for the installation 
of such equipment; 


b. Removable from a permanently installed 
housing unit as described in Paragraph 
2.a. above or is an integral part of that 
equipment; or 
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c. An integral part of such equipment. 


10. GLASS REPAIR -WAIVER OF DEDUCTIBLE 
Under Paragraph D. - DEDUCTIBLE -of 
SECTION Ill -PHYSICAL DAMAGE COVERAGE 
the following is added: 
No deductible applies to glass damage if the glass 
is repaired rather than replaced. 


11. TWO OR MORE DEDUCTIBLES 
Paragraph 0.- DEDUCTIBLE -of SECTION Ill -
PHYSICAL DAMAGE COVERAGE is amended to 
add the following: 
If this Coverage Form and any other Coverage 
Form or policy issued to you by us that is not an 
automobile policy or Coverage Form applies to the 
same "accident", the following applies: 
1. If the deductible under this Business Auto 


Coverage Form is the smailer ( or smallest) 
deductible, it will be waived; or 


2. If the deductible under this Business Auto 
Coverage Form is not the smaller (or smallest) 
deductible, it will be reduced by the amount of 
the smaller (or smallest) deductible. 


12. AMENDED DUTIES IN THE EVENT OF 
ACCIDENT, CLAIM, SUIT OR LOSS 
Paragraph A.2.a. - DUTIES IN THE EVENT OF AN 
ACCIDENT, CLAIM, SUIT OR LOSS of SECTION 
IV- BUSINESS AUTO CONDITIONS is deleted 
and replaced with the following: 
a. In the event of "accident", claim, "suit" or '1oss", 


you must promptly notify us when the 
"accident" is known to: 
(1) You or your authorized representative, if 


you are an individual; 
(2) A partner, or any authorized 


representative, if you are a partnership; 
(3) A member, if you are a limited liability 


company; or 
(4) An executive officer, insurance manager, 


or authorized representative, if you are an 
organization other than a partnership or 
limited liability company. 


Knowledge of an "accident", claim, "suit" or 
"loss" by other persons does not imply that the 
persons listed above have such knowledge. 
Notice to us should include: 
(1) How, when and where the "accident" or 


"loss" occurred; 
(2) The "insured's" name and address; and 
(3) To the extent possible, the names and 


addresses of any injured persons or 
witnesses. 


13. WAIVER OF SUBROGATION 
Paragraph A.5. - TRANSFER OF RIGHTS OF 
RECOVERY AGAINST OTHERS TO US of 
SECTION IV -BUSINESS AUTO CONDITIONS is 
deleted and replaced with the following: 
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5. We will waive the right of recovery we would 
otherwise have against another person or 
organization for '1oss" to which this insurance 
applies, provided the "insured" has waived 
their rights of recovery against such person or 
organization under a contract or agreement 
that is entered into before such "loss". 


To the extent that the "insured's" rights to 
recover damages for all or part of any payment 
made under this insurance has not been 
waived, those rights are transferred to us. That 
person or organization must do everything 
necessary to secure our rights and must do 
nothing after "accident" or "loss" to impair 
them. At our request, the insured will bring 
suit or transfer those rights to us and help us 
enforce them. 


14. UNINTENTIONAL FAILURE TO DISCLOSE 
HAZARDS 
Paragraph B.2. -CONCEALMENT, 
MISREPRESENTATION or FRAUD of SECTION IV 
-BUSINESS AUTO CONDITIONS- is deleted and 
replaced with the following: 
If you unintentionally fail to disclose any hazards 
existing at the inception date of your policy, we will 
not void coverage under this Coverage Form 
because of such failure. 


15. AUTOS RENTED BY EMPLOYEES 
Paragraph B.5. - OTHER INSURANCE of 
SECTION IV-BUSINESS AUTO CONDITIONS -
is amended to add the following: 
e. Any "auto" hired or rented by your "employee" 


on your behalf and at your direction will be 
considered an "auto" you hire. If an 
"employee's" personal insurance also applies 
on an excess basis to a covered "auto" hired 
or rented by your "employee" on your behalf 
and at your direction, this insurance will be 
prima-y to the 'employee's" pB"sona insurance. 


16. HIRED AUTO - COVERAGE TERRITORY 
Paragraph B.7.b.(5).(a) - POLICY PERIOD, 
COVERAGE TERRITORY of SECTION IV -
BUSINESS AUTO CONDITIONS is deleted and 
replaced with the following: 


(a) A covered "auto" of the private passenger 
type is leased, hired, rented or borrowed 
without a driver for a period of 45 days or 
less; and 


17. RESULTANT MENTAL ANGUISH COVERAGE 
Paragraph C. of - SECTION V - DEFINITIONS is 
deleted and replaced by the following: 
"Bodily injury" means bodily injury, sickness or 
disease sustained by any person, including 
mental anguish or death as a result of the "bodily 
injury" sustained by that person. 
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BARBARA K. CEGA VSKE 
Secretary of State 


JEFFERYLANDERFELT 
Deputy Secretary 


for Commercial Recordings 


STATE OF NEVADA 


OFFICE OF THE 
SECRETARY OF STATE 
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Commercial Recording Divifion 
202 N. Carson Street 


Carson City, NV 89701-4069 
Telephone (775) 684-5708 


Fax (775) 684-7138 


NOTICE OF EXEMPTION 
NEVADA STATE BUSINESS LICENSE 


EDUCATION 


You have filed a notice citing a statutory exemption 11001 11 pursuant to Nevada Revised Statutes 
and therefore are not required to maintain a Nevada State Business License. 


If your exemption changes or your business is no longer exempt, you must file an amendment 
reflecting your current business status. 


Nevada Business Identification: NV20111743662 


Name: WESTED 


Expiration Date: 12/31/2016 


Exemption Code: 001 A governmental entity 


Issued this 30th day of December, 2015. 


Please Post in a Conspicuous Location 
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ATTACHMENT B-TECHNICAL PROPOSAL CERTIFICATION OF COMPLIANCE 
WITH TERMS AND CONDITIONS OF RFP 


I have read, understand and agree to comply with all the terms and conditions specified in this Request for 
Proposal. 


YES 


NO X 


I agree to comply with the te1ms and conditions specified in this RFP. 


I do not agree to comply with the terms and conditions specified in this RFP. 
Exceptions to the Contract are noted below. 


If the exception and/or assumption require a change in the terms in any section of the RFP, the contract, 
or any incorporated documents, vendors must provide the specific language that is being proposed in the 
tables below. If vendors do not specify in detail any exceptions and/or assumptions at time of proposal 
submission, the State will not consider any additional exceptions and/or assumptions during negotiations. 


WestEd 


Company Name 


tZ-~-~ 
Signatu~ ~ 
Virgilio F. Tinio, Jr. 
Print Name Date 


Vendors MUST use the following format. Attach additional sheets if necessary. 


EXCEPTION SUMMARY FORM 


RFPSECTION RFP 
EXCEPTION 


EXCEPTION# 
NUMBER PAGE NUMBER 


(Complete detail regarding exceptions must be 
identified) 


1 Attachment D - Pg 2 of 9 of Removal of "without notice" from line 5 of 
Section 9 (B), embedded contract Section 9 (B) . WestEd requests notice for all 
Inspection & Inspections and Audits. 
Audit 


2 Attachment D - Page 3 of 9 of Addition of the following language to Section 10 
Section 10 (E) (1), embedded contract (E) (1 ): "Contractor shall be paid for all work 
Contract completed up to and including the date of 
Termination termination and any non-cancelable obligations." 


3 Attachment D - Pg 4 of9 of WestEd does not accept damages above the total 
Section 12, embedded contract cost of work. WestEd would like to amend the 
Limited Liability second to last sentence of this section to 


"Damages for any Contractor breach shall not 
exceed one hundred percent (100%) of the 
Contract maximum "not to exceed" value." 
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EXCEPTION# 


4 


5 


ASSUMPTION# 


Nevada Ready! B-3 


RFPSECTION RFP 
NUMBER PAGE NUMBER 


Attachment D - Pg 4 of embedded 
Section 14, contract 
Indemnification 


Attachment D - Pg 7 of9 of 
Section 21, State embedded contract 
Ownership of 
Proprietary 
Information 


RFP #2108 
Submitted by WestEd 


Page 17 


EXCEPTION 
(Complete detail regarding exceptions must be 


identified) 
WestEd requests mutual indemnification 
protection and limits its liability under this section 
to WestEd negligence only. WestEd requests the 
following language be added: 


"Contractor shall not be obligated to indemnify, 
hold harmless or defend the State from and 
against all claims arising out or resulting from the 
negligence of the State, its officers, employees or 
agents. 


State agrees to indemnify and hold harmless 
WestEd, its officers, employees and agents from 
all claims, liabilities and losses by whomever 
asserted arising out of acts or omissions of State , 
its officers, employees and agents in the 
performance of this Contract , except those arising 
by reason of the sole negligence ofWestEd, its 
officers, employees and agents. This provision 
will survive termination of this Subcontract." 


WestEd requests protection of its pre-existing IP 
and any third party IP that may be used in the 
performance of this project. WestEd requests the 
following language be added: 


"All pre-existing materials, records, reports, 
histories, studies, tests, manuals, instructions, 
photographs, negatives, blueprints, plans, maps, 
data, systems designs, computer code or other pre-
existing materials developed prior to this 
Contract's dates or developed using funds not 
provided by the State, but used by Contractor to 
fulfill its obligations under this Contract shall not 
become the property of the State, but shall remain 
the sole property of the its original owner." 


ASSUMPTION SUMMARY FORM 


RFPSECTION RFP 
ASSUMPTION 


NUMBER PAGE NUMBER 
(Complete detail regarding assumptions must 


be identified) 


This document must be submitted in Tab V of vendor's technical proposal 
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3 .1.1 Organize Committee, Orient Committee to the Work, Guide the Committee in 
Reaching Consensus on Needs 


3.1.1.1 Task: Convene a B-3 committee to steer the B-3 work for the life of the 
grant. 


WestEd anticipates that the models and experience described in section 4 
will inform the planning and implementation process for Nevada Ready/ 
and will be applicable for implementation in B-3 participating 
communities. WestEd will immediately begin outreach to key B-3 
stakeholders wit/tin the State of Nevada representing the geographic, 
socio-economic, cultural and linguistic and child care and educational 
delivery landscape of the community at large. We anticipate a B-3 
committee of approximately 15-20 stakeholders with possible 
representatives from the following constituent groups: 0-3 center-based 
care, 3-5 center-based care, family child care, school-age care, state
! unded preschool, Head Start, Early Head Start, Kindergarten, ]-3rd 


grade, tribal, early intervention, special education, public school 
administration, community leaders, health, mental /tea/tit, parents, 
community college faculty and resource and referral. 


Outreach will be conducted via email and phone to stakeholder groups 
inclusive of those described above. Interested parties will apply to 
participate on the B-3 committee. Selection of the B-3 committee 
members will be conducted by WestEd program staff based on a scoring 
rubric to be developed upon award. Rubric will include review of 
experience within Nevada's B-3 environment, demonstrated leadership 
and partnership within B-3 community, representation of the 
communities to be served and a commitment to B-3 movement as 
articulated through a short narrative component. 


It is anticipated that the B-3 committee will be confirmed within the first 
three months of the grant with a kick-off committee meeting taking 
place either virtually or in person within the first quarter. WestEd staff 
will facilitate the kick-off meeting providing participants with an 
overview of the funded project and a timeline of anticipated activities 
and related benchmarks. Additionally, during this meeting, WestEd will 
moderate a discussion about the role of the B-3 committee, provide 
statewide and county-based B-3 related data and brainstorm possible 
focus areas. 


Moving forward, for the first year, the B-3 committee will convene 
virtually on a monthly basis utilizing WebEx, Vidyo or another preferred 
virtual meeting platform. After completion of year one, WestEd staff and 
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tlte B-3 committee members will assess tlte needs of tlte project and tlte 
feasibility of continuing witlt montltly B-3 committee meetings. At tltat 
time, it may be decided tltat tlte B-3 committee will meet bi-montltly, 
quarterly or at otlter intervals tltrougltout tlte remainder of tlte grant 
term witlt virtual meetings as needed. We anticipate one in-person B-3 
committee meeting per year witlt remaining meetings taking place in a 
virtual environment. 


During tlte kick-off meeting, B-3 committee members will receive a 
survey from WestEd in order to garner input regarding overarclting 
goals of tlte Nevada Ready/ initiative. WestEd will use provided 
information to develop tlte survey reflecting various options for goal 
setting. Results of tlte survey will be analyzed after tlte first meeting witlt 
results to be provided to tlte committee during tlte second meeting. 


3.1.1.2 Task: Guide the committee and provide feedback on ongoing 
activities and potential strategies. 


Prior to tlte B-3 committee selection and kick-off meeting, WestEd will 
conduct a review to outline prior efforts and identify gaps and 
redundancies. Tltrouglt literature reviews, interviews and internet 
searcltes, WestEd will develop a matrix of B-3 related initiatives from 
wit/tin Nevada and from around tlte country to sltare witlt tlte B-3 
committee as a reference tool. 


Examples of information to be syntltesized includes local and Statewide 
Quality Rating and Improvement Systems (QRIS) information, 
prescltool/kindergarten transition activities, curriculum alignment 
initiatives, compreltensive community scltool efforts, special education 
transition planning, scltool based ltealtlt and family resource centers, 
and otlter B-3 specific initiatives. 


3.1.1.3 Task: Identify and incorporate strategies used by other communities and 
entities in conducting B-3 work. 


Tlte first B-3 committee meeting will be convened wit/tin tlte first tltree 
montlts, at wlticlt a calendar of meeting dates will be developed. 
Participants at tlte first meeting will attend in person or virtually. 
During tlte second B-3 committee meeting, using tlte aforementioned 
matrix as a reference and telepltone interviews, WestEd will develop a 
crosswalk of strategies to facilitate a discussion of next steps to consider 
tltrouglt a group brainstorm. WestEd staff will facilitate a selection (or 
voting) process of potential strategies for tlte Nevada B-3 efforts 
ensuring all potential activities link to Nevada specific data and needs 
previously presented. 
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3 .1.2 Guide the development of a cohesive and coherent, comprehensive B-3 plan. 


3.1.2.1 Task: Facilitate consensus around shared goals. 


During the second meeting, WestEd will provide committee members 
with the summary of the goal survey conducted during the first meeting. 
The larger group will discuss the results and come to consensus that the 
goals detailed are reflective of the needs of the state. If necessary, 
committee members will be asked to vote on goals presented. 


At the direction of the committee, a comprehensive list of potential 
activities will be developed. B-3 committee members will each be asked 
to identify three priority strategies/activities. Participants will rank 
priorities using a voting system during the B-3 committee meeting. 
Based on the top 5-10 choices, the group will determine the 
chronological order in which each of the strategies should be addressed 
over the course of the grant term. 


3.1.2.2 Task: Guide the committee and provide feedback on ongoing activities 
and potential strategies. 


WestEd staff will facilitate the planning process plotting the logical 
implementation timeline over the course of the grant term. 


Once the group has agreed upon the activities and proposed timeline, 
the B-3 committee will develop sub-committees to see each activity 
through implementation. WestEd staff will assist sub-committees in 
detailing steps, assignments, fiscal implications, needs and potential 
collaborative efforts. 


3.1.2.3 Task: Present initial framework for B-3 system and facilitate revisions and 
refinements. 


After the completion of the second B-3 committee meeting, WestEd will 
synthesize all information in to a digestible document utilizing narrative, 
graphics and related visual aids. This document will become the B-3 
Comprehensive Plan. WestEd will coordinate with B-3 committee to 
review drafts and make necessary edits and changes. 


3 .1.3 Assist in planning the initial phases of the B-3 pilot. 


3.1.3.1 Task: Guide the committee in determining short- and long-term goals for 
the pilot. 


Using the overarching B-3 goals, WestEd will facilitate discussions with 
the respective sub-committees related to goals for each individual 
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project/activity. These discussions can take place virtually using WebEx 
or a similar platform. During these sub-committee meetings, the 
committee will use a logic model to articulate the overarching goals and 
develop related goals and benchmarks for each project. 


Each subcommittee will develop 2-3 large goals for their project, link 
them to the overarching B-3 goals and develop agreed upon benchmarks 
or indicators of success for their project. WestEd will take each 
subcommittee's goals and logic model and synthesize all information in 
to one Nevada Ready! logic model. Subcommittee project goals will be 
identified per year as well as for the length of the grant. WestEd will 
continue to monitor goals and provide technical assistance to partners in 
reaching those goals for the duration of the grant term. Feedback 
gathered from the sub-committees will be utilized to finalize the design 
of the B-3 pilot framework. 







3.2 PROJECT II - PILOT 


3 .2.1 Recruit communities to participate in the B-3 pilot. 


RFP#2108 
Submitted by WestEd 


Page22 


3.2.1.1 Disseminate information, create buy-in, and recruit and select 
communities for the B-3 pilot. 


Based on WestEd's experience in conducting outreach and engaging 
with early childhood education (ECE) and K-12 professionals, we will 
recruit various communities to participate in the B-3 pilot. Initially, we 
will develop high quality outreach/informational materials to distribute 
through a variety of methods in order to develop a cadre of potential 
communities. Outreach will be conducted through state regional 
networks, resource and referral agencies, school districts, Head 
Start/Early Head Start, local educational agencies (LEAs), Special 
Education Local Plan Areas (SELPAs), along with tribal, city, and 
county governmental agencies. 


WestEd, in conjunction with the B-3 committee, will develop an 
application to be distributed to interested communities and stakeholder 
groups. As part of the application roll-out, we will offer a series of 
webinars about the Nevada Ready! B-3 initiative, the application process 
and timeline. Stajfwill be available during the 30-day application period 
to answer questions and provide technical assistance to interested 
communities. The application will require a designated lead agency as 
the main contact in order to streamline communication and engagement 
processes. 


At the direction of the committee, we anticipate selecting participating 
communities within a 30-day period from the application deadline. 
Participating communities may be selected based on criteria such as: a 
commitment to provide quality services to meet the identified needs 
within their respective communities, comprehensive multi-disciplinary 
partners, clear coordination and communication among partners, and 
demonstrate a fiscally responsible and reasonable budget. Some 
anticipated communities for recruitment include Churchill County 
School District, Community Services Agency, Lyon County School 
District, Nye County School District, State Public School Charter 
Authority, United Way of Southern Nevada, Washoe County School 
District. 


3.2.2 Implement the pilot model in selected communities 


3.2.2.l Provide information sessions, and necessary training. 
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Using tlte plan developed in 3.1.2, WestEd will identify additional 
materials needed to fully implement tlte framework. It is expected tit at 
new materials will be developed for use in tlte pilot. All materials 
developed for training will be based 011 adult-learning principals witlt 
multiple modalities used during trainings, witlt time built-in for 
reflection, and team planning. 


WestEd will deliver trainings and information sessions in tlte best 
modality for the community (including in-person, webinars, online 
trainings, etc.). WestEd will use evaluation data and feedback to adjust 
trainings and modules at the direction of tlte committee. Regular 
updates on project implementation will be delivered to the B-3 committee 
and Department of Education personnel. 


3.2.2.2 Provide on-the-ground, frequent and consistent support for communities 
implementing the pilot. 


WestEd has extensive experience tltrouglt its work witlt tlte California 
Department of Education in ensuring fidelity and supporting 
implementation of state initiatives. WestEd will design a monitoring and 
support plan using tlte logic model developed in 3.1.3, the B-3 
framework, and its past experience. 


Support will be provided in eaclt pilot community via coaclting, online 
meetings, online conference centers, professional learning communities; 
and webinars. It is expected that eaclt group will determine the best 
models with input from the committee. Regular updates 011 project 
implementation will be delivered to the B-3 committee and Department 
of Education personnel. 


3.2.3 Collaborate to adjust and refme the framework based on implementation efforts 


3 .2.3 .1 Collect, analyze and synthesize multiple sources of data to inform the pilot 


Referencing tlte logic model developed in 3.1.3, WestEd will host 
feedback webinars, develop surveys and teacher forums to gather 
meaningful feedback from the field. Once the data is collected, WestEd 
will analyze the data to clteck for understanding of the B-3 framework. 


WestEd's Center for Child and Family Studies Evaluation Team will 
facilitate a review of implementation data and provide B-3 committee 
members with completed B-3 planning logic models representing 
respective data. This information will be used to determine successful 
implementation strategies, gaps in service delivery and opportunities for 
revision. A report containing updates along with a list of measures and 
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outcomes will be delivered to the B-3 committee and Department of 
Education personnel. 


3.2.3.2 Work with the B-3 committee to revise and refine the B-3 committee to 
revise and refine the B-3 system based on implementation 


WestEd will conduct a meeting with the B-3 committee in order to 
present data from the pilot implementation and determine 
recommendations. Based on the B-3 committee guidance WestEd will 
revise the B-3 framework. Additional meetings will be lteld as needed for 
refinements to be completed iii order to finalize tlte B-3 framework 
based upon the pilot implementation data. 







3.3 PROJECT III - PROFESSIONAL LEARNING 
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3.3.1 Create, implement and evaluate professional learning series based on the Nevada B-
3 System framework. 


3 .3. I. I Task: Developing comprehensive professional learning sen es for 
educational systems and communities 


WestEd will continue to collaborate with all stakeholders, including 
the Nevada Department of Education (NDE), B-3 committee, and 
other participants to ensure all parties are familiar with the B-3 
framework and needs identified as described in sections 3.1 and 3.2. 


WestEd will develop a draft professional learning series for review by 
the B-3 committee. The series will be adapted from the trainings 
developed for the pilot and based on the final recommendations of the 
B-3 committee in section 3.2. 


Professional learning will encompass the scope and breadth of the B-3 
framework and may include topics such as: collaborative inquiry, high 
quality care and education, B-3 transitions, and promoting community, 
child, and family engagement. Professional learning will include 
recommendations for English learners and address the needs of 
diverse populations. WestEd has developed and delivered extensive 
training and publications in these areas. 


This professional learning series will be a tool designed to guide 
communities to facilitate and to maintain the implementation of the B-
3 framework for improved child outcomes and leadership for change 
across the B-3 continuum. As part of the professional learning series, 
WestEd will include a session schedule, scope and sequence, session 
objectives, and evaluation. Modules may include content information, 
opportunities for self-reflection, small group collaboration, classroom 
visuals, handouts, session worksheets, supplemental reading materials 
and/or websites, and activities and assessments for checking 
understanding. The professional learning series may incorporate 
existing resources and professional learning opportunities. This 
professional learning series may be synchronous or asynchronous 
web-based modules, a series that could be facilitated by a trainer in 
person or as a webinar, or a hybrid model of all options. WestEd has 
used Moodie and Canvas for several years in work with the California 
Department of Education and is very experienced with creating and 
maintaining courses through these plaif orms. WestEd has the 
expertise to develop and deliver courses to be compatible with existing 
systems in Nevada. This will be determined by the recommendations of 
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the B-3 committee. Once the B-3 committee approves it, the 
professional development series will be delivered. 


3.3.1.2 Task: Implement high-quality professional learning around program 
implementation across multiple and varied sites 


At the direction of the committee, WestEd anticipates implementing 
the professional learning series across multiple and varied sites. 
Communities would be selected from variety of settings that include 
urban, rural, northern and southern sections of Nevada to provide 
feedback from the pilot. 


3 .3 .1.3 Task: Evaluate the effectiveness of the professional learning 


WestEd will gather data from the results of the professional learning 
series and feedback surveys developed in 3.3.1.1 to gather meaningful 
feedback from the field. Once the data is collected, WestEd will 
analyze the data to evaluate the effectiveness of the professional 
learning series. 


WestEd's Center for Child and Family Studies (CCFS) Evaluation 
Team will facilitate a review of the professional learning series data 
and provide B-3 committee members with updates and final outcomes 
from the professional learning series evaluation. 


3.3.1.4 Task: Revise the professional learning series based on the outcome data 
and feedback 


WestEd will collaborate with the B-3 committee to review the 
evaluation data and feedback. This information will be used to 
determine if the topics and strategies covered in the professional 
learning series are effective, and if there are opportunities for revision. 
Recommendations for improvements to the professional learning 
series will be determined with the B-3 committee. WestEd will make 
revisions to the professional learning series for final review and 
approval. The final version of the B-3 professional learning series will 
be delivered. 
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4. · COMPANY BACKGROUND AND REFERENCES 


4.1 VENDOR INFORMATION 


4.1.1 Vendors must provide a company profile in the table format below. 


Question Response 
Company name: WestEd 
Ownership (sole proprietor, partnership, Joint Powers Agency 
etc.): 
State of incorporation: California 
Date of incorporation: 1966 
# of years in business: 50 
List of top officers: 
Glen Harvey Chief Executive Officer 
Sri Ananda Chief Program Officer (Current) 
Sabrina Laine Chief Program Officer (Effective 


August 1, 2016) 
Max McConk:ey Chief Policy & Communication 


Officer 
Nancy Riddle Chief Financial Officer 
Catherine Walcott Chief Development Officer 
Richard Whitmore Chief Administrative Officer 
Location of company headquarters: 730 Harrison Street 


San Francisco, California 94107-
1242 


Location(s) of the company offices: 
Arcadia, CA 
Atlanta, GA 
Boston, .MA 
BurlinJ;!ton, VT 
Camarillo, CA 
Chicaf!O, IL 
Fairfax, VA 
Honolulu, HI 
Los Alamitos, CA 
Oakland, CA 
Phoenix,AZ 
Redwood City, CA 
Sacramento, CA 
San Diego, CA 
San Francisco, CA 
Sausalito, CA 
Tucson,AZ 
WashinJ;!ton, DC 
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Question 
Location(s) of the office that will provide 
the services described in this RFP: 
Number of employees locally with the 
expertise to support the requirements 
identified in this RFP: 
Number of employees nationally with the 
expertise to suppmi the requirements in 
this RFP: 


Location(s) from which employees will be 
assigned for this project: 


Response 
Camarillo, CA 
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Home offices in NV 
Depends on the model determined 
by the committee. 


The agency currently employs 649 
regular professional, support, and 
administrative staff. WestEd staff 
hold 408 advanced degrees, 
including 133 doctorates in 
education or other fields such as 
psychology, sociology, public 
policy, statistics, and law. Most 
have years of experience in 
research, development, staff 
training, technical assistance, 
evaluation, and volicv activities. 
Camarillo, CA 
Home offices in NV 


4.1.2 Please be advised, pursuant to NRS 80.010, a corporation. organized 
pursuant to the laws of another state must register with the State of 
Nevada, Secretary of State's Office as a foreign corporation before a 
contract can be executed between the State of Nevada and the awarded 
vendor, unless specifically exempted by NRS 80.015. 


4 .1. 3 The selected vendor, prior to doing business in the State of Nevada, must 
be appropriately licensed by the State of Nevada, Secretary of State's 
Office pursuant to NRS76. Information regarding the Nevada Business 
License can be located at http://nvsos.gov. 


Question Response 
Nevada Business License NV20111743662 
Number: 
Legal Entity Name: WestEd 


Is "Legal Entity Name" the same name as vendor is doing business as? 


I Yes I X 


If "No", provide explanation. 


4.1.4 Vendors are cautioned that some services may contain licensing 
requirement(s). Vendors shall be proactive in verification of these 
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requirements prior to proposal submittal. Proposals that do not contain the 
requisite licensure may be deemed non-responsive. 


4.1.5 Has the vendor ever been engaged under contract by any State of Nevada 
agency? 


Nevada Ready! B-3 


j Yes j X 


If "Yes", complete the following table for each State agency for whom the 
work was performed. Table can be duplicated for each contract being 
identified. 


Question Response 


Name of State agency: Nevada Department of Education 
(NDE) 


State agency contact name: Cltarmaine Scltmidt 
Dates when services were 12/8/2014-3/7/2017 
performed: 
Type of duties performed: Provide assistance to tlte Nevada 


Department of Education witlt 
management and administration of 
the state's eNote system (also 
known as Tracker). Support 
services requested include tecltnical 
assistance and training for new 
users, tecltnical troubleshooting 
and resolution of tecltnical issues, 
and overall system maintenance. 


Total dollar value of the $43,750 
contract: 


Question Response 
Name of State agency: Nevada Department of Education 


(NDE) 
State agency contact name: Janie Lowe 
Dates when services were 


8/1/2015 - 6/30/2017 
perfmmed: 
Type of duties performed: Vendor List: Supports for School 


Improvement 
Total dollar value of the 


TBD based on individual projects 
contract: 
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Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties performed: 
Total dollar value of the 
contract: 


Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties perf mmed: 


Total dollar value of the 
contract: 


Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties performed: 


Total dollar value of the 
contract: 
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Response 
Nevada Department of Education 
(NDE) 
Colin Usher 


6/13/2012-11/30/2016 


NV Striving Readers Evaluation 


$457,880 


Response 
Nevada Department of Education 
(NDE) 
Marcia Calloway 


7/1/2011 - 6/30/2014 


Provide research, strategy, and 
consultation services to their 
Teachers and Leaders Council 
(TLC) in developing, implementing, 
and evaluating their new teacher 
and principal evaluation systems, 
and student and school 
accountability programs. 


$290,026 


Response 
Nevada Department of Education 
(NDE) 
Richard Vineyard 


8/13/2013 - 6/30/2015 


Validation Study of the Nevada 
Educator Performance Framework 


$315,851 
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Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties performed: 


Total dollar value of the 
contract: 


Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 


Type of duties performed: 
Total dollar value of the 
contract: 


Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
perf01med: 
Type of duties perf01med: 


Total dollar value of the 
contract: 


Nevada Ready! B-3 RFP 2108 


RFP#2108 
Submitted by WestEd 


Page 31 


Response 
Nevada Department of Education 
(NDE) 
Marcia Calloway 


9/1/2011 - 4/1/2012 


Technical assistance, facilitation, 
and other support to assist the 
Nevada Department of Education 
and Nevada school districts in 
success/ ul completion and 
submission of an ESEA Waiver 


$39,923 


Response 
Nevada Department of Education 
(NDE) 
Richard Vineyard 
Integrating Simulation-based 
Science Assessments into Balanced 
State Assessment 
10/1/2008- 9/30/2011 


$1,573,893 


Response 
Nevada Department of Education 
(NDE) 
Richard Vineyard 


3/11/2008-1/21/2010 


Development of Instructional 
Materials for Reading, 
Mathematics, and Science 


$254,024 
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Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
perf01med: 
Type of duties performed: 


Total dollar value of the 
contract: 


Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties performed: 


Total dollar value of the 
contract: 


Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties performed: 
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Response 
Legislative Council Bureau of 
Nevada 
Melinda Brun 


11/712001 - 6/30/2007 


Evaluation of Regional 
Professional Development Prof!ram 


$530,000 


Response 
Nevada Department of Education 
(NDE) 
Denise Quon 


7/1/2003 - 9/30/2004 


Transitioning SMART as part of 
System of Accountability 
Information in Nevada 


$105,000 


Response 
Nevada Department of Education 
(NDE) 
Frank South 


1/17/2003 - 9/30/2006 


The Nevada Character Education 
Project (NCEP)is a partnership of 
the Nevada Department of 
Education, the Washoe County 
School Districts, the State Attorney 
General's Office, and WestEd. The 
goal of the project is to design, 
develop, and implement in Nevada 
public schools an effective 
character education program that 
teaches students caring, civic virtue 
and citizens/tip, justice and 
fairness, respect, responsibility, 
trustworthiness, and other elements 
deemed appropriate, after taking 
into consideration the views of 
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Question 


Total dollar value of the 
contract: 


Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties performed: 


Total dollar value of the 
contract: 


Nevada Ready! B-3 RFP 2108 


RFP#2108 
Submitted by WestEd 


Page33 


Response 
parents and students. 


$2,210,000 


Response 
Nevada Department of Education 
(NDE) 
Mary Peterson 


1995-2001 


Since 1995, WestEd has assisted the 
Nevada Department of Education 
with technical assistance in 
planning, developing, and 
implementing the SMART project. -
- Developing and implementing an 
electronic statewide student 
accountability data collection 
system that streamlines state and 
federal reporting; 
-- Planning, coordinating, 
developing, and implementing an 
automated student records transfer 
system where data is exchanged 
behveen school districts as well as 
transmitted from districts to the 
state; and 
-- Developing a system that enables 
authorized users,following FERPA 
requirements, to access appropriate 
student education information in 
such a way that decision-making 
policies and administrative 
decisions can be based on 
quantified, accurate, and timely 
data. 


$1,265,598 
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Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties performed: 
Total dollar value of the 
contract: 


Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties performed: 
Total dollar value of the 
contract: 


Question 
Name of State agency: 


State agency contact name: 
Dates when services were 
performed: 
Type of duties performed: 


Total dollar value of the 
contract: 
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Response 
Nevada Department of Education 
(NDE) 
Marv Peterson 


2/2/1999- 8/31/1999 


Graduation Science Assessment 


$84,994 


Response 
Legislative Council Bureau of 
Nevada 
Lorne J. Malkiewic/1 


2/2/1998-12/31/1998 


Education Technical Planninf( 


$135,000 


Response 
Nevada Department of Education 
(NDE) 
Mary Peterson 


11/5!1997-12/31/1999 


Provide technical support to the 
Nevada Department of Education 
and Nevada State Board of 
Education for the new High School 
Pro{iciencv Examination prof(ram 


$358,237 


4.1.6 Are you now or have you been within the last two (2) years an employee of 
the State of Nevada, or any of its agencies, departments, or divisions? 


Nevada Ready! B-3 


I Yes I X 


If "Yes", please explain when the employee is planning to render services, 
while on annual leave, compensatory time, or on their own time? 


If you employ (a) any person who is a current employee of an agency of the 
State of Nevada, or (b) any person who has been an employee of an agency 
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of the State of Nevada within the past two (2) years, and if such person will 
be performing or producing the services which you will be contracted to 
provide under this contract, you must disclose the identity of each such 
person in your response to this RFP, and specify the services that each 
person will be expected to perform. 


4.1. 7 Disclosure of any significant prior or ongoing contract failures, contract 
breaches, civil or criminal litigation in which the vendor has been alleged 
to be liable or held liable in a matter involving a contract with the State of 
Nevada or any other governmental entity. Any pending claim or litigation 
occurring within the past six ( 6) years which may adversely affect the 
vendor's ability to perform or fulfill its obligations if a contract is awarded 
as a result of this RFP must also be disclosed. 


Does any of the above apply to your company? 


j Yes j X 


If "Yes", please provide the following information. Table can be 
duplicated for each issue being identified. 


Question Response 
Date of alleged contract 
failure or breach: 
Parties involved: 
Description of the contract 
failure, contract breach, or 
litigation, including the 
products or services involved: 
Amount in controversy: 
Resolution or current status of 
the dispute: 
If the matter has resulted in a Court Case Number 
court case: 
Status of the litigation: 


4.1.8 Vendors must review the insurance requirements specified in Attachment 
E, Insurance Schedule for RFP 2108. Does your organization currently 
have or will your organization be able to provide the insurance 
requirements as specified in Attachment E. 


Nevada Ready! B-3 


I Yes j X 


Any exceptions and/or assumptions to the insurance requirements must be 
identified on Attachment B, Technical Proposal Certification of 
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Compliance with Terms and Conditions of RFP. Exceptions and/or 
assumptions will be taken into consideration as part of the evaluation 
process; however, vendors must be specific. If vendors do not specify any 
exceptions and/or assumptions at time of proposal submission, the State 
will not consider any additional exceptions and/or assumptions during 
negotiations. 


Upon contract award, the successful vendor must provide the Certificate of 
Insurance identifying the coverages as specified in Attachment E, 
Insurance Schedule for RFP 2108. 


4.1.9 Company background/history and why vendor is qualified to provide the 
services described in this RFP. Limit response to no more than five (5) 
pages. 


Nevada Ready! B-3 


Organizational Capability and Qualifications 
Overview 


WestEd serves the states of Ariwna, California, Nevada, and Utah 
through the Regional Educational Laboratory West (REL West). It leads 
the California Regional Comprehensive Center (CC), Mid-Atlantic 
Regional CC, West Regional CC, National Center on School 
Turnaround, and National Center on Standards and Assessment 
Implementation. The agency is a subcontractor for the Central, Great 
Lakes, Midwest, Northeast, Pacific, and South Central Regional Centers. 
WestEd also hosts the Center for Systemic Improvement (CSI) and 
Center for IDEA Fiscal Reporting (CIFR) for special education, the 
National Center for Cognition and Mathematics Instruction (NCCMI), 
and the Equity Assistance Center Region IX The agency is a 
subcontractor in the Equity Assistance Center Region II, National TA 
Center to Improve State Capacity to Accurately Collect and Report IDEA 
Data, Center for the Integration of IDEA Data (CIID), and Now Is the 
Time Technical Assistance Center. These centers illustrate WestEd's 
considerable experience in operating large projects that are regional and 
national in scope. 


Corporate Organization and Resources 


WestEd is governed by a Board of Directors representing the 
western region's four states and is directed by the agency's Chief 
Executive Officer, Dr. Glen Harvey. The agency currently employs 649 
regular professional, support, and administrative staff. WestEd staff hold 
408 advanced degrees, including 133 doctorates in education or other 
fields such as psychology, sociology, public policy, statistics, and law. 
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Most have years of experience in research, development, staff training, 
technical assistance, evaluation, and policy activities. Many members of 
the senior staff are known nationally for their work in their fields. Their 
stature and achievements have been recognized by awards from 
professional organizations, placement on boards, and selection for high
profile advisory committees. 


Daily business operations-including contract administration, 
contract compliance, data processing, accounting, and legal functions
are handled through WestEd's Contracts, Finance, and Accounting 
departments under the direction of Nancy Riddle, Chief Financial 
Officer (CFO). Key positions include the Director of Finance and 
Contracts Management, General Counsel, Contracts Manager, 
Controller, Accounting Systems Coordinator, Accounts Receivable 
Manager, Accounts Payable Manager, Compliance Officer, and 
Purchasing Manager. Practices are governed by standard accounting 
principles, the agency's Rules for the Conduct of Business, the rules 
governing government contracts, and specific contractual agreements. 
The majority of the agency's contracts are billed on a cost
reimbursement basis. Accounting, billing, and reporting procedures have 
been designed specifically to meet a variety of government reporting 
requirements such as FAR, EDAR, and EDGAR. 


Corporate Facilities 


WestEd's headquarters are located San Francisco, CA and has 12 
other regional offices, located in Arcadia, Camarillo, Redwood City, 
Sacramento, San Diego, and Sausalito, CA; Honolulu, HI; Phoenix and 
Tucson, AZ; Chicago, IL; Boston, MA; Burlington, VT; Washington, 
DC; and Atlanta, GA. These sites enable staff to be close to their clients 
in regions across the country. 
Communications, Web-based Applications, Information Technology, and 
Multimedia Resources 


WestEd integrates the use of communications, information 
technology, and multimedia resources into its programs and projects to 
improve and extend staff's ability to communicate with and educate 
students, teachers, and other clients. The integration of media technology 
includes the use of on-demand and high-volume printing, the Internet, 
email, video-based documentaries, and online professional development. 
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Web-based Applications 
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WestEd's Information Services (IS)-the agency's information 
technology and application, web, and media development group
coordinates the planning, development, and implementation of web-based 
application services to a wide variety of WestEd projects as well as 
external clients. Creating and designing web communities, applications, 
databases, and interactive online learning experiences, IS has provided 
support to over 120 projects over the past seven years. IS staff offer 
clients a range of expertise in strategic planning, fostering learning 
communities, media and content development, e-learning, and 
application development. 


With a focus on usability and a breadth of expertise and 
experience in both utilizing cloud services, developing custom 
applications, and integration, IS provides a variety of tools and products 
to meet the complex, evolving needs of the education community. 
Examples include the following: 


• Developed a new website for the Early Education Effectiveness 
Exchange (E4) with robust community sharing features, 
personalized content tied to school site and classroom 
improvement plans, and a mobile-friendly design to expand 
accessibility. 


• Helped launch PD2GO, a new framework for delivering short, 
interactive professional development packs for use by site 
supervisors and family child care operators with their staff in the 
field. PD2GO materials are available online and can also be used 
offUne in classrooms without Internet access. 


• Created All About Young Children, a website offering information 
and support for parents, with high-quality resources in eight 
languages. Implemented Google Analytics to monitor which 
languages are getting the most views. 


• Supported the design and implementation of a broad lineup of 
online services for Reading Apprenticeship (RA). In total, 
supported 15 RA courses/communities, including WestEd's first
ever massive open online course (MOOC) for an international 
audience in 2013. 


• Developed the Schools Moving Up interactive website that 
provided practitioners with high-quality resources, proven 
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services, and powerful tools to support school improvement and 
student learning from 2009 to 2014. 


WestEd's Center for Child & Family Studies (CCFS) is dedicated 
to helping children get a healthy and intellectually rich start in life, with 
a particular focus 011 children and families living in poverty, dual 
language learners, and those with disabilities or other special needs. 
CCFS is a leader in promoting high-quality, research-based early care 
and education services, and its work informs national, state, and local 
child and family policies. Our agency's extensive range of knowledge and 
experience in the birth to 3rd grade arena makes WestEd well-suited to 
support the development and implementation of Nevada Ready! 


For the California Department of Education (CDE), WestEd leads 
the development of the California Early Learning and Development 
System compo11e11ts-fou11datio11s, curriculum frameworks, formative 
child assessments (i11fa11tltoddler, preschool, and kindergarten entry), 
program assessments, program guidelines, early childhood educator 
competencies, and professional development programs. CCFS has led the 
development of similar early education resources for other states. 


CCFS's acclaimed Program/or Infant/Toddler Care (PITC) is the 
most widely used training system for inf ant and toddler caregivers in the 
country, and PITC DVD/video and print materials are distributed 
worldwide. For over 15 years, the California Department of Education 
has contracted with CCFS to implement Partners for Quality (PQ), a 
statewide training and technical assistance program providing support to 
infant and toddler programs based 011 the PITC. As part of this work, PQ 
coordinates the Regional Support Network throughout California linking 
ECE providers, trainers and administrators in 58 counties providing 
support, coaching and training to a range of ECE professionals 
statewide. Partners for Quality coordinates an annual partner meeting, 
monthly professional development webinars and quarterly regional 
meetings. In addition to on-site support, CCFS offers the PITC Online 
Infant & Toddler Group Care course providing a much needed 
educational alternative to professionals unable to attend traditional on
site college courses. 


The California Preschool Instructional Network (CPIN) project 
began in 2006 and provides professional development and technical 
assistance to CPIN regional leads to ensure fidelity 011 the preschool 
content areas and California Department of Education, Early Education 
and Support Division (EESD) initiatives. The CPIN regional leads 
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provide professional development and technical assistance to preschool 
teachers and administrators to ensure preschool children are ready for 
school. The networks are organized into 11 regions of the state that 
disseminate information, training, and resources to their particular 
region. CPIN focuses on preschool children in state-funded preschool 
programs including children learning English and children receiving 
special education services. Topics include literacy, mathematics, social 
emotional, and all areas of the preschool learning foundations. 


WestEd's Center for Child & Family Studies provides professional 
development and technical assistance to the CPIN leads through a 
trainer certification model utilizing online modules and in-person 
training. CCFS maintains an online conference center with a forum, 
calendar, and all training materials. This includes developing modules 
for statewide use; developing and administering online courses; and 
maintaining the CPIN website. 


Similarly, as a contractor and partner with First 5 California, 
CCFS also launched the Early Education Effectiveness Exchange 
Academy (E4) and developed and maintains the California Early 
Childhood Online (CECO), an online training system/or early childhood 
professionals. 


In addition, CCFS provides a range of support to California 
counties participating in Quality Rating and Improvement System 
implementation, oversees several initiatives specific to children with 
special needs including Beginning Together and the Map to Inclusion, 
coordinates the California Faculty Initiative Project and works closely 
with local, state and national partners to implement a variety of 
collaborative system and program based work. 


Since 2001, the Desired Results Training and Technical 
Assistance Project, administered by WestEd's Center for Child &Family 
Studies, has provided training and technical assistance on the California 
Desired Results system to California Department of Education, Early 
Education and Support Division, Title V-f unded center-based programs 
and Family Child Care Home Education Networks, school districts, as 
well as First 5 programs and private agencies. 


Trainings are designed to facilitate implementation of the Desired 
Results system in programs at the local level and to build the capacity of 
local programs to train teachers. WestEd's Desired Results Training and 
Technical Assistance Project has also developed a series of trainers' 
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institutes to build a cadre of trainers across California, Missouri, and 
Minnesota in each component of the Desired Results system. 


In June 2012, WestEd's CCFS began working to assist the Illinois 
State Board of Education (ISBE) in developing and implementing the 
Kindergarten Individual Development Survey (KIDS). WestEd supported 
the Illinois KIDS pilot and implementation in all Illinois public schools 
offering kindergarten through teacher trainings and coa_ching support. 
WestEd ltas coordinated a system of trainers and coaches across the state 
as well as coordinating with Regional Offices of Education and the Birth 
to 3 network. Field-testing of the Illinois KIDS instrument was done in 
collaboration with tlte Berkeley Evaluation and Assessment Research 
(BEAR) Center. Using the surveys and data from the pilot and field
testing, modifications were made to the KIDS instrument to meet the 
needs of Illinois. 


Under the direction of Dr. Kerry Kriener-Alt/ten, the CCFS 
Evaluation Team has extensive experience conducting research and 
evaluation in center-based and home-based early care and education 
settings serving inf ants, toddlers, and preschoolers. The CCFS 
Evaluation Team specializes in developing observational assessments that 
support children's development in early care and education programs; 
assessing the quality of environments and relationships in early care and 
education programs serving infants, toddlers, and preschool-age children 
for the purposes of evaluation and program quality improvement; and 
evaluating the implementation and effectiveness of services, practices, 
and policies designed to promote quality care in early childhood settings. 
The CCFS Evaluation Team has significant expertise providing 
formative evaluation in the context of early care and education settings 
with diverse populations of families and providers. 


4.1.10 Length of time vendor has been providing services described in this RFP 
to the public and/or private sector. Please provide a brief description. 


Nevada Ready! B-3 


For nearly five decades, WestEd has collaborated with 
educational and other communities throughout the United States and 
abroad to improve education and other important outcomes for children, 
youth and adults. WestEd's Center for Child & Family Studies has 
worked witlt state departments of education for tlte last 30 years to 
collaborate, develop, train, and implement state initiatives to fidelity while 
building buy-in with communities. 
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4.1.11 Financial information and documentation to be included in Part III, 
Confidential Financial Information of vendor's response in accordance 
with Section 9.5, Part III - Confidential Financial Information. 


4.1.11.1 Dun and Bradstreet Number 


4.1.11.2 Federal Tax Identification Number 


4.1.11.3 The last two (2) years and current year interim: 


A. Profit and Loss Statement 
B. Balance Statement 


4.2 SUBCONTRACTOR INFORMATION 


4.2.1 Does this proposal include the use of subcontractors? 


Nevada Ready! B-3 


I Yes I No X 


If "Yes", vendor must: 


4.2.1.1 Identify specific subcontractors and the specific requirements of 
this RFP for which each proposed subcontractor will perform 
services. 


4.2.1.2 If any tasks are to be completed by subcontractor(s), vendors must: 


A. Describe the relevant contractual arrangements; 


B. Describe how the work of any subcontractor(s) will be 
supervised, channels of communication will be maintained 
and compliance with contract terms assured; and 


C. Describe your previous experience with subcontractor(s). 


4.2.1.3 Vendors must describe the methodology, processes and tools 
utilized for: 


A. Selecting and qualifying appropriate subcontractors for the 
project/ contract; 


B. Ensuring subcontractor compliance with the overall 
performance objectives for the project; 
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C. Ensuring that subcontractor deliverables meet the quality 
objectives of the project/contract; and 


D. Providing proof of payment to any subcontractor(s) used for 
this project/contract, if requested by the State. Proposal 
should include a plan by which, at the State's request, the 
State will be notified of such payments. 


4.2.1.4 Provide the same information for any proposed subcontractors as 
requested in Section 4.1, Vendor Information. 


4.2.1.5 Business references as specified in Section 4.3, Business 
References must be provided for any proposed subcontractors. 


4.2.1.6 Vendor shall not allow any subcontractor to commence work until 
all insurance required of the subcontractor is provided to the 
vendor. 


4.2.1.7 Vendor must notify the using agency of the intended use of any 
subcontractors not identified within their original proposal and 
provide the information originally requested in the RFP in Section 
4.2, Subcontractor Information. The vendor must receive agency 
approval prior to subcontractor commencing work. 


4.3 BUSINESS REFERENCES 


4.3.1 Vendors should provide a maximum of three (3) business references from 
similar projects perfmmed for private, state and/or large local government 
clients within the last five (5) years. 


4.3.2 Vendors must provide the following information for every business 
reference provided by the vendor and/or subcontractor: 


Nevada Ready! B-3 


The "Company Name" must be the name of the proposing vendor or the 
vendor's proposed subcontractor. 


Reference #: 1 


Company Name: Illinois State Board of Education 


Identify role company will have for this RFP project 
(Check appropriate role below): 


X VENDOR I I SUBCONTRACTOR 


Project Name: Illinois Kindergarten Individual Development Survey 
Primary Contact Information 


Name: I Cindy Zumwalt 
Street Address: I 100 N. 1st Street 
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City, State, Zip: 
Phone, including area code: 
Facsimile, including area code: 
Email address: 
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Springfielcl, IL 62 777 
217-524-4835 
217-785-7849 
czumwalt@jsbe.net 


Alternate Contact Information 
Name: Reyna Herna11dez 
Street Address: JOO W. Randolph, Suite 14-300 
City, State, Zip: Chica[fo, IL 60601 
Phone, including area code: 312-814-2220 
Facsimile, including area code: 312-814-2282 
Email address: rhernand@jsbe.11et 


Project Information 
Brief description of the For the Illinois Khulergartm 
project/contract and description of Individual Developme11t Survey 
services performed, including (KIDS) project, WestEd provides the 
technical environment (i.e., software followi11g: An Illi11ois-aligned DRDP-
applications, data communications, Kindergarte11 (KIDS); training and 
etc.) if applicable: teclmical assistance on the instrument 


i11 person, 011li11e, and through 
webi11ars; an 011line training site. 
Research studies are co11ducted to 
calibrate the aligned Illi11ois 
instrument. Coaches are trained to 
train a11d support teachers in the 
implementation of the KIDS for 
Illi11ois. The goal of the project is to 
train all kindergarten teachers and 
administrators to assess all 
kindergarte11 students in Illinois a11d 
build capacity to provide their ow11 
trai11i11g. Resources developed include: 
-Online conference center 
-Drupal based website 
-Online courses in Articulate Storyline 
delivered on a Moodie platform 
-Browser based Observation 
Application 
-iPad Observation Application 
-Parent information and outreach 
webpage 


Original Project/Contract Start Date: 6/1/2012 
Original Project/Contract End Date: 06/30/2017 
Original Project/Contract Value: $8,615,946.00 
Final Project/Contract Date: 08/31/2017 
Was project/contract completed in Yes 
time originally allotted, and if not, 
why not? 
Was project/contract completed Yes 
within or under the original budget/ 
cost proposal, and if not, why not? 
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Company Name: 
California Department of Education, Early Education 
and Support Division (CDE/EESD) 


Identify role company will ltave for this RFP project 
(Clteck appropriate role below): 


X VENDOR I SUBCONTRACTOR 


Project Name: Desired Results Training and Tecltnical Assistance 
Primary Contact Information 


Name: Cecelia Fislter-Dahms 
Street Address: 1430 N Street 
City, State, Zip: Sacramento, CA 95814 
Phone, including area code: 916-324-9739 
Facsimile, including area code: 916-445-4871 
Email address: cjislterd@cde.ca.gov 


Alternate Contact Information 
Name: Serene Yee 
Street Address: 1430 N Street 
City, State, Zip: Sacramento, CA 95814 
Phone, including area code: 916-322-1048 
Facsimile, including area code: 916-4454871 
Email address: syee@cde.ca.gov 


Project Information 
Brief description of the Tlte Desired Results Training and 
project/contract and description of Tecltnical Assistance Project provides 
services performed, including training and technical assistance on 
technical environment (i.e., software the California Desired Results system 
applications, data communications, to EESD, Title V-funded center-based 
etc.) if applicable: programs and Family Child Care 


Home Education Networks. 
Trainings are designed to facilitate 
implementation of the Desired Results 
system in programs at the local level 
and to build the capacity of local 
programs to train staff members wlto 
work directly with children. Trainings 
are offered in person, online, and 
tltrough webinars. Technical support 
includes user support for the online 
assessment system, DRDPtech. 
WestEd's Desired Results Training 
and Technical Assistance Project has 
also developed a series of trainers' 
institutes to build a cadre of tminers in 
eaclt component of the Desired Results 
system. 
Resources developed include: 
-Online conference center 
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-Drupal based website 
-Online courses in Articulate Storyline 
delivered on a Moodie platform 
-Browser based Observation 
Application 
-iPad Observation Application 
-Online Video Examples 
-Online Observation Practice 
-Online tutorials 


Original Project/Contract Start Date: January 2001 
Original Project/Contract End Date: June 30, 2001 (annual renewal) 
Original Project/Contract Value: $653,400 annually 
Final Project/Contract Date: June 30, 2017 (ongoing renewal 


expected) 
Was project/contract completed in Yes 
time originally allotted, and if not, 
why not? 
Was project/contract completed Yes 
within or under the original budget/ 
cost proposal, and if not, why not? 


Reference #: 3 


Company Name: First 5 California 


Identify role company will have for this RFP project 
(Check appropriate role below): 


X VENDOR I SUBCONTRACTOR 


Project Name: Early Education Effectiveness Exchange (E4) Academy 
Primary Contact Information 


Name: Peter Mangione 
Street Address: 180 Harbor Drive, Suite 112 
City, State, Zip: Sausalito, CA 94965-2845 
Phone, including area code: 415-289-2310 
Facsimile, including area code: 415-272-0819 
Email address: pmangio@wested.org 


Alternate Contact Information 
Name: Pui Kwon!( 
Street Address: 180 Harbor Drive, Suite 112 
City, State, Zip: Sausalito, CA 94965-2845 
Phone, including area code: 415-289-2306 
Facsimile, including area code: 415-272-0819 
Email address: pkwong@wested.org 


Project Information 
Brief description of the The Early Education Effectiveness 
project/contract and description of Exchange (E4) Academy is a learning 
services performed, including and improvement academy funded by 
technical environment (i.e., software First 5 California. The E4 Academy is 
applications, data communications, designed to provide training and 
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technical assistance to 38 counties 
participating in First 5 California's 
Child Signature Program (CSP). The 
E4 Academy contract was awarded in 
2013. The $9 million, two-year project 
includes direct training am/ technical 
assistance (T & TA) to CSP staff in 
participating counties. 
The E4 Academy supports CSP early 
childhood sites as they complete a 
Readiness Assessment. The Readiness 
Assessment is designed to help sites 
identify goals that are articulated in 
site Improvement Plans. The E4 
provides T & TA to help programs 
achieve those goals. T & TA includes 
support to individual CSP staff, 
quarterly regional meetings, webinars, 
mu/ a CSP statewide annual meeting. 
E4 T & TA are supported by a robust 
First 5 CA E4 website that houses 
resources to help early childhood 
centers and family childcare homes to 
improve program quality. The website 
includes links to California 
Department of Education (CDE), 
Early Education and Support Division 
(EESD) materials, archived T & TA 
materials, discussion boards, and a 
CSP participant user community. 
Finally, the E4 Academy facilitates the 
development of a statewide early 
childhood policy framework. 
711/2013 
6/30/2016 
9,000,000 
June 30, 2016 
Yes 


Yes, there were funds left over, and a no 
cost extension was created. 


4.3.3 Vendors must also submit Attachment F, Reference Questionnaire to the 
business references that are identified in Section 4.3.2. 


4.3.4 The company identified as the business references must submit the 
Reference Questionnaire directly to the Purchasing Division. 
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4.3.5 It is the vendor's responsibility to ensure that completed fmms are 
received by the Purchasing Division on or before the deadline as specified 
in Section 8, RFP Timeline for inclusion in the evaluation process. 
Reference Questionnaires not received, or not complete, may adversely 
affect the vendor's score in the evaluation process. 


4.3.6 The State reserves the right to contact and verify any and all references 
listed regarding the quality and degree of satisfaction for such 
performance. 


4.4 VENDOR STAFF RESUMES 


A resume must be completed for each proposed key personnel responsible for 
performance under any contract resulting from this RFP per Attachment G, 
Proposed Staff Resume. 
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A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


Company Name Submitting Proposal: WestEd 


Check the appropriate box as to whether the proposed individual is 
prime contractor staff or subcontractor staff. 


Contractor: X I Subcontractor: 


The following information requested pertains to the individual being proposed for this project. 


Name: Melinda Brookshire Key Personnel: 
Yes 


(Yes/No) 
Individual's Title: Project Director 
# of Years in Classification: I 10 I # of Years with Firm: I 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual's professional experience. 


As a project director for WestEd's Center for Child & Family Studies (CCFS), Melinda Brookshire directs multiple 
projects including the Desired Results Training and Technical Assistance Project and the California Preschool 
Instructional Network Project (CPIN) for the California Department of Education, Illinois Kindergarten Individual 
Development Survey (KIDS) for the Illinois State Board of Education (ISBE), as well as other projects in California, 
Missouri and Minnesota. 


10 


Brookshire has worked in the field of early childhood education for 39 years . During the last decade, Ms. Brookshire 
has led projects for the California Department of Education to develop and provide trainings in assessment, 
standards, and curriculum for teachers and administrators serving children and families 0-11. She serves as the 
project director for the California Preschool Instructional Network (CPIN) offering research and development that 
addresses the needs of all children including English learners and children with disabilities. In this work, she is 
responsible for developing online courses, online and face-to-face training materials, as well as an interactive Web 
site and a software application (app). 


RELEVANT EXPERIENCE 
Information required should include: timeframe, company name, company location, position title held during 


the term of the contract/project and details of contract/project. 


2003-
Present 


2001-
2002 


Director of Projects, Desired Results Training for Children and Families, Training and 
Technical Assistance Project 
California Preschool Instructional Network (CPIN) 
Illinois KIDS 
CalProNet 
DROP Training and Technical Assistance Missouri and Minnesota 
Directs and provides oversight of all aspects of the projects. Responsible for review and 
production all materials, recommendations for translation, and development of 
supplementary materials and resources for the field; development of training plans and 
execution of all trainings for statewide implementation; implementation of the Desired 
Results System in coordination with the California Department of Education (COE) Early 
Education and Support Division (EESD) including facilitation of advisory groups; and 
supervision of the Camarillo office operations. 
Educational Consultant 
Los Angeles Unified School District, Los Angeles, CA 
Designed and developed handbooks for early childhood administrators and classroom 
teachers. The handbooks integrated the curriculum, federal law, state, and county 
guidelines, licensing requirements and district policies. 
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1989-
1999 
1988 


1975 


EDUCATION 
Information required should include: institution name, city, state, 


degree and/or Achievement and date completed/received. 


Additional 60 units post graduate in early childhood literacy, math, assessment, professional 
development and educational leadership 
Master's of Science in Education, Early Childhood Special Education Emphasis, Boston 
University 
Bachelor of Science in Education, Early Childhood Emphasis, Arizona State University 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


Department of Defense K-8 Teaching Credential with special certifications in: 
-Social Studies 
-K-12 
-Early Childhood (Preschool-3rd grade) 


REFERENCES 
A minimum of three (3j references are required, including name, title, organization, phone number, fax number 


and email address. 


Cecelia Fisher-Dahms 
1430 N Street 
Sacramento, CA 95814 
916-324-9739 Phone 
916-445-4871 Fax 
cfisherd@cde.ca.gov 


Cindy Zumwalt 
100 N. 1st Street 
Springfield, IL 62777 
217-524-4835 Phone 
217-785-7849 Fax 
czu mwa lt@isbe.net 


Tyler Tescher 
Department of Defense Education Activity 
Unit 15549 Box 149, Apo Ap, 96205 United States 
011 82 2-796-2657 Phone 
No Fax Available 
Tyler.Tescher@pac.dodea.edu 
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A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


Company Name Submitting Proposal: WestEd 


Check the appropriate box as to whether the proposed individual is 
prime contractor staff or subcontractor staff. 


Contractor: X I Subcontractor: 


The following information requested pertains to the individual being proposed for this project. 


Name: Kerry Kriener-A/then Key Personnel: 
Yes 


(Yes/No) 


Individual's Title: Evaluation Director 
# of Years in Classification: I 9 I # of Years with Firm: I 12 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual's professional experience. 


Kerry Kriener-Althen is the Evaluation Director in the Center for Child and Family Studies (CCFS) at WestEd. She 
has 20 years of experience designing responsive evaluations that support high quality early learning experiences 
for young chilaren and their families. Under her direction and leadership, the CCFS Evaluation Team specializes in 
(a) developing formative assessments of children's development progress, (b) assessing the quality of early 
learning environments and teacher-child relationships, and (c) evaluating the implementation and effectiveness of 
services, practices, and policies designed to promote quality care in early childhood settings. Kriener-Althen 
oversees instrument development and research studies for the Desired Results Developmental Profiles (DROP) 
with teachers of infants/toddlers, preschoolers, and kindergarten children . She also oversees the development of 
materials and training for implementation of the Program for lnfanUToddler Care Program Assessment Rating Scale 
(PITC PARS) Assessment System, to support high quality care and interactions in infanUtoddler programs. 


RELEVANT EXPERIENCE 
Information required should include: timeframe, company name, company location, position title held during 


the term of the contrac'tlproject and details of contrac'tlproject. 


2007-
present 


2004-
2007 


2002 
1995 
1992 


Evaluation Director, Center for Child and Family Studies 
WestEd, Sausalito, CA 
Responsibilities include overseeing the Center's projects and staff related to development and 
research studies of program quality and child development assessment instruments, 
facilitating bi-weekly DROP collaborative meetings, developing new projects, designing 
formative evaluation research in early childhood settings, and presenting results for 
policymakers, practitioners, and academic audiences. 
Senior Research Associate, Center for Child and Family Studies 
WestEd, Sausalito, CA 
Responsibilities included directing staff and activities of the Center's Research and Evaluation 
Team, such as developing child- and program-level assessments, developing and delivering 
training on the administration of assessment instruments, collecting observational assessment 
data to evaluate program quality, and summarizing analysis results for policymakers, program 
staff, and academic audiences. 


EDUCATION 
Information required should include: institution name, city, state, 


degree and/or Achievement and date completed/received. 


PhD, Family Social Science, University of Minnesota, St. Paul 
MS, General Graduate Studies (Social Sciences), Iowa State University, Ames 
BS, Child, Parent, and Community Services, Iowa State University, Ames 
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Information required should include: type of certification and date completed/received. 


N/A 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, fax number 


and email address. 


Cecelia Fisher-Dahms, Quality Improvement Office Administrator, California Department of Education , Early 
Education and Support Division, Phone: (916) 324-9739; Fax: (916) 323-6853; e-mail : CFisherd@cde.ca.gov 


Reyna Hernandez, Assistant Superintendent, Center for Language and Early Child Development, Illinois State 
Board of Education; Phone: (312) 814-5562; e-mail: rhernand@isbe.net 


David Dobrowski, Senior Analyst, Santa Cruz County Human Services Department, Phone: (831) 886-7177; e-mail: 
david@daviddobrowski.com 
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A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


Company Name Submitting Proposal: WestEd 


Check the appropriate box as to whether the proposed individual is 
prime contractor staff or subcontractor staff. 


Contractor: X I Subcontractor: 


The following information requested pertains to the individual being proposed for this project. 


Name: Mary Ellen Wodzisz 
Key Personnel: 


Yes 
(Yes/No) 


Individual's Title: 
# of Years in Classification: I 2.5 I # of Years with Firm: I 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual'sprofessional experience. 


Mary Ellen Wodzisz is the Illinois Kindergarten Individual Development Survey (KIDS) Project Manager. 


As the project manager, Mary Ellen Wodzisz creates the KIDS trainings and support materials. She provides KIDS 
training to teachers, administrators and other support staff and has made site visits to support teachers in the 
implementation of KIDS. Mary Ellen manages and mentors seven regional coaches daily. She consistently 
communicates with Illinois State Board of Education (ISBE) regarding the project. She assists in the Certified 
Trainer's Institute and the Coaches Training and presents at local and national conferences. Mary Ellen Wodzisz 
also assists in the creation of on line modules and tutorials. 


RELEVANT EXPERIENCE 


3 


Information required should include: timeframe, company name, company location, position title held during 
the term of the contract/project and details of contract/project. 


WestEd - Illinois KIDS Project Manager 
April 2013 - Present 


• Managing and mentoring seven regional coaches 
• Develop and foster with school districts throughout the state of Illinois 
• Assist with the Certified Trainer's Institute and Coaches Trainings 
• Oversee the statewide and online trainings for the KIDS assessment system 
• Travel to meetings and trainings across the state of Illinois 
• Coordinate statewide and online trainings 
• Create training presentations and materials 
• Create online training modules and tutorials 
• Provide site support for school districts and administrators 
• Communicate with ISBE on project activities arid policies 
• Present at local and national conferences on KIDS 
• Set up and oversee photo/video shoots for the KIDS project 
• Completed PDsquared , WestEd's Project Director Professional Development In itiative 


EDUCATION 
Information required should include: institution name, city, state, 


degree and/or Achievement and date completed/received. 
Master of Arts: Teaching and Leadership, May 2006 
Saint Xavier University - Teaching and Leadership 


Bachelor of Arts: Education , May 1992 
Concordia University - Major: Education - Minor: Psychology 
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Information required should include: type of certification and date completed/received. 
IL Elementary Teacher Certification, received in 1992 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, fax number 


and email address. 


Mary Kay Dunne 
Administrative Specialist 
WestEd, Center for Child & Family Studies 
630.652.7421 Phone 
630-652-7474 Fax 
mdunne@wested.org 


Keith Young 
School Improvement Facilitator 
WestEd, 
Center for Child and Family Studies & 
Comprehensive School Assistance Program 
480-287-1044 Phone 
602-322-7007 Fax 
akyoung@wested.org 


Vicki Hodges 
Principal Consultant, McKinney-Vento Homeless Education 
Legal Division 
Illinois State Board of Education 
217-782-8535 Phone 
217-524-8585 Fax 
vhodges@isbe.net 
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A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


Company Name Submitting Proposal: WestEd 


Check the appropriate box as to whether the proposed individual is 
prime contractor staff or subcontractor staff. 


Contractor: X I Subcontractor: 


Th t, II e o owmg m orma ,on reques e pe ams o em 1v1 ua emg propose . " t· t d rt t th . d" "d I b . or 1s pro1ec. df, th" . t 


Name: Lynsay J. Alexander 
Key Personnel: 


Yes 
(Yes/No) 


Individual's Title: Project Coordinator 


# of Years in Classification: I 1.3 I # of Years with Firm: I 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual's professional experience. 


Lynsay Alexander is a Project Coordinator for WestEd's Center for Child & Family Studies-Illinois Kindergarten 
Individual Development Survey (KIDS) Project. 


Alexander is responsible for coordinating statewide trainings and presentations (including training logistics and 
KIDS training material duplication), project activities, and provides KIDStech technical assistance for statewide 
implementation of the Illinois KIDS system. She supervises office assistants working on training related tasks and 
works closely with the project manager to support seven regional coaches and coordinating training schedules and 
activities. 


RELEVANT EXPERIENCE 


5.5 


Information required should include: timeframe, company name, company location, position title held during 
the term of the contract/project and details of contract/project. 


March 
2015-
Present 


March 
2013-
March 
2015 


June 
2012-
March 
2013 


Project Coordinator, Center for Child and Family Studies, WestEd, Chicago, IL 
Provide statewide and online technical assistance for the KIDS assessment system. 
Regular communication about technical issues with partners such as the Berkeley Evaluation 
and Research (BEAR) Center and the Illinois State Board of Education (ISBE), Student 
Information System (SIS) Team 
Assist with recruitment of teachers for kindergarten classrooms 
Established use of EchoSign for training stipends with the largest volume used in WestEd 
Draft progress and annual reports for the Illinois State Board of Education and the Joyce 
Foundation projects 


Project Assistant/Office Manager, Center for Child and Family Studies, WestEd, Chicago, IL 
Distribution of equipment and associated property transfers 
Providing coordination for the WestEd Illinois office; and assisting with training of other 
WestEd employees on WestEd procedures 
Main contact for Illinois office including communication with IS on equipment and phone 
systems, communicating with property management and facilities 


Project Assistant, Center for Child and Family Studies, WestEd, Chicago, IL 
Register and support online and statewide trainings including registration, communication with 
participants, logistics, catering, shipping, and customer service 
Provide customer service for teachers, administrators, pilot districts, and the Illinois State 
Board of Education 
Provide general and training administrative support as needed, (including ordering materials, 
printing, shipping, copying, filing, organizing supplies, collating information packets, 
coordinating mailings, and assembling reports 
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Maintain databases such as Filemaker Pro, event, and KIDStech including the coordination 
with BEAR and ISBE/SIS for account creations and troubleshooting 
Assist research team with materials, communication with participants, and research related 
activities 
Manage documents by utilizing SmartSheet to create team pages, Box, and other filing 
systems to ensure they are accessible for use and archived properly 
Statewide travel to support training staff at trainings, attend meetings to and conferences to 
assist staff and take notes 
Update and maintain Illinois KIDS website including arranging uploads, managing the 
calendar, and editing text 


EDUCATION 
Information required should include: institution name, city, state, 


degree and/or Achievement and date completed/received. 


2011 B.A., Child Development, Concentration in Social and Community Settings, California State 
University, Sacramento 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


N/A 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, fax number 


and email address. 


Mary Kay Dunne 
Administrative Specialist 
WestEd, Center for Child & Family Studies 
630-652-7421 Direct Line 
630-652-7474 Fax 
mdunne@wested.org 


Jenae Leahy 
Program Coordinator 
WestEd, Center for Child and Family Studies 
805-465-4438 Direct Line 
805-465-4444 Fax 
j leahy@wested.org 


Jill Tsoukalas 
PreK-5 Director of Math and Science 
Valley View School District 365U 
708-833-0988 Cell 
tsoukalajm@vvsd.org 
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A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


Company Name Submitting Proposal: WestEd 


Check the appropriate box as to whether the proposed individual is 
prime contractor staff or subcontractor staff. 


Contractor: X I Subcontractor: 


The following information requested pertains to the individual being proposed for this project. 


Name: Erin Freschi Key Personnel: 
Yes 


(Yes/No) 
Individual's Title: Program Manager 
# of Years in Classification: I 2 I# of Years with Firm: I 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual's professional experience. 


Erin Hill Freschi has over twenty years of experience in the field of Early Care and Education (ECE) in public, 
private and non-profit settings including Early Head Start and Head Start. She has developed and led county and 
state level initiatives focusing on ECE systems development, school readiness, early childhood mental health and 
ECE professional development including implementation of My Teaching Partner, Classroom Assessment Scoring 
System (CLASS) and school readiness assessment tools. Ms. Freschi has been adjunct faculty for 15 years 
teaching ECE and special education courses at multiple community colleges and universities. She designed and 
led an effort to develop comprehensive ECE bachelor degree programs at multiple universities in the San Francisco 
Bay Area including University of California Berkeley and Mills College. Currently, Ms. Freschi oversees the 
provision of Program for lnfanUToddler Care (PITC) courses online internationally, provides professional 
development and systems support to infanUtoddler specialists and administrators and tracks policy and related 
funding development. In 2005, Ms. Freschi was a Children's Defense Fund Emerging Leader Fellow. She earned a 
BA in Liberal Studies and an MA in Early Childhood Education with an emphasis in Early Childhood Special 
Education, both from San Francisco State University. 


RELEVANT EXPERIENCE 


2 


Information required should include: timeframe, company name, company location, position title held during 
the term of the contract/project and details of contract/project. 


2/14-Present 
WestEd 
Sausalito, CA 


Program Manager 
• Member of Program for Infant Toddler Care/Partners for Quality management team 
• Provide technical assistance and support to statewide training team 
• Coordinate online distance learning training program 
• Liaison with private foundations and local , state and federal partners 
• Monitor policy and legislation related to early childhood education 


11/01-1/14 
First 5 Alameda County 
San Leandro, CA 
Program Services Administrator 


• Member of agency's management team integral in strategic planning, program development, evaluation 
and fiscal management 


• Responsible for multiple countywide initiatives and programs including Teacher Education & Professional 
Development, School Readiness and Child Development Screening 


• Provided supervision to program and administrative staff and college interns 
• Coordinated contract development and multi-disciplinary service implementation in partnership with school 


districts, community colleges, universities and other community based organizations 
• Researched evidence-based practices and developed pilot programs with community partners 
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Responsible for annual program budget of $4 million including all local, state and private fiscal and 
programmatic reporting 


• Managed all fundraising and fiscal leveraging efforts related to current program portfolio; recently awarded 
$1 .8 million grant from local private foundation for program expansion . 
Developed and managed $1 .5 million grant funded Federal Early Learning Opportunities Act community 
based school readiness program 


EDUCATION 
Information required should include: institution name, city, state, 


degree and/or Achievement and date completed/received. 


Master of Arts, Education (EGE), San Francisco State University 


Bachelor of Arts, Cum Laude, Liberal Studies, San Francisco State University 


CERTIFICATIONS 
Information required should include: ty; e of certification and date completed/received. 


California Basic Education Skills Test, Passed, 2000 


Program Director Child Development Permit, California Commission on Teacher Credentialing, 2004 


Program for Infant Toddler Care (PITC) Certified Trainer, 2016 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, fax number 


and email address. 


Arlene Paxton, Director 
WestEd 
415-289-2309 ph 
415-289-2341 fax 
apaxton@wested.org 


Barbara DeBarger, Assistant Superintendent 
San Lorenzo Unified School District 
510-317-4706 ph 
no fax available 
bdebarger@slzusd.org 


Janis Burger, Chief Executive Officer 
First 5 Alameda County 
510-227-6911 ph 
510-227-6901 fax 
janis. bu rger@fi rst5alameda. org 
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REQUEST FOR PROPOSAL: 2108 


Submitted by: 
WestEd 
730 Harrison Street 
San Francisco, CA 94107 
Phone: 415.565.3000 
Fax: 415.565.3012 
FEIN: 943233542 


Contract Contact: Technical Contact: 
Melinda Brookshire 
Senior Program Associate 


Virgilio F. Tinio, Jr. 
Contracts Manager 
Phone: 415.615.3136 
Fax: 415.565.3012 


WestEd Center for Child & Family Studies 
mbrooks@wested.org 


Email: contracts@wested.org hone: 805.465.4412 
ell: 805.236.0779 


F : 805.383.9447 


July 5, 2016 


MAS'I[ER 


WestEd 
W estEd.org 







Part II - Cost Proposal 
RFP Title: Nevada Ready! B-3 
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ATTACHMENT H- COST SCHEDULE 


Vendor: WestEd 


Please provide your total costs for each or the projects requested in the RFP. 


PROJECT I-PLANNING $163,820.00 (includes all items listed below) 


• 1400 /tours at $117.02/hour 
o Employee salaries are based upon WestEd's fiscal year salary schedule 


as approved by tlte agency's board of directors. Salaries include tlte 
actual days worked for ea cit employee. Salary rates are fully loaded 
rates. WestEd's minimum working days/or one full-time employee 
(FTE) are 222 per year (1,776 /tours per year). Benefits include 
worker's compensation, unemployment tax, and FICA/or botlt 
employee classifications. Regular employees also receive retirement, 
medical/dental, life insurance, disability insurance, and otlter staff 
benefits. 


o Staff travel 
• Committee meeting 


o Committee travel 
o Materials and Shipping for committee meetings 
o WestEd indirect 


PROJECT II-PILOT $624,708.00 (includes all items listed below) 


• 5,176 lwurs at $120.70/lwur 
o Employee salaries are based upon WestEd's fiscal year salary schedule 


as approved by tlte agency's board of directors. Salaries include tlte 
actual days worked for eaclt employee. Salary rates are Jully loaded 
rates. WestEd's minimum working days for one full-time employee 
(FTE) are 222 per year (1,776 /tours per year). Benefits include 
worker's compensation, unemployment tax, and FICA/or botlt 
employee classifications. Regular employees also receive retirement, 
medical/dental, life insurance, disability insurance, and otlter staff 
benefits. 


o Staff travel 
• Committee meeting 
• Stakeholder meetings and recruitment 
• Pilot trainings 
• Coaclting and technical assistance 
• Evaluation 


o Committee travel 
o Materials and sltipping for committee meetings 
o Materials and shipping/or pilot 
o WestEd indirect 







PROJECT III -PROFESSIONAL LEARNING $204,460.00 (includes all items listed 
below) 


• 1,888 !tours at $108.30/lwur 
o Employee salaries are based upon WestEd's fiscal year salary schedule 


as approved by the agency's board of directors. Salaries include the 
actual days worked for each employee. Salary rates are fully loaded 
rates. WestEd's minimum working days for one full-time employee 
(FTE) are 222 per year (1,776 hours per year). Benefits include 
worker's compensation, unemployment tax, and FICA/or both 
employee classifications. Regular employees also receive retirement, 
medical/dental, life insurance, disability insurance, and other staff 
benefits. 


o Staff travel 
• Committee meeting 
• B-3 trainings 
• Evaluation 


o Committee travel 
o Materials and shipping for trainings 
o WestEd indirect 







ATTACHMENT I - COST PROPOSAL CERTIFICATION OF COMPLIANCE 
WITH TERMS AND CONDITIONS OF RFP 


I have read, understand and agree to comply with all the terms and conditions specified in this Request for 
Proposal. 


YES X I agree to comply with the terms and conditions specified in this RFP. 


NO I do not agree to comply with the terms and conditions specified in this RFP. 


If the exception and/or assumption require a change in the terms in any section of the RFP, the contract, 
or any incorporated documents, vendors must provide the specific language that is being proposed in the 
tables below. If vendors do not specify in detail any exceptions and/or assumptions at time of proposal 
submission, the State will not consider any additional exceptions and/or assumptions during negotiations. 
Note: Only cost exceptions and/or assumptions should be identified on this attachment. Do not restate 
the technical exceptions and/or assumptions on this attachment. 


WestEd 


Company Name 


Signatu::'~ 


Virgilio F. Tinio, Jr. 
Print Name 


Vendors MUST use the following format. Attach additional sheets if necessary. 


EXCEPTION SUMMARY FORM 


RFPSECTION RFP 
EXCEPTION 


EXCEPTION # 
NUMBER PAGE NUMBER 


(Complete detail regarding exceptions must be 
identified) 


ASSUMPTION SUMMARY FORM 


RFPSECTION RFP ASSUMPTION 
ASSUMPTION # 


NUMBER PAGE NUMBER (Complete detail regarding assumptions must 
be identified) 


This document must be submitted in Tab III of vendor's cost proposal. 
This form MUST NOT be included in the technical proposal. 


Nevada Ready! B-3 RFP 2108 Page 47 of 49 








Consensus Scoresheet 


Weight Eval 1 Eval 2 Eval 3 Eval 4 Average


weighted 


Children's Advocacy 1.  Demonstrated Competence 25.0 9.0 8.0 5.0 8.0 187.50


  


2.  Experience in performance of comparable engagements 15.0 7.0 8.0 5.0 8.0 105.00


  


3.  Conformance with the terms of this RFP 20.0 8.0 5.0 6.0 10.0 145.00


 


4. Expertise and availability of key personnel 25.0 9.0 7.0 6.0 8.0 187.50


 


5.  Cost 15.0 7.0 5.0 5.0 6.0 86.25


  


 


 Pass/Fail


Financial Stability (pass/fail)    


Technical Ave625.00


   


    Average Score711.25


Weight Eval 1 Eval 2 Eval 3 Eval 4 Average


weighted 


Glen Price Group 1.  Demonstrated Competence 25.0 9.0 9.0 6.0 6.0 187.50


   


2.  Experience in performance of comparable engagements 15.0 8.0 8.0 6.0 6.0 105.00


   


3.  Conformance with the terms of this RFP 20.0 8.0 5.0 5.0 7.0 125.00


 


4. Expertise and availability of key personnel 25.0 9.0 8.0 6.0 4.0 168.75


 


5.  Cost 15.0 7.0 4.0 5.0 6.0 82.50


  


 


 Pass/Fail


Financial Stability (pass/fail)    


Technical Ave586.25


 


   Average Score668.75
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Consensus Scoresheet 


Weight Eval 1 Eval 2 Eval 3 Eval 4 Average


weighted 


Turning Point Inc 1.  Demonstrated Competence 25.0 9.0 9.0 6.0 10.0 212.50


   


2.  Experience in performance of comparable engagements 15.0 8.0 8.0 6.0 9.0 116.25


   


3.  Conformance with the terms of this RFP 20.0 9.0 5.0 6.0 10.0 150.00


 


4. Expertise and availability of key personnel 25.0 10.0 9.0 6.0 10.0 218.75


 


5.  Cost 15.0 8.0 5.0 5.0 6.0 90.00


  


 


 Pass/Fail


Financial Stability (pass/fail)    


Technical Ave697.50


   


    Average Score787.50


Weight Eval 1 Eval 2 Eval 3 Eval 4 Average


weighted 


West Ed 1.  Demonstrated Competence 25.0 6.0 5.0 6.0 5.0 137.50


   


2.  Experience in performance of comparable engagements 15.0 7.0 5.0 6.0 5.0 86.25


   


3.  Conformance with the terms of this RFP 20.0 7.0 5.0 4.0 5.0 105.00


 


4. Expertise and availability of key personnel 25.0 9.0 7.0 6.0 4.0 162.50


 


5.  Cost 15.0 6.0 4.0 5.0 6.0 78.75


  


 


 Pass/Fail


Financial Stability (pass/fail)    


Technical Ave491.25


   


    Average Score570.00
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September 1, 2016

***NOTICE OF AWARD***

A Notice of Award discloses the selected vendor(s) and the intended contract terms resulting from a

State issued solicitation document.  Contract for the services of an independent contractor do not 

become effective unless and until approved by the Board of Examiners.


		RFP/BID:

		2108





		For:

		Nevada Ready! B-3





		Vendor:

		Turning Point, Incorporated





		Term:

		October 11, 2016 to June 30, 2019 with the possibility of a two-year extension





		Awarded Amount:

		$819,566.00





		Using Agency:

		Nevada Department of Education





************************************************************************************


This Notice of Award has been posted in the following locations:


		State Library and Archives

		100 N. Stewart Street

		Carson City



		State Purchasing

		515 E. Musser Street

		Carson City



		Nevada Department of Education

		700 E. Fifth St.

		Carson City





Pursuant to NRS 333.370, any unsuccessful proposer may file a Notice of Appeal


 within 10 days after the date of this Notice of Award.


NOTE:  This notice shall remain posted until September 12, 2016

Revised as of 10/05/11
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The narrative below expands on the project goals, objectives, and scope of work provided in 
the Request for Proposal: 2108 for Nevada Ready! B-3 Planning (Project I.) In this 
explanation, GPG hopes to demonstrate how we will apply both our content and process 
expertise, and our lessons learned from similar early education system-wide planning efforts 
in California. GPG is deeply committed to working with our clients to define project activities 
and processes to ensure that we meet client and stakeholder needs. We will work closely with 
the Nevada Department of Education and other project partners to deliver a high-quality plan 
for the State of Nevada, its youngest learners, and the families and systems that support them.  


 
3.1.1 Organize committee, orient committee to the work, guide the committee in reaching 
consensus on needs. 


GPG has broad experience establishing groups and committees to guide planning processes. 
As described in greater detail below, it will be critical to clearly communicate the committee’s 
charge and expectations of committee members. Establishing group norms, or “ways we 
prefer to work together,” and decision-making tools early in the process will allow the 
committee to work through challenging conversations and points of disagreement, should they 
arise, later in the process. 
 
3.1.1.1 Task: Convene a B-3 committee to steer the B-3 work for the life of the grant. 


A.  Activity for 3.1.1.1: Solicit members and organize committee meetings. 
B.  Deliverable for 3.1.1.1.A: Provide a representative list of participating B-3 committee 


members. 
C.  Deliverable for 3.1.1.1.A:  Provide a calendar of regular meeting dates. 


GPG will combine content and process expertise to support an effective and efficient planning 
process that delivers high quality results. First, GPG suggests the creation of a small, three to 
five member “Engine Group.” GPG will support the Engine Group to provide local expertise, 
inform the creation of the B-3 Committee (“the Committee”), and provide ongoing leadership 
throughout the planning process.  


After establishing the Engine Group, GPG will draw on our (and the Engine Group 
members’) extensive understanding of systems and system-actors associated with the areas of 
K-12 and early childhood education to develop a list of system-actors that should be 
considered for inclusion on the Committee. GPG will work with the Engine Group to refine 
and finalize this list. GPG will draft and coordinate the process of sending invitations for 
participation (including details on Committee member commitments and expectations) to the 
identified Committee invitees. Following the finalization of Committee membership, GPG will 
gather information to identify and schedule regular standing committee meetings.  


GPG proposes to develop a Nevada Ready! B-3 Planning Portal website to support project 
organization, coordination, and information sharing for the duration of this effort. GPG has 



http://glenpricegroup.com/
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developed meeting portals and project websites for past client work and believes this will be an 
effective way to ensure that all members of the planning process are easily able to access and 
share relevant information. A portal also provides a space to keep track of all meeting 
calendars and logistics, agendas, materials, and next steps. GPG will be pleased to work with 
the proposed Engine Group and Committee to identify the specific needs of this project and 
ways the project website can help streamline communications and resource sharing. Based on 
these conversations, the portal may be private (password protected), public, or have both 
private and public portions.  


Examples of Similar Deliverables: 


x California Labor Management Initiative Project Website and Meeting Portal: GPG 
provides planning and project management support for the California Labor 
Management Initiative (CA LMI). As part of this work, GPG developed the CA LMI 
public website and a number of meeting portals for initiative events. 


x Transforming the Workforce Kumu Map and Project Website: GPG developed a Kumu 
map of planning team participants in the Transforming the Workforce for Children 
Birth Though Age 8: California Implementation Planning Process. As illustrated 
through the map, this project has a number of work teams with varying levels of 
project involvement. GPG also developed a simple public website for this project. 


x Early Learning Lab Summit Website: In addition to supporting the design and 
facilitation of this event, GPG developed a website for the summit, including bios of the 
90+ participants. 


3.1.1.2 Task: Collect and synthesize information around prior B-3 efforts. 


A.  Activity for 3.1.1.2:  Hold a series of meetings and focus groups to gather data and 
information around past B-3 efforts. 


B.  Activity for 3.1.1.2: Present documentation that outlines prior efforts and identifies gaps 
and redundancies. 


C.  Deliverables for 3.1.1.2.A and 3.1.1.2.B: Provide an overview document that describes 
accomplishments and needs related to B-3 work. 


3.1.1.3 Task: Identify and incorporate strategies used by other communities and entities in 
conducting B-3 work. 


A.  Activity for 3.1.1.3:  Conduct desk research around state/community efforts in B-3 work. 
B.  Activity for 3.1.1.3:  Conduct telephone interviews with key stakeholders with experience 


in the development and implementation of B-3 work. 
C.  Deliverables for 3.1.1.3A and 3.1.1.3B: Provide a crosswalk document that will facilitate 


identification of next steps. 


GPG takes an Appreciative Inquiry approach to stakeholder planning efforts. This approach is 
guided by the belief that organizations and systems will achieve greater results by recognizing 
and recreating past successes and identifying and building upon strengths. GPG extends this 



http://glenpricegroup.com/

http://cdefoundation.org/lmi/

http://cdefoundation.org/lmi/emeryville/

https://kumu.io/aaronprice/ca-twb8-implementation-planning#planning-process-participants/by-sector-category

http://twb8-ca.net/

http://earlylearninglab.org/summit/
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philosophy to include an emphasis on research, qualitative and quantitative data collection, 
and analysis. This research and analysis, coupled with a focused assessment of past efforts, 
strengths, opportunities, and challenges, result in an informed and responsive planning 
process.  


GPG proposes to draw from our extensive content knowledge developed through supporting 
B-3 related efforts in the state of California as a starting point for the research required for 
this project. Specifically, GPG will draw from the research used in the development of the 
California Comprehensive Early Learning Plan, the Blueprint for Great Schools and its 
second edition, Blueprint 2.0, and the First 5 California and California Department of 
Education, Early Education and Support Division Strategic Plans. Additionally, GPG has 
developed a repository of high-quality comprehensive state early learning plans and has 
conducted significant analysis on the objectives and outcomes of these plans, and will use this 
existing research as a starting point. GPG will supplement this research as needed, based on 
additional research needs identified by the Engine Group, Committee, and others. 


GPG will engage in a qualitative information gathering/interview process and support broader 
stakeholder engagement through focus groups and/or a far-reaching survey to ground the 
research in the State of Nevada’s unique B-3 context. To complete this information gathering, 
GPG will work with the Engine Group and Committee to develop and refine an interview 
protocol as a means of ensuring the right questions are asked and critical information is 
collected. GPG will use a similar iterative process to design an online survey to uncover 
critical learnings and lessons from B-3 work across the state.  


GPG’s facilitation and development of First 5 California’s Strategic Plan followed a similar 
process. This process was built on a robust foundation of national and California-specific 
research on early learning systems, including the review of California’s 58 First 5 County 
Commission strategic plans, and included 46 stakeholder interviews; development, 
distribution, and analysis of a 1,500-respondent survey; and a series of staff and stakeholder 
meetings.  


GPG will share emerging findings with the Engine Group, Committee, and other stakeholders 
through presentations/discussions at meetings, written summary reports, and other 
communications. This may include sharing materials with stakeholders and assigning pre-
meeting work to maximize in-person meeting time. Alternatively, informational presentations 
could be done remotely (on webinars, conference calls, video conferences, etc.) to maximize 
the value of in-person meeting time and reduce overall meeting costs. As detailed above, this 
information sharing will also be supported by the Nevada Ready! B-3 Planning Portal.  


Examples of Similar Deliverables: 


x Crosswalk of Recommendations for Improving the Early Education and Care 
Workforce: As part of GPG’s support for implementation planning in California for 
Transforming the Workforce for Children Birth Through Age Eight, GPG reviewed a 



http://glenpricegroup.com/

http://glenpricegroup.com/ccelp/

http://www.cde.ca.gov/eo/in/bp/documents/yr11bp0709.pdf

http://www.cde.ca.gov/eo/in/bp/documents/yr15bp0720.pdf

http://www.ccfc.ca.gov/about/pdf/commission/resources/F5CA_Strategic_Plan.pdf

http://www.cde.ca.gov/eo/in/bp/documents/yr15eesdplan.pdf

http://www.cde.ca.gov/eo/in/bp/documents/yr15eesdplan.pdf

http://glenpricegroup.com/files/ECE%20Ed%20Quality%20Summary%20of%20Recommendations%20010516.pdf

http://glenpricegroup.com/files/ECE%20Ed%20Quality%20Summary%20of%20Recommendations%20010516.pdf
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number of relevant reports (including the Transforming the Workforce for Children 
Birth Through Age 8 report from the National Academies) and developed a 
“crosswalk” to highlight common recommendations across the reports. This document 
was used by planning teams to select priorities. 


x California Comprehensive Early Learning Plan (CCELP) Stakeholder Engagement 
Report: GPG facilitated, documented, and analyzed an extensive and rapid stakeholder 
engagement process to inform the CCELP. This process collected input from 2,444 
individuals.  


 
3.1.2 Guide the development of a cohesive and coherent, comprehensive B-3 plan. 


GPG proposes an iterative plan development process that includes five in-person Committee 
and/or broader stakeholder meetings; webinars and conference calls as needed; and a 
transparent feedback, revision, and review process toward the creation of goals, strategies, and 
a B-3 System framework. GPG will expand on our suggested process for this work following 
the relevant tasks, activities, and deliverables (3.1.2.1 - 3.1.2.3) from the RFP, which are 
included below.  
  
3.1.2.1 Task: Facilitate consensus around shared goals. 


A.  Activity for 3.1.2.1: Conduct meeting or a series of meetings to reach consensus. 
B.  Deliverable for 3.1.2.1.A: Provide a list of goals. 


3.1.2.2 Task: Guide the committee and provide feedback on ongoing activities and potential 
strategies. 


A. Activity for 3.1.2.2: Conduct meeting or a series of meetings to examine activities and 
develop strategies. 


B. Deliverable for 3.1.2.2.A: Provide a list of strategies. 


3.1.2.3 Task: Present initial framework for B-3 system and facilitate revisions and refinements. 


A. Activity for 3.1.2.3: Conduct meeting or a series of meetings to finalize framework. 


B. Deliverable for 3.1.2.3.A: Provide a framework for B-3 System. 


GPG proposes to facilitate a consensus process that relies on establishing Nevada Ready! B-3 
values and ways of working together, strategically designing participatory meetings and input-
gathering mechanisms, and engaging in transparent plan development and revision processes: 


Establishing Values and Ways of Working Together: GPG proposes to support the Engine 
Group and Committee to develop a set of Nevada Ready! B-3 values that will inform the 
planning work and serve as a litmus test for the group’s decisions. GPG has led multi-
stakeholder and multi-system groups through this process in the past and finds that that 
development of shared values not only supports relationship-building and clarity of intent and 
purpose, but also creates a common foundation on which planning work can build. Values 



http://glenpricegroup.com/

http://glenpricegroup.com/ccelp/mainreport/

http://glenpricegroup.com/ccelp/mainreport/
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will be identified and approved in the first 1-2 meetings. Additionally, GPG will work with the 
group to develop a set of group norms, or “ways group members prefer to work together,” as a 
means of ensuring all voices are valued and heard and that committee members have clear 
and honest expectations of how work will be accomplished through the duration of the 
planning period. 


Designing Participatory Meetings and Input-Gathering Mechanisms: GPG proposes to begin 
the meeting design process for each Committee meeting with the Engine Group by 
establishing a meeting purpose statement and a set of objectives to ensure a common 
understanding of what the meeting seeks to accomplish. After affirming the meeting purpose 
and objectives, GPG will develop a meeting design (facilitator’s guide) that may include a 
range of participatory strategies, including recommendations for using technology to 
maximize the time that meeting participants have together and engage stakeholders that may 
not be physically present at the meeting. The draft meeting design will be shared with the 
Engine Group for feedback and revision. Once finalized, GPG will produce a separate meeting 
agenda (based on the meeting design but with facilitation details removed) for circulation to 
meeting participants. Before each meeting, GPG will manage meeting preparation details and 
communicate with participants regarding the agenda and any requested participant pre-work. 
After each meeting, GPG will synthesize meeting outputs, document and share next steps, and 
ensure that the results are used to actively inform plan development.  


Engaging in Transparent Plan Development and Revision Processes: Through our past 
experience with multi-stakeholder planning efforts, GPG has found that transparency and 
clarity of process directly affect the ease with which consensus can be achieved. GPG will 
support process transparency first by: establishing common values and group norms; sharing 
a project timeline and workplan to ensure Committee members are clear on the process 
components and timeline from the outset; and soliciting information from the Committee 
about their preferred feedback and communication mechanisms.  


Next, GPG will support transparency by clearly incorporating input and well-cited research 
into draft goals, strategies, and the emerging B-3 framework. These drafts will be circulated 
with ample time for Committee members and stakeholders to review and consider feedback. In 
partnership with the Engine Group, GPG will identify critical areas for consensus building 
and ensure that meeting time is well spent to identify, discuss, and come to conclusions about 
these areas. Finally, Committee members and stakeholders will see their feedback 
incorporated into future iterations of the plan content, helping to develop trust, transparency, 
and the understanding that the Nevada Ready! B-3 plan delivered by GPG will reflect the 
values, ambitions, and intent of Nevada’s stakeholders.   
 
 
 
 



http://glenpricegroup.com/
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Examples of Similar Deliverables: 


x Blueprint 2.0, Guiding Principles (Pages 3-4): GPG supported a group of key leaders, 
advocates, and elected officials in California’s K-12 education system to develop a set 
of guiding principles that now inform the state’s education systems-change efforts. 


x Example Meeting Designs: 
o David and Lucile Packard Foundation After-School and Summer Enrichment 


Grantee Gathering: Including a pre-meeting survey to gather initial input from 
participants, use of technology to share ideas and enable both in-person and 
remote participants to engage fully. See also, GPG’s brief website post about 
this work: Going Paperless in Big Meetings. 


o Transforming the Workforce for Children Birth Through Age 8 – First In-
person Meeting of the Action Planning Team: Including process review and 
clarification, development of “ways we prefer to work together,” and 
participatory sessions for identifying and discussing planning priorities. 


x Preparing All Students for College, Career, Life, and Leadership in the 21st Century: 
GPG supported an advisory task force to the State Superintendent of Public Instruction 
to develop a framework for California’s accountability system redesign efforts.  


3.1.3 Assist in planning the initial phases of the B-3 pilot. 


GPG understands the importance of developing a B-3 model that consists of an implementable 
framework and achievable goals. GPG has direct experience leading a large-scale early 
learning planning effort and using the results of that plan to inform pilot design in our 
current role supporting First 5 California. After supporting First 5 California to develop its 
strategic plan, GPG is now supporting the agency to develop a dual language learner (DLL) 
pilot that will focus on instructional models, professional development, and family 
engagement as a means of identifying scalable best-practices for supporting bilingualism and 
dual language development across diverse early learning environments. GPG will apply this 
experience to the Nevada Ready! B-3 model and pilot development.  
 
3.1.3.1 Task: Guide the committee in determining short- and long-term goals for the pilot. 


A. Activity for 3.1.3.1: Conduct meeting or a series of meetings to establish goals of the 
pilot project. 


B. Activity for 3.1.3.1: Research pilot design options. 
C. Activity for 3.1.3.1: Conduct meeting or a series of meetings to determine pilot design. 
D. Activity for 3.1.3.1: Gather feedback to finalize B-3 pilot design. 
E. Deliverable for 3.1.3.1.A through 3.1.3.1.D: Provide a B-3 pilot framework. 


 
GPG proposes to apply the same meeting design and feedback processes described above to 
conduct a series of meetings to establish pilot goals and design components that are aligned 



http://glenpricegroup.com/

http://www.cde.ca.gov/eo/in/bp/documents/yr15bp0720.pdf

https://www.dropbox.com/s/ab5a5gyzfx1vea6/Design%20Draft%20SummerMatters012215ms1.docx?dl=0

https://www.dropbox.com/s/ab5a5gyzfx1vea6/Design%20Draft%20SummerMatters012215ms1.docx?dl=0

http://glenpricegroup.com/going-paperless-big-meetings/

https://www.dropbox.com/s/4jmo0wsx91iw9hr/TWB8010515ActionPlanningTeamMtgDraftDesign010416ct1.docx?dl=0

https://www.dropbox.com/s/4jmo0wsx91iw9hr/TWB8010515ActionPlanningTeamMtgDraftDesign010416ct1.docx?dl=0

http://www.cde.ca.gov/ta/ac/ar/documents/account-report-2016.pdf
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and demonstrative of the Nevada Ready! B-3 model and framework. GPG, however, 
understands that pilot design considerations may differ considerably from the broader B-3 
planning efforts. As such, GPG will pay specific attention to potential implementation 
challenges and ensure that stakeholder and Committee member feedback is reflective of the 
on-the-ground implementation realities.  
 
GPG has significant experience with program design, particularly through proposal 
development support. We will apply this expertise, coupled with the strategies described 
throughout this scope of work, to develop a clear, demonstrative, and results-oriented pilot 
that will both affirm and inform the Nevada Ready! B-3 model.  
 
Examples of Similar Deliverables: 


x First 5 California DLL Pilot (Forthcoming): Additional materials will be made publicly 
available for the July 28 meeting of the First 5 California Commission. 


x First 5 IMPACT (RFA): GPG assisted First 5 California in designing a program to 
invest in and scale early childhood systems quality improvement efforts at a county 
level across California.   



http://glenpricegroup.com/

http://www.ccfc.ca.gov/programs/programs_dll.html

http://www.ccfc.ca.gov/pdf/programs/impact/FIRST5IMPACT-RFA.pdf
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Section 4 – Company Background and References 
 


Vendor Information 
 


Question Response 
Company Name: The Glen Price Group 
Ownership (sole proprietor, 
partnership, etc.): 


S-Corporation 


State of incorporation: California 
Date of incorporation: 2002 
# of years in business: 14 
List of top officers: President: Aaron Price 


Vice President: Caitlin Lawrence-Toombs 
Location of company headquarters: 719 El Cerrito Plaza 


El Cerrito, CA 94530 
Location(s) of the company offices: 719 El Cerrito Plaza 


El Cerrito, CA 94530 
Location(s) of the office that will 
provide the services in this RFP: 


719 El Cerrito Plaza 
El Cerrito, CA 94530 


Number of employees locally with the 
expertise to support the requirements 
identified in this RFP: 


[GPG proposes a 5-person team for this project] 
1 (within 30 miles of Carson City), 3 (within 200 miles 
of Carson City) 


Number of employees nationally with 
the expertise to support the 
requirements in this RFP: 


[GPG proposes a 5-person team for this project] 
1 (telecommutes from Massachusetts)  


Location(s) from which employees 
will be assigned for this project: 


Reno-Tahoe; El Cerrito, CA; Massachusetts 


 
Question Response 
Nevada Business License 
Number: 


While GPG does not currently have a Nevada Business 
License, if awarded the contract, GPG will register with 
the State of Nevada, Secretary of State’s Office as a 
foreign corporation and be appropriately licensed before 
the execution of the contract. 


Legal Entity Name: The Glen Price Group 
 
Is “Legal Entity Name” the same name as vendor is doing business as? 
 


Yes X No  
 
If “No”, provide explanation. 
 
Vendors are cautioned that some services may contain licensing requirement(s).  Vendors shall 
be proactive in verification of these requirements prior to proposal submittal.  Proposals that do 
not contain the requisite licensure may be deemed non-responsive. 



http://glenpricegroup.com/
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Has the vendor ever been engaged under contract by any State of Nevada agency?   
 


Yes  No X 
 
If “Yes”, complete the following table for each State agency for whom the work was performed.  
Table can be duplicated for each contract being identified. 
 
Question Response 
Name of State agency:  
State agency contact name:  
Dates when services were 
performed: 


 


Type of duties performed:  
Total dollar value of the 
contract: 


 


 
Are you now or have you been within the last two (2) years an employee of the State of Nevada, 
or any of its agencies, departments, or divisions? 
 
Yes  No X 


 
If “Yes”, please explain when the employee is planning to render services, while on annual 
leave, compensatory time, or on their own time? N/A 
 
If you employ (a) any person who is a current employee of an agency of the State of Nevada, or 
(b) any person who has been an employee of an agency of the State of Nevada within the past 
two (2) years, and if such person will be performing or producing the services which you will be 
contracted to provide under this contract, you must disclose the identity of each such person in 
your response to this RFP, and specify the services that each person will be expected to perform. 
 
Disclosure of any significant prior or ongoing contract failures, contract breaches, civil or 
criminal litigation in which the vendor has been alleged to be liable or held liable in a matter 
involving a contract with the State of Nevada or any other governmental entity.  Any pending 
claim or litigation occurring within the past six (6) years which may adversely affect the 
vendor’s ability to perform or fulfill its obligations if a contract is awarded as a result of this RFP 
must also be disclosed. 
 
Does any of the above apply to your company? 
 


Yes  No X 
 
If “Yes”, please provide the following information.  Table can be duplicated for each issue being 
identified. 
 
Question Response 



http://glenpricegroup.com/
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Question Response 
Date of alleged contract 
failure or breach: 


 


Parties involved:  
Description of the contract 
failure, contract breach, or 
litigation, including the 
products or services involved: 


 


Amount in controversy:  
Resolution or current status of 
the dispute: 


 


If the matter has resulted in a 
court case: 


Court Case Number 
  


Status of the litigation:  
 
Vendors must review the insurance requirements specified in Attachment E, Insurance 
Schedule for RFP 2108.  Does your organization currently have or will your organization be 
able to provide the insurance requirements as specified in Attachment E. 
 
Yes X No  


 
 



http://glenpricegroup.com/
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http://glenpricegroup.com/
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Company Background/History 
 
  



http://glenpricegroup.com/
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4.1.9  Company background/history and why vendor is qualified to provide the services 
described in this RFP. Limit response to no more than five (5) pages.    
4.1.10  Length of time vendor has been providing services described in this RFP to the public 
and/or private sector. Please provide a brief description.    


1. OVERVIEW 


The Glen Price Group (GPG) specializes in multi-sector participatory planning processes for 
systems-building and systems-change efforts. We have significant content expertise and 
statewide experience in the both early childhood and K-12 systems. GPG is highly qualified to 
support and facilitate the Nevada Ready! B-3 Planning (Project I) efforts to plan a 
comprehensive birth through third grade system. 


Launched in 2002, GPG has 14 years of successful experience facilitating planning and 
program implementation processes for a diverse range of public and private initiatives and 
organizations. As its primary focus, GPG assists public sector and private nonprofit 
organizations to realize their programmatic, institutional, and financial potential for impact. 
GPG is mission-driven, with a passion for public service and a clear track record of results.1 
GPG marries well-developed analytical tools, state-of-the-art facilitation techniques, and high-
quality information technology support to enable organizations and stakeholders to build and 
implement high-quality plans backed by strong documentation and tracking systems.  


GPG’s approach to strategic planning incorporates the Appreciative Inquiry (AI) philosophy 
and methodology. AI focuses on recognizing and recreating successes, and identifying and 
building upon strengths as a powerful approach to institutional improvement and 
development. GPG’s work is informed by qualitative and quantitative analysis, stakeholder 
feedback and our own research to ensure projects are informed by current research and 
evidence and aligned with the goals of key stakeholders.  


GPG has developed an outstanding reputation for facilitating multidisciplinary, multicultural, 
cross-sector, and multi-stakeholder initiatives. This includes significant experience and 
success in supporting public and nonprofit organizations to improve California’s early care 
and education and K-12 systems. GPG has served clients in a number of collaborative projects 
of similar size and scope as that outlined by the Nevada Department of Education in the 
Nevada Ready! B-3 Planning (Project I) Request for Proposal (RFP).  


Based on the scope of work included in the RFP for Project I, GPG has identified the 
following general project activities or components which will be used in subsequent sections to 
demonstrate our relevant experience and expertise: 


1. Developing, supporting, and facilitating teams to accomplish planning activities; 
2. Using data to inform planning: research, data collection, and analysis; and 
3. Developing comprehensive plans and program designs. 


GPG’s support for First 5 California’s strategic planning process, described in Section 2 
below, addresses all of these activities and is closely aligned with the Nevada Ready! B-3 
Planning (Project I) scope of work. Later sections of this document correspond to the activities 
listed above and provide multiple example projects for each activity.  


                                                 
1 For a highlight of select GPG projects, please see: http://glenpricegroup.com/results/  



http://glenpricegroup.com/

http://glenpricegroup.com/

http://glenpricegroup.com/results/
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2. FIRST 5 STRATEGIC PLAN: PRIMARY EXAMPLE PROJECT 
During a six-month period in 2013, GPG designed and facilitated First 5 California’s (F5CA) 
highly participatory strategic planning process. At the outset of this project, GPG worked met 
with F5CA leadership to clarify the objectives of this strategic planning process: 


x Define the future of First 5 California’s work;  
x Define success, and how it would be measured; and 
x Use the process to continue building the support and partnerships essential for success.  
Ultimately, this process resulted in two primary deliverables: 1) A statement of strategic 
direction, including a vision and mission statement, values, and goals; and 2) a framework of 
strategic objectives, activities, and responsibilities, which included monitoring, resource 
allocation, and communications plans. To develop these documents, GPG worked with F5CA 
to design and implement the following process: 


2.1. Developing, Supporting, and Facilitating Teams to Accomplish Planning Activities  


GPG established a Core Planning Team and a Partnership Advisory Team to support and 
guide the planning process and develop key content for the plan. GPG designed, facilitated, 
and documented a series planning meetings with each of these teams. GPG also designed and 
facilitated larger planning meetings which included additional F5CA staff, F5CA 
commissioners, and First 5 County Commission leaders. The primary purpose of these larger 
meetings was to gather feedback on draft materials developed by the smaller teams to ensure 
the resulting plans were reflective of F5CA’s stakeholders’ ideas and opinions on the 
organization’s role and direction.   
2.2. Using Data to Inform Planning: Research, Data Collection, and Analysis 
GPG conducted significant information gathering a research to inform F5CA’s strategic plan. 
This work included interviews with 46 key informants and leaders in early childhood 
education, care, and health. GPG also designed, developed, disseminated, and analyzed the 
results of a far-reaching stakeholder survey that collected responses from over 1,500 
stakeholders. To accomplish this information gathering, GPG worked with the Core Planning 
Team to develop and refine an interview protocol, including stakeholder group-specific 
questions. GPG developed a summative report of key themes from the interviews and surveys, 
presented this report to F5CA staff and commissioners, and worked with the Core Planning 
Team to use stakeholder input results to inform the planning work. Beyond this qualitative 
and quantitative opinion research, GPG also conducted desk research to compile and analyze 
the strategic plans from each of California’s 58 First 5 County Commissions. This allowed 
F5CA to ensure that strategic plan it developed was aligned with and supportive of County 
Commission goals and priorities.  


2.3. Developing Comprehensive Plans and Program Designs 


GPG developed draft materials for each strategic plan component, and supported iterative 
feedback processes to ensure that the resulting plan built upon California’s strengths and 
successes, was informed by lessons learned, reflected stakeholder input, and provided a useful 
and actionable framework for F5CA’s future work. The result was a high-quality, well-
received strategic plan that currently guides F5CA decision-making, thereby having a positive 
impact on California’s youngest children, their families, and their communities.  



http://glenpricegroup.com/

http://www.ccfc.ca.gov/about/pdf/commission/resources/F5CA_Strategic_Plan.pdf

http://www.ccfc.ca.gov/about/pdf/commission/resources/F5CA_Strategic_Plan.pdf
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3. ADDITIONAL EXAMPLES: DEVELOPING, SUPPORTING, AND FACILITATING 
TEAMS TO ACCOMPLISH PLANNING ACTIVITIES 


3.1. Transforming the workforce birth through age 8: California action planning  
Co-chaired by leadership from the California Department of Education, Early Education and 
Support Division (EESD), and F5CA, and funded by the David and Lucile Packard 
Foundation, GPG is currently facilitating a group of stakeholders in a collaborative process of 
implementation planning based on the far-reaching 2015 report by the Institute of Medicine 
(IOM) and National Research Council of the National Academies (The National Academies) 
entitled Transforming the Workforce for Children Birth Through Age 8: A Unifying 
Foundation. This report outlines the impact that adults with can have during the early years 
of a child’s life, and includes recommendations for improving the early childhood workforce. 
A group of five states/regions (including California) are currently participating in a nationally 
coordinated implementation planning process. 
Through this process, GPG is supporting multi-stakeholder groups to: 1) identify and select a 
realistic set of recommendations, objectives, and activities for California; 2) engage in an 
iterative feedback and input process to refine and enhance draft plans; and 3) identify 
concrete next steps and responsibilities for full plan implementation. The goal of this project is 
to collaboratively develop and begin working towards implementing a coordinated, integrated, 
evidence-based action agenda, based on the IOM/The National Academies report, to 
transform the early childhood workforce, birth through age 8, across the state of California. 
To achieve this goal, GPG has supported the formation of three planning and advisory teams 
with tiered levels of involvement: 


1. Support Team: Provides high-level guidance on project design and information about 
the current policy landscape. 


2. Action Planning Team: Drafts recommendations, objectives, and activities for 
California based on the report, other relevant resources, and the California context. Is 
divided into three work groups, each addressing a focus area, and led by two co-leads. 


3. Core Planning Team: Comprised of the co-leads from the Action Planning Team’s 
three work groups, shares progress and identifies points of overlap and/or synergy. The 
Core Planning Team also participates in national meetings coordinated by IOM. 


Although this effort is still underway, work to date has been highly successful and will receive 
a second year of continuation funds. Additional information is available at http://twb8-ca.net.  
3.2. Los Angeles County School Readiness Workgroup 
Since January 2014, GPG has facilitated a planning process for the Los Angeles (LA) County 
School Readiness Workgroup, which seeks to increase the increase the number of children 
entering kindergarten “ready” for school. At the outset of this work, GPG supported a small 
steering committee to design the initial School Readiness Workgroup launch meeting and vet 
a process for identifying and selecting priorities. GPG also supported First 5 LA in the 
ongoing identification and selection of key early learning and education stakeholders to join 
the workgroup. GPG facilitated orientation webinars, meetings, and information sharing to 
onboard new members.  
GPG led the group through a consensus process to identify and select priorities, including 
kindergarten readiness assessments, increased participation in LA County’s Quality Rating 



http://glenpricegroup.com/

http://twb8-ca.net/
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and Improvement System (QRIS), and identification of systems-level indicators in support of 
family engagement. GPG also supported the formation of three subgroups to develop action 
plans to establish shared measurement in each of these priority areas, as a means of building 
the conditions necessary for a collective impact approach.  
3.3. California Department of Education, Blueprint for Environmental Literacy 
In 2015, GPG guided the State Superintendent of Public Instruction Tom Torlakson’s 
Environmental Literacy Task Force in a planning process that culminated with the report 
Blueprint for Environmental Literacy: Educating Every California Student In, About, and 
For the Environment. To accomplish this task, GPG worked with a small team of key 
stakeholders to identify a well-rounded group of task force members who could inform the 
plan from diverse perspectives. GPG facilitated a series of planning meetings and organized 
the task force into six work teams to tackle specific focus areas of the planning work. GPG 
then supported each team, through facilitation, research and analysis, and writing support to 
develop recommendations within their focus area. Draft recommendations were taken through 
an iterative revision process that included both task force and external stakeholder surveys.  
4. ADDITIONAL EXAMPLES: USING DATA TO INFORM PLANNING: RESEARCH, 


DATA COLLECTION, AND ANALYSIS  
4.1. Oakland Starting Smart and Strong Initiative 
Throughout 2015, GPG conducted a landscape analysis of informal childcare supports to 
inform the second year of the Oakland Starting Smart and Strong Initiative. GPG worked to 
gather data on current efforts in California as well as across the nation through research and 
focus groups. To inform this work, GPG convened meetings of key stakeholders every other 
month and examined existing publically available data. This research and analysis process 
culminated in a landscape analysis highlighting the strengths of past efforts, gaps where 
efforts could be improved, and recommendations for the initiative’s future years.  
4.2. California Comprehensive Early Learning Plan (CCELP) 
In 2012-2013, GPG helped the California Department of Education envision the future of 
early childhood education and develop a plan to guide the creation of a comprehensive, 
integrated, and coordinated system of early learning services for children birth to five. To help 
inform the plan, GPG created a system to engage as many stakeholders from across the state 
as possible within a three-month period, including: a dedicated website with background on, 
resources for, and news about the process; a listserv for stakeholders to receive updates; 
interviews, regional workshops, and online surveys; and a toolkit for stakeholders to organize 
local and virtual input meetings. As a result, GPG collected, organized, and analyzed feedback 
from 2,444 individuals. GPG used the findings of the American Institutes for Research 
Synthesis of Recent Research – Conditions of Children Birth to Age Five and Status of Early 
Childhood Services in California (August 2012) as a framework for stakeholder activities, 
thereby grounding stakeholder input in research. More about the CCELP planning project 
can be found at the CCELP website. 
4.3. Common Core State Standards (CCSS) Communications Campaign  
California’s Common Core State Standards (CCSS) Communications Campaign was designed 
to create awareness about how the CCSS will positively impact teaching and learning in 
California, drawing heavily from the successes and lessons learned in other states and 



http://glenpricegroup.com/

http://www.cde.ca.gov/pd/ca/sc/documents/environliteracyblueprint.pdf

http://www.cde.ca.gov/pd/ca/sc/documents/environliteracyblueprint.pdf

http://glenpricegroup.com/ccelp/meta-analysis/

http://glenpricegroup.com/ccelp/meta-analysis/

http://glenpricegroup.com/ccelp/
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communities. GPG conducted research and analysis on previous and current efforts related to 
CCSS messaging in our work to strengthen capacity-building at the regional and local levels 
to effectively communicate about California’s new academic standards. GPG developed a 
searchable research portal to facilitate information use and sharing.  
4.4. Los Angeles Universal Preschool (LAUP)  
GPG conducted an intensive discovery process and thorough market analysis, including the 
analysis of existing data and the development and implementation of stakeholder surveys and 
interviews. GPG researched and analyzed the rapidly evolving political and funding climates 
for early education to inform the development of Los Angeles Universal Preschool's (LAUP) 
three-year Strategic and Business Plans (See: LAUP Business Plan Executive Summary).  
5. ADDITIONAL EXAMPLES: DEVELOPING COMPREHENSIVE PLANS AND 


PROGRAM DESIGNS 
5.1. First 5 IMPACT (Improve and Maximize Programs so All Children Thrive)  
GPG assisted First 5 California in designing a program to invest in and scale early childhood 
systems quality improvement efforts at a county level across California. GPG planned and 
facilitated stakeholder engagement sessions so First 5 County Commissions could inform and 
collaboratively design the IMPACT program and associated Training and Technical 
Assistance Hubs to meet counties’ diverse needs.  
5.2. First 5 California Dual Language Learner (DLL) Pilot  
At the behest of First 5 California, GPG led the planning process to develop the Dual 
Language Learner (DLL) Pilot program. GPG designed and conducted a stakeholder survey 
and used the input to create a conceptual model and framework for the Pilot program. This 
included goals, strategies, outcomes, and critical evaluation questions the pilot seeks to 
answer. These materials will be presented to First 5 California’s Commission, along with a 
funding request for $20 million at the July Commission meeting.    
5.3. Superintendent’s Task Force on Accountability and Continuous Improvement  
Over a nine-month period in 2015 and 2016, GPG facilitated a task force planning process to 
develop recommendations for redesigning California’s Accountability and Continuous 
Improvement System. The task force, which consisted of 25 statewide education leaders, was 
charged with developing a framework for the new system and making recommendations to the 
State Superintendent of Public Instruction and ultimately the State Board of Education. As a 
final deliverable, GPG developed the final report of the task force, incorporating input from 
multiple feedback rounds of review by task force members. The well-received report will be 
used as a framework to the State Board’s continued work towards California’s new 
accountability and continuous improvement system.  
6. CONCLUSION 
GPG has a wide range of successful experiences working with clients and stakeholders on 
projects of similar scale and scope as Nevada Ready! B-3 Planning (Project I), as evidenced 
here and on individual GPG staff resumes. We would be happy to provide additional examples 
and/or work samples upon request.  


 



http://glenpricegroup.com/

http://laup.net/documents/news_events/laup_bplan_execsumm.pdf

http://www.cde.ca.gov/ta/ac/ar/documents/account-report-2016.pdf
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Business References 
 
Vendors should provide a maximum of three (3) business references from similar projects 
performed for private, state and/or large local government clients within the last five (5) years. 
 
Vendors must provide the following information for every business reference provided by the 
vendor and/or subcontractor: 
 
The “Company Name” must be the name of the proposing vendor or the vendor’s proposed 
subcontractor.   
 
 
Reference #: 1 
Company Name:  First 5 California 
Identify role company will have for this RFP project 
(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 
Project Name: First 5 California Strategic Plan 
Primary Contact Information 
Name: Camille Maben 
Street Address: 2389 Gateway Oaks Drive, Suite 260 
City, State, Zip: Sacramento, CA 95833 
Phone, including area code: (916) 263-1083 
Facsimile, including area code: (916) 263-1360 
Email address: CMaben@ccfa.ca.gov 
Alternate Contact Information 
Name: Sarah Neville-Morgan 
Street Address: 2389 Gateway Oaks Drive, Suite 260 
City, State, Zip: Sacramento, CA 95833 
Phone, including area code: (916) 263-1024 
Facsimile, including area code: (916) 263-1360 
Email address: snevillemorgan@ccfc.ca.gov 
Project Information 
Brief description of the project/contract and 
description of services performed, including 
technical environment (i.e., software applications, 
data communications, etc.) if applicable: 


[GPG has listed contract information for 
the First 5 California Strategic Planning 


project in the section that follows. The 
description below highlights this 


experience, along with other projects on 
which GPG has supported First 5 


California.] 
 


First 5 California has relied on the Glen 
Price Group for support on a number of 
different projects. GPG first supported 
First 5 California (F5CA) in the 



http://glenpricegroup.com/
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development of a Strategic Plan, in which 
GPG facilitated a highly participatory 
planning process that gathered input from 
over one thousand stakeholders across 
California. This process resulted in a 
statement of strategic direction and a 
framework of strategic objectives, 
activities, and responsibilities. GPG also 
supported F5CA in a collaborative design 
process and stakeholder engagement effort 
to develop First 5 IMPACT (Improve and 
Maximize Programs so All Children 
Thrive). Currently, GPG is supporting 
F5CA to gather input and develop our 
upcoming investment in a Dual Language 
Learner Pilot. F5CA has also partnered 
with GPG on other projects, including an 
action planning process for California’s 
implementation of recommendations 
related to the Transforming the Workforce 
Birth Through Age 8: A Unifying 
Foundation report, development of 
California’s Preschool Expansion 
Initiative application, and technical 
assistance and proposal development for 
California Early Head Start Child Care 
Partnership applications.  
 


Original Project/Contract Start Date: 03/2013 
Original Project/Contract End Date: 11/2013 
Original Project/Contract Value: $149,880 
Final Project/Contract Date: 11/2013 
Was project/contract completed in time originally 
allotted, and if not, why not? 


Yes 


Was project/contract completed within or under the 
original budget/ cost proposal, and if not, why not? 


Yes 


 
Reference #: 2 
Company Name:  The David and Lucile Packard Foundation 


Identify role company will have for this RFP project 
(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 
Project Name: Transforming the Workforce Birth Through Age 8 
Primary Contact Information 
Name: Meera Mani 
Street Address: 343 Second Street 



http://glenpricegroup.com/
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City, State, Zip: Los Altos, CA 94022 
Phone, including area code: (650) 948-7658 
Facsimile, including area code: (650) 947-8616 
Email address: MMani@packard.org 
Alternate Contact Information 
Name: Justina Acevedo-Cross 
Street Address: 343 Second Street 
City, State, Zip: Los Altos, CA 94022 
Phone, including area code: (650) 948-7658 
Facsimile, including area code: (650) 947-8616 
Email address: JAcevedo-Cross@packard.org 
Project Information 
Brief description of the project/contract and 
description of services performed, including 
technical environment (i.e., software applications, 
data communications, etc.) if applicable: 


[GPG has listed contract information for 
the Transforming the Workforce, Birth 


through Age 8 project in the section that 
follows. The description below highlights 
this experience, along with other projects 
on which GPG has supported the David 


and Lucile Packard Foundation.] 
 


The David and Lucile Packard Foundation 
has a long-standing relationship with the 
Glen Price Group. The foundation has 
awarded grants to GPG to accomplish a 
number of significant planning and 
engagement projects related to early 
learning and early childhood systems, most 
significantly planning support for 
California’s implementation of the 
National Academies of Science and 
Institute of Medicine’s Transforming the 
Workforce Birth Through Age 8 report. 
Through a collaborative implementation 
planning process, GPG is supporting 
multi-stakeholder groups to identify and 
select recommendations for the state of 
California and create a roadmap for 
implementation. GPG has been awarded 
additional projects including: strategic 
planning for the California Department of 
Education’s Early Education and Support 
Division; proposal development for 
California’s Preschool Expansion Grant 
and Early Head Start Childcare 
Partnership Grant; training and technical 
assistance of Early Head Start Childcare 
Partnership applicants across the state of 
California; and planning and facilitation 
for a group of early learning stakeholders 
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called the Early Learning Collaborative. 
The foundation is also in the process of 
reviewing a solicited proposal from the 
Glen Price Group to develop an early 
learning network map for the state of 
California to improve the way early 
childhood stakeholders and systems 
interact to produce positive outcomes for 
children, their families, and their 
communities.  


Original Project/Contract Start Date: 11/2015 
Original Project/Contract End Date: 10/2016 
Original Project/Contract Value: $90,000 
Final Project/Contract Date: On track to complete on time 
Was project/contract completed in time originally 
allotted, and if not, why not? 


On track to complete on time 


Was project/contract completed within or under the 
original budget/ cost proposal, and if not, why not? 


On track to complete within budget 


 
Reference #: 3 


Company Name:  California Department of Education, Early 
Education and Support Division 


Identify role company will have for this RFP project 
(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 
Project Name: Early Education and Support Division Strategic Plan 
Primary Contact Information 
Name: Debra McMannis 
Street Address: 1430 N St. 
City, State, Zip: Sacramento, CA 95814-5901 
Phone, including area code: (916) 322-6233 
Facsimile, including area code: (916) 323-6853 
Email address: DMcMannis@cde.ca.gov 
Alternate Contact Information 
Name: Cecelia Fisher-Dahms 
Street Address: 1430 N St. 
City, State, Zip: Sacramento, CA 95814-5901 
Phone, including area code: (916) 322-6233 
Facsimile, including area code: (916) 323-6853 
Email address: CFisherd@cde.ca.gov 
Project Information 
Brief description of the project/contract and 
description of services performed, including 
technical environment (i.e., software applications, 
data communications, etc.) if applicable: 


[GPG has listed contract information for 
the Early Education and Support Division 
(EESD) Strategic Planning project in the 


section that follows. The description below 



http://glenpricegroup.com/
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highlights this experience, along with other 
projects on which GPG has supported the 


EESD.] 
 


The California Department of Education, 
Early Education and Support Division 
(CDE, EESD) has worked with the Glen 
Price Group in a number of different 
capacities. GPG supported the Early 
Education and Support Division in the 
development of its multi-year strategic 
plan, which included the identification of 
key priorities and expected results as well 
as an action plan for year one. 
Additionally, EESD has worked as a 
partner in projects supported by GPG, 
including the development of the 
California’s Preschool Expansion 
Initiative proposal, support for the state of 
California’s successful application to the 
Early Head Start Child Care Partnership, 
and ongoing planning work related to the 
Transforming the Workforce Birth 
Through Age 8 report from the National 
Academies of Science and Institute of 
Medicine.  


Original Project/Contract Start Date: 05/2014 
Original Project/Contract End Date: 05/2015 
Original Project/Contract Value: $100,000 (Funded by the David and 


Lucile Packard Foundation) 
Final Project/Contract Date: 05/2015 
Was project/contract completed in time originally 
allotted, and if not, why not? 


Yes 


Was project/contract completed within or under the 
original budget/ cost proposal, and if not, why not? 


Yes 



http://glenpricegroup.com/
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ATTACHMENT G – Proposed Staff Resume(s) 
 


PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: The Glen Price Group 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 
Contractor: X Subcontractor:  


 
The following information requested pertains to the individual being proposed for this project. 


Name: Aaron Price Key Personnel: 
(Yes/No) Yes 


Individual’s Title: President 


# of Years in Classification: 1 # of Years with 
Firm: 7 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


Provides overall leadership and guidance for the GPG team and projects. Experienced in 
facilitation and writing and has managed various collaborative initiatives for GPG clients in 
the areas of economic development, education, workforce development, and closing the digital 
divide. Provides clear analysis and leadership to projects, advises clients on ways to maximize 
stakeholder engagement, and is skilled in designing and analyzing surveys to inform 
engagement processes. Has extensive experience developing and implementing web-based 
tools for clients, including websites, meeting portals, online surveys, and funding opportunity 
trackers in addition to using a variety of communications tools to effectively support project 
management and group progress. 
 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title held during 


the term of the contract/project and details of contract/project. 
Glen Price Group (GPG); El Cerrito, CA: 
July 2015 – Present, President 
March 2015 – July 2015, Vice President 
April 2009 – March 2015, Associate 
 
Transforming the Workforce for Children Birth Through Age 8 (2015 – present):  
Facilitate collaborative action planning. Ongoing collection of input and data from relevant 
stakeholders. Support of continuous feedback cycles to ensure action planning is broadly 
supported. Support for the formation and ongoing meetings of a support team, action 
planning team, and core planning team, in three work areas. Creation of meeting designs, 
materials, and agendas. Development and sharing of progress reports, priority statements, and 
action plans. Participation in national meetings to support state-level implementation 
planning, coordinated by the National Academy of Medicine. 



http://glenpricegroup.com/
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Californians Dedicated to Education Foundation (2011 – present):  
Provide coordination and facilitation project management for the California Labor-
Management Initiative through coordination of the support team, steering committee, and 
working group. Manage meeting and event design, planning, budget, and grant proposal 
writing to develop a statewide labor management collaboration initiative. Design and develop 
websites and online portals to support initiatives of the Californians Dedicated to Education 
Foundation, including the Common Core State Standards Research Portal, the “This Is 
Common Core California Showcase,” the California Labor-Management Initiative Website, 
and the 2015 Labor Management Initiative Symposium Website. Support planning, design, 
and implementation for a statewide symposium for 250 participants in 2015, two fall regional 
convenings in 2015, and five spring regional convenings in 2016, engaging nearly 100 teams 
from school districts and county offices of education. 
 
Oakland Starting Smart and Strong Initiative (2015 – 2016):  
Conducted landscape analysis for the Oakland Starting Smart and Strong Initiative, a 10-year 
grant to accelerate kindergarten readiness. Convened key stakeholders from the leadership 
group and general workgroup to build framework for ongoing early learning collaboration. 
Produced a strengths and gaps map and written report to inform future strategies of the 
initiative for presentation to the leadership committee and partners. 
 
First 5 California Strategic Plan (2014 – 2015):  
Designed and facilitated First 5 California’s highly participatory strategic planning process, 
gathering input from over 1,500 stakeholders and resulting in First 5 California’s strategic 
plan. 
 
A Blueprint for Environmental Literacy (2015): 
Guided the State Superintendent of Public Instruction Tom Torlakson’s Environmental 
Literacy Task Force in a planning process to provide recommendations for increasing the 
environmental literacy of all California’s children. Convened a small team of key 
stakeholders, identified a task force of diverse members, facilitated planning meetings, and 
conducted stakeholder surveys. The result was the Blueprint for Environmental Literacy.  
 
Los Angeles Universal Preschool (2013 – 2014):  
Supported strategic and business planning processes, including: the collection of significant 
stakeholder input to inform planning work, the development of financial models and 
scenarios, and the design and production of report charts and other graphics. 
 
California Comprehensive Early Learning Plan (CCELP) (2011 – 2013): 
Designed and implemented an extensive stakeholder engagement process that gathered input 
from more than 2,100 individuals to inform the development of the California Comprehensive 
Early Learning Plan (CCELP). Aggregated, analyzed, and synthesized stakeholder input from 
a range of sources to support the development of the CCELP. 
 



http://glenpricegroup.com/

http://cdefoundation.org/lmi/
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Contra Costa Community Services Bureau (2013):  
Designed and facilitated a strategic planning process to identify priority areas of work and 
goals for the Bureau. Conducted one-on-one interviews and a staff survey, and designed and 
facilitated a participatory planning session for 300+ staff members. Met regularly with Bureau 
leadership to co-design the planning process and build trust and teamwork within the 
leadership group. 
 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 
University of California, Berkeley; Berkeley, CA 
B.A. Applied Mathematics, Classical Civilizations – 2008 
 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, fax number 


and email address.   
 
Project References: 
 
Camille Maben 
Executive Director 
First 5 California 
O: (916) 263-1083 
F: (916) 263-1360 
CMaben@ccfa.ca.gov 
 
Meera Mani 
Director, Children, Families, Communities Program 
David and Lucile Packard Foundation 
O: (650) 948-7658 
F: (650) 947-8616 
MMani@packard.org 
 
Debra McMannis 
Director, Early Education and Support Division 
California Department of Education, Early Education and Support Division 
O: (916) 322-6233 
F: (916) 323-6853 
DMcMannis@cde.ca.gov 
 
Additional Reference: 
 
Shelly Masur 



http://glenpricegroup.com/
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CEO 
Californians Dedicated to Education Foundation 
O: (866) 259-0521  
F: (650) 368-8082 
shelly@cdefoundation.org  
  



http://glenpricegroup.com/
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PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: The Glen Price Group 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 
Contractor: X Subcontractor:  


 
The following information requested pertains to the individual being proposed for this project. 


Name: Maggie Steakley Key Personnel: 
(Yes/No) Yes 


Individual’s Title: Senior Associate 


# of Years in Classification: 3 # of Years with 
Firm: 3 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


A skilled analyst, writer, and researcher, with talents in the areas of communication, 
facilitation, organization, and leadership. Dedicated to improving the social welfare of 
children and their families through the improvement of integrated, effective, efficient public 
services and organizations. Invested in creating comprehensive and integrated systems to 
support high-quality early learning experiences and a strong and effective public education 
that meets the needs of all students. Direct experience with strategic planning, organizational 
development, consensus building and stakeholder engagement, school reform, data collection 
and analysis, and teaching, and teacher coaching and training. 
 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title held during 


the term of the contract/project and details of contract/project. 
Glen Price Group (GPG); El Cerrito, CA: 
2013 – Present, Senior Associate 
 
Los Angeles Grade Level Reading Campaign, School Readiness Workgroup (2015 – Present):  
Support the use of the collective impact model for multidisciplinary stakeholder engagement 
in the L.A. area toward the development of an action plan to increase the school readiness of 
children in L.A. County, as a means to increase the number of children reading at grade level 
by third grade. Organize and facilitate communication between planning committee and 
broader workgroups. Create meeting designs, materials, and agendas for regular planning 
committee meetings and calls, as well as workgroup meetings. Onboard new workgroup 
members on progress and established processes. Compilation, theming, and analysis of all 
meeting notes and dissemination of next steps and action items. Coordinate relevant 
stakeholders and planning committee in iterative revision and editing process to deliver high-
quality final summary report and action plan. 
 
First 5 California, Dual Language Learner Pilot (2015 – Present): 



http://glenpricegroup.com/
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Led the participatory planning process to develop the DLL Pilot program. Facilitated group 
meetings and solicited stakeholder input to develop Guiding Principles to shape the pilot. 
Designed and conducted a stakeholder survey of representatives from diverse systems across 
the state. Synthesized survey data to create a framework for the goals, strategies, and 
evaluation of the pilot program. 
 
Californians Dedicated to Education Foundation: Accountability and Continuous 
Improvement (2015 – 2016):  
Coordinated and facilitated multiple meetings of the task force, consisting of 25 key statewide 
education leaders. Created agendas and other meeting materials, documented meetings, 
elicited input and feedback from members of the task force. Solicited and incorporated 
feedback from task force members into a final written report submitted to the State 
Superintendent of Public Instruction, summarizing recommendations for a new California 
system of public education accountability and continuous improvement and strategies for 
modification and removal of existing laws, regulations, and other items supporting the 
previous Academic Performance Index (API)-based system. The resulting report, “Preparing 
All Students for College, Career, Life, and Leadership in the 21st Century” was presented to 
and well-received by the State Board of Education, and is serving as a foundation for the State 
Board’s continued accountability system development work.  
 
First 5 IMPACT (2014 - 2015):  
Planned and facilitated stakeholder engagement sessions to build consensus collaboratively 
design First 5 IMPACT (Improve and Maximize Programs so All Children Thrive) and 
associated Training and Technical Assistance Hubs. First 5 IMPACT is an innovative 
approach that forges partnerships between First 5 California and counties to achieve the goal 
of helping children ages birth through 5 and their families thrive by building a system to 
increase high-quality early learning settings, including supporting and engaging families in 
the early learning process.  
 
Common Core State Standards Communication Campaign (2013 – 2015): 
Drew from research and analysis, input from content experts, and previous efforts to create a 
plan for communicating implementation changes to the CCSS at the local level. Worked with 
systems actors from across the state of California to implement the communication strategy. 
 
A Blueprint for Environmental Literacy (2015): 
Guided the State Superintendent of Public Instruction Tom Torlakson’s Environmental 
Literacy Task Force in a planning process to provide recommendations for increasing the 
environmental literacy of all California’s children. Convened a small team of key 
stakeholders, identified a task force of diverse members, facilitated planning meetings, and 
conducted stakeholder surveys. The result was the Blueprint for Environmental Literacy.  
 
Blueprint for Great Schools, 2.0 (2015):  
Provided writing and facilitation support to the State Superintendent of Public Instruction, 
Tom Torlakson, to convene a group of statewide education leaders to provide 



http://glenpricegroup.com/
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recommendations for refining and implementing the vision put forth in Torlakson’s first term 
plan. The result was Blueprint for Great Schools, 2.0. 
 
First 5 California Strategic Planning (2013 – 2014):  
Assisted with designing and facilitating the strategic planning process for First 5 California, 
which engaged over 1,500 stakeholders to inform the development of its new 5-year strategic 
plan. Provided research and writing support on the strategic plan. Gathered information from 
cross-sector stakeholders, analyzed data, and made recommendations to the First 5 California 
Commission on strategic direction and stakeholder perception. Research and data collection 
also included a 58-Country strategic plan analysis to inform First 5 California on how it could 
best support local early learning systems-efforts.  
 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 
University of California, Berkeley; Berkeley, CA 
M.P.P., Goldman School of Public Policy – 2014 
 
University of Vermont; Burlington, VT 
B.A., Political Science and History – 2008 
 
American University; Washington, DC 
International Law and Organizations – 2007 
 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
Clear California Multiple Subjects Teaching Credential. Completed 2011, valid though 2021. 
 
 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, fax number 


and email address.   
 
Project References: 
 
Camille Maben 
Executive Director 
First 5 California 
O: (916) 263-1083 
F: (916) 263-1360 
CMaben@ccfa.ca.gov 
 
Meera Mani 
Director, Children, Families, Communities Program 
David and Lucile Packard Foundation 
O: (650) 948-7658 
F: (650) 947-8616 
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MMani@packard.org 
 
Debra McMannis 
Director, Early Education and Support Division 
California Department of Education, Early Education and Support Division 
O: (916) 322-6233 
F: (916) 323-6853 
DMcMannis@cde.ca.gov 
 
Additional Reference: 
 
Deborah Kong 
Executive Director 
Early Edge California 
O: (510) 271-0075 
F: (866) 445-3648 
DKong@earlyedgecalifornia.org  
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PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: The Glen Price Group 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 
Contractor: X Subcontractor:  


 
The following information requested pertains to the individual being proposed for this project. 


Name: Katie Aspell Key Personnel: 
(Yes/No) Yes 


Individual’s Title: Associate 


# of Years in Classification: 1 # of Years with 
Firm: 1 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


An experienced writer, researcher, and analyst who excels at synthesizing and presenting 
information for diverse audiences, and performing high-quality research and analysis in 
support of client projects and initiatives. Previous work in non-profit management, program 
creation, and college access informs approach to increasing access and improving service 
delivery. Direct experience with strategic planning, data collection and analysis, and 
developing web-based mapping tools for clients. 
 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title held during 


the term of the contract/project and details of contract/project. 
Glen Price Group (GPG); El Cerrito, CA: 
2015 – Present, Associate 
 
First 5 California, Dual Language Learner Pilot (2015 – Present): 
Led the participatory planning process to develop the DLL Pilot program. Facilitated group 
meetings and solicited stakeholder input to develop Guiding Principles to shape the pilot. 
Designed and conducted a stakeholder survey of representatives from diverse systems across 
the state. Synthesized survey data to create a framework for the goals, strategies, and 
evaluation of the pilot program. 
 
Transforming the Workforce for Children Birth Through Age 8 (2015 – present):  
Support the facilitation of collaborative action planning. Ongoing collection of input and data 
from relevant stakeholders. Support of continuous feedback cycles to ensure action planning 
is broadly supported. Support for the formation and ongoing meetings of a support team, 
action planning team, and core planning team, in three work areas. Development and sharing 
of progress reports, priority statements, and action plans.  
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Californians Dedicated to Education Foundation California Labor Management Initiative 
(2015 – present):  
Assist with coordinating and planning of a statewide labor-management initiative, including 
support for five regional convenings for district-level teams across California in the spring of 
2016. Responsible for providing coordination and logistical support, preparing event materials 
and providing on-site meeting support. Schedule, participate in, and record team meetings.  
 
Oakland Starting Smart and Strong Initiative (2015 – 2016):  
Conducted landscape analysis for the Oakland Starting Smart and Strong Initiative, a 10-year 
grant to accelerate kindergarten readiness. Convened key stakeholders from the leadership 
group and general workgroup to build framework for ongoing early learning collaboration. 
Produced a strengths-and-gaps map and written report to inform future strategies of the 
initiative and presented to the leadership committee and partners. 
 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 
University of California, Berkeley; Berkeley, CA 
M.P.P., Goldman School of Public Policy – 2016 
 
Vassar College; Poughkeepsie, NY 
B.A., Political Science and Asian Studies – 2010 
 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, fax number 


and email address.   
 
Project References: 
 
Camille Maben 
Executive Director 
First 5 California 
O: (916) 263-1083 
F: (916) 263-1360 
CMaben@ccfa.ca.gov 
 
Meera Mani 
Director, Children, Families, Communities Program 
David and Lucile Packard Foundation 
O: (650) 948-7658 
F: (650) 947-8616 
MMani@packard.org 
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Debra McMannis 
Director, Early Education and Support Division 
California Department of Education, Early Education and Support Division 
O: (916) 322-6233 
F: (916) 323-6853 
DMcMannis@cde.ca.gov 
 
Additional Reference: 
 
Carla Dartis 
H.E.A.T. Institute Coordinator 
Alameda County District Attorney’s Office Human Exploitation and Trafficking Institute 
O: (510) 272-6222 
F: (510) 271-5157 
Carla.dartis@acgov.org 
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PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: The Glen Price Group 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 
Contractor: X Subcontractor:  


 
The following information requested pertains to the individual being proposed for this project. 


Name: Mara Mahmood Key Personnel: 
(Yes/No) Yes 


Individual’s Title: Associate 


# of Years in Classification: 8 # of Years with 
Firm: 8 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


Provides research and evaluation expertise to a range of projects including research, strategic 
and business planning, organizational development, and funding opportunity 
development. Contributes to the development, implementation, and analysis of stakeholder 
interviews and surveys as part of clients’ strategic and business planning processes. 
Contributes strong writing expertise to successful proposal development. Previously served as 
lead researcher and evaluator for federal 21st Century Community Learning Center grants. 
 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title held during 


the term of the contract/project and details of contract/project. 
Glen Price Group (GPG); El Cerrito, CA: 
2003 – 2008, 2013 – Present, Associate 
 
Los Angeles Grade Level Reading Campaign, School Readiness Workgroup (2015 – present): 
 Support the use of the collective impact model for multidisciplinary stakeholder engagement 
in the L.A. area toward the development of an action plan to increase the school readiness of 
children in L.A. County, as a means to increase the number of children reading at grade level 
by third grade. Organize and facilitate communication between planning committee and 
broader workgroups. Create meeting designs, materials, and agendas for regular planning 
committee meetings and calls, as well as workgroup meetings. Compilation, theming, and 
analysis of all meeting notes and dissemination of next steps and action items. Coordinate 
relevant stakeholders and planning committee in iterative revision and editing process to 
deliver high-quality final summary report and action plan. 
 
Los Angeles Universal Preschool (LAUP) (2015 – Present):  
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Support government grant identification and development of grant proposals for selected 
opportunities. Develop and deliver training workshops to LAUP preschool providers on 
available funding for early education and how it can be accessed or competed for. 
 
New Generation of Educators Initiative (2015):  
Designed and co-facilitated a two-day Learning Community Convening for the California 
State University (CSU) New Generation of Educators Initiative in April 2015. Engaged an 
interdisciplinary team of stakeholders, including CSU and K-12 faculty and administrators 
and funders, to build and deepen CSU campus and K-12 district partnerships and cross-
project collaborative relationships in the pursuit of teacher preparation and improved data use 
for continued project improvement. 
 
Center for Powerful Public Schools (2014 – 2015):  
Developed and implemented interviews and surveys of staff, clients, funders, and other 
stakeholders to inform the development of the Center for Powerful Public School's (Center) 
three-year business plan. The plan, presented to and adopted by the Center's Board of 
Directors (June 2015), incorporated dynamic financial forecasting tools developed by GPG, 
and outlined clear pathways for increasing and diversifying revenue. 
 
Los Angeles Universal Preschool Strategic and Business Planning (2013 – 2014):  
Supported strategic and business planning processes, including the collection of significant 
stakeholder input to inform planning work, the development of financial models and 
scenarios, and the design and production of report charts and other graphics. Conducted an 
intensive discovery process and thorough market analysis, including the analysis of existing 
data and the development and implementation of stakeholder surveys and interviews. Analyzed 
quantitative and qualitative data, including potential revenue sources to assist in the 
development of successfully adopted multi-year strategic and business plans. 
 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 
University of California, Riverside; Riverside, CA 
Ph.D. Developmental Psychology – 1997 
 
University of California, Riverside; Riverside, CA 
M.A. Developmental Psychology – 1994 
 
University of California, Santa Cruz; Santa Cruz, CA 
B.A. Psychology – 1992 
 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, fax number 


and email address.   
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Project References: 
 
Camille Maben 
Executive Director 
First 5 California 
O: (916) 263-1083 
F: (916) 263-1360 
CMaben@ccfa.ca.gov 
 
Meera Mani 
Director, Children, Families, Communities Program 
David and Lucile Packard Foundation 
O: (650) 948-7658 
F: (650) 947-8616  
MMani@packard.org 
 
Debra McMannis 
Director, Early Education and Support Division 
California Department of Education, Early Education and Support Division 
O: (916) 322-6233 
F: (916) 323-6853 
DMcMannis@cde.ca.gov 
 
Additional Reference: 
 
Dawn A. Kurtz, Ph.D. 
Senior Vice President of Programs 
Los Angeles Universal Preschool 
P: (213) 416-1200 
F: (213) 416-1299  
dkurtz@laup.net  
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PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: The Glen Price Group 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 
Contractor: X Subcontractor:  


 
The following information requested pertains to the individual being proposed for this project. 


Name: Angela Chang Key Personnel: 
(Yes/No) No 


Individual’s Title: Support Associate 


# of Years in Classification: 1 # of Years with 
Firm: 1 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


Provides research assistance and organizational, logistical, planning, and general project 
support on a range of GPG projects, particularly around coordinating and managing the event 
planning process. Prior to GPG, interned at a public opinion research firm that specialized in 
progressive policy issues, providing research support for the entire report process. She also 
interned at a non-profit organization that works to increase participatory budgeting processes 
in North America, assisting with planning and coordinating their annual conference as well 
as with research and administrative tasks.  
 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title held during 


the term of the contract/project and details of contract/project. 
Glen Price Group (GPG); El Cerrito, CA: 
2016 – Present, Associate 
 
Californians Dedicated to Education Foundation California Labor Management Initiative 
(March 2016 – present):  
Assist with coordinating and planning of a statewide labor-management initiative, including 
support for five regional convenings for district-level teams across California in the spring of 
2016. Responsible for providing coordination and logistical support, preparing event materials 
and providing on-site meeting support. Schedule, participate in, and record team meetings.  
 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 
University of California, Berkeley; Berkeley, CA 
B.A. Political Science – 2013 
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CERTIFICATIONS 


Information required should include: type of certification and date completed/received. 
 
 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, fax number 


and email address.   
 
Project References: 
 
Camille Maben 
Executive Director 
First 5 California 
O: (916) 263-1083 
F: (916) 263-1360 
CMaben@ccfa.ca.gov 
 
Meera Mani 
Director, Children, Families, Communities Program 
David and Lucile Packard Foundation 
O: (650) 948-7658 
F: (650) 947-8616 
MMani@packard.org 
 
Debra McMannis 
Director, Early Education and Support Division 
California Department of Education, Early Education and Support Division 
O: (916) 322-6233 
F: (916) 323-6853 
DMcMannis@cde.ca.gov 
 
Additional Reference: 
 
Shelly Masur 
CEO 
Californians Dedicated to Education Foundation 
O: (866) 259-0521  
F: (650) 368-8082 
shelly@cdefoundation.org  
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Other Informational Material 
 
Client Project Name Link 
California Department 
of Education 


Blueprint for 
Environmental Literacy 


http://www.cde.ca.gov/pd/ca/sc/documents
/environliteracyblueprint.pdf  


California Department 
of Education 


Blueprint for Great 
Schools 


http://www.cde.ca.gov/eo/in/bp/documents
/yr11bp0709.pdf 


California Department 
of Education 


Blueprint 2.0 1. http://www.cde.ca.gov/eo/in/bp/documents
/yr15bp0720.pdf 


California Department 
of Education 


California 
Comprehensive Early 
Learning Plan 
(CCELP) 


1. http://glenpricegroup.com/ccelp/ 


California Department 
of Education  


Early Education and 
Support Division 
Strategic Plan 


http://www.cde.ca.gov/eo/in/bp/documents
/yr15eesdplan.pdf  


California Department 
of Education 


Preparing All Students 
for College, Career, 
Life, and Leadership in 
the 21st Century 


http://www.cde.ca.gov/ta/ac/ar/documents/
account-report-2016.pdf  


Californians Dedicated 
to Education 
Foundation 


Common Core State 
Standards 
Communications 
Campaign 


http://cdefoundation.org/what-we-
do/common-core/  


Californians Dedicated 
to Education 
Foundation 


California Labor 
Management Initiative 


Project website: 
http://cdefoundation.org/lmi/  
Meeting portal: 
http://cdefoundation.org/lmi/emeryville/  


Californians Dedicated 
to Education 
Foundation 


Superintendent’s 
Advisory Task Force on 
Accountability and 
Continuous 
Improvement 


http://cdefoundation.org/staging/wp-
content/uploads/Final-ACITF-Report-
May-16-2016.pdf  


Community Initiatives Early Learning Lab http://earlylearninglab.org/summit/  
The David and Lucile 
Packard Foundation 


After-School and 
Summer Enrichment 
Grantee Gathering 


Meeting design: 
https://www.dropbox.com/s/ab5a5gyzfx1ve
a6/Design%20Draft%20SummerMatters0
12215ms1.docx?dl=0  
Website post: 
http://glenpricegroup.com/going-
paperless-big-meetings/  


The David and Lucile 
Packard Foundation 


Oakland Starting Smart 
and Strong Initiative 


https://drive.google.com/open?id=1-
_NjOxbHZnYfDJuJjVqWuFV9Ll8&usp=
sharing  
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Client Project Name Link 
The David and Lucile 
Packard Foundation 


Transforming the 
Workforce for Children 
Birth Through Age 
Eight 


Project website: http://twb8-ca.net 
Kumu map: 
https://kumu.io/aaronprice/ca-twb8-
implementation-planning#planning-
process-participants/by-sector-category  
Recommendations crosswalk: 
http://glenpricegroup.com/files/ECE%20E
d%20Quality%20Summary%20of%20Rec
ommendations%20010516.pdf  


First 5 California Dual Language 
Learners Pilot 


Project website: 
http://ccfc.ca.gov/programs/programs_dll.
html  
Survey findings: 
http://www.ccfc.ca.gov/pdf/programs/dll/D
LL%20Survey%203%2021%2016.pdf  


First 5 California First 5 California 
Strategic Plan 1. http://www.ccfc.ca.gov/about/pdf/commiss


ion/resources/F5CA_Strategic_Plan.pdf 
First 5 California First 5 IMPACT 


(Improve and Maximize 
Programs so All 
Children Thrive) 


http://www.ccfc.ca.gov/pdf/programs/impa
ct/F5_IMPACT_RFA_Amended_8-11-
15.pdf  


Los Angeles Universal 
Preschool 


Los Angeles Universal 
Preschool Strategic and 
Business Plan 


http://laup.net/documents/news_events/la
up_bplan_execsumm.pdf  
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Turning Point, Inc. Technical Proposal 


for:  


State of Nevada Purchasing 


Request For Proposal 2108 


for 
NEVADA READY! B-3 


Part I A – Technical Proposal 


RFP Title: NEVADA READY! B-3 


RFP: 2108 


Vendor Name: Turning Point, Inc. 


Address: 55 N. C St. Suite 22 
P.O. Box 1028  
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Tab III:  VENDOR INFORMATION SHEET FOR RFP 2108 


Vendor Must: 


A) Provide all requested information in the space provided next to each numbered question. The information provided


in Sections V1 through V6 will be used for development of the contract;


B) Type or print responses; and


C) Include this Vendor Information Sheet in Tab III of the Technical Proposal.


V1 Company Name Turning Point, Incorporated 


V2 Street Address 55 N. C Street, Suite 22,  P.O. Box 1028 


V3 City, State, ZIP Virginia City, NV 89440 


V4 
Telephone Number 


Area Code:  775 Number:  843-2275 Extension:  


V5 
Facsimile Number 


Area Code:  775 Number:  847-9335 Extension:  


V6 
Toll Free Number- N/A 


Area Code:  Number:  Extension:  


V7 


Contact Person for Questions / Contract Negotiations, 


including address if different than above 


Name:  Deborah Loesch-Griffin, Ph.D. 


Title: Owner/Founder/Director 


Address: Turning Point, Inc. P.O. Box 1028, Virginia City, NV 89440 


Email Address: trnpt@aol.com 


V8 
Telephone Number for Contact Person 


Area Code:  775 Number:  843-2275 Extension:  


V9 
Facsimile Number for Contact Person 


Area Code:  775 Number:  847-0167 


V10 
Name of Individual Authorized to Bind the Organization 


Name: Deborah Loesch-Griffin, Ph.D. Title: Owner/Founder/Director 


V11 
Signature (Individual must be legally authorized to bind the vendor per NRS 333.337) 


Signature: Date: 7/1/16 
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Tab IV: STATE DOCUMENTS 


The State documents tab must include the following: 


A. The signature page from all amendments with an original signature by an individual 


authorized to bind the organization. 


B. Attachment A – Confidentiality and Certification of Indemnification with an original 


signature by an individual authorized to bind the organization. 


C. Attachment C – Vendor Certifications with an original signature by an individual authorized 


to bind the organization. 


D. Attachment J- Certification Regarding Lobbying with an original signature by an individual 


authorized to bind the organization. 


E. Copies of vendor licensing agreements and/or hardware and software maintenance 


agreements. 


F. Copies of applicable certifications and/or licenses. 
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A. AMENDMENT I TO REQUEST FOR PROPOSAL 2108. 


ALL ELSE REMAINS THE SAME FOR RFP 2108. 


Vendor must sign and return this amendment with proposal submitted. 


Vendor Name: Turning Point, Inc. 


Authorized Signature: 


Title: Owner/Director Date: 7/1/16 


This document must be submitted in the “State 


Documents” section/tab of vendors’ technical proposal. 
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B. ATTACHMENT A – CONFIDENTIALITY AND CERTIFICATION OF INDEMNIFICATION 


Submitted proposals, which are marked “confidential” in their entirety, or those in which a significant portion of the submitted proposal is marked 


“confidential” will not be accepted by the State of Nevada.  Pursuant to NRS 333.333, only specific parts of the proposal may be labeled a “trade 


secret” as defined in NRS 600A.030(5).  All proposals are confidential until the contract is awarded; at which time, both successful and unsuccessful 


vendors’ technical and cost proposals become public information.   


In accordance with the Submittal Instructions of this RFP, vendors are requested to submit confidential information in separate binders marked “Part I 


B Confidential Technical” and “Part III Confidential Financial”. 


The State will not be responsible for any information contained within the proposal.  Should vendors not comply with the labeling and packing 


requirements, proposals will be released as submitted.  In the event a governing board acts as the final authority, there may be public discussion 


regarding the submitted proposals that will be in an open meeting format, the proposals will remain confidential.  


By signing below, I understand it is my responsibility as the vendor to act in protection of the labeled information and agree to defend and indemnify 


the State of Nevada for honoring such designation.  I duly realize failure to so act will constitute a complete waiver and all submitted information will 


become public information; additionally, failure to label any information that is released by the State shall constitute a complete waiver of any and all 


claims for damages caused by the release of the information. 


This proposal contains Confidential Information, Trade Secrets and/or Proprietary information as defined in Section 2 


“ACRONYMS/DEFINITIONS.”  


Please initial the appropriate response in the boxes below and provide the justification for confidential status. 


Part I B – Confidential Technical Information 


YES NO X 


Justification for Confidential Status 


A Public Records CD has been included for the Technical and Cost Proposal 


YES X NO 


Part III – Confidential Financial Information 


YES X NO 


Justification for Confidential Status 


As requested and required in Section 4.1.11 


Turning Point, Inc. 
Company Name 


Signature 


Deborah Loesch-Griffin 7/1/16 
Print Name Date 


This document must be submitted in Tab IV of vendor’s technical proposal 
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C.  ATTACHMENT C – VENDOR CERTIFICATIONS 


Vendor agrees and will comply with the following: 


(1) Any and all prices that may be charged under the terms of the contract do not and will not violate any existing federal, State or municipal laws or 


regulations concerning discrimination and/or price fixing.  The vendor agrees to indemnify, exonerate and hold the State harmless from liability for any 


such violation now and throughout the term of the contract. 


(2) All proposed capabilities can be demonstrated by the vendor. 


(3) The price(s) and amount of this proposal have been arrived at independently and without consultation, communication, agreement or disclosure with or 


to any other contractor, vendor or potential vendor. 


(4) All proposal terms, including prices, will remain in effect for a minimum of 180 days after the proposal due date.  In the case of the awarded vendor, all 


proposal terms, including prices, will remain in effect throughout the contract negotiation process. 


(5) No attempt has been made at any time to induce any firm or person to refrain from proposing or to submit a proposal higher than this proposal, or to 


submit any intentionally high or noncompetitive proposal.  All proposals must be made in good faith and without collusion. 


(6) All conditions and provisions of this RFP are deemed to be accepted by the vendor and incorporated by reference in the proposal, except such conditions 


and provisions that the vendor expressly excludes in the proposal.  Any exclusion must be in writing and included in the proposal at the time of 


submission. 


(7) Each vendor must disclose any existing or potential conflict of interest relative to the performance of the contractual services resulting from this RFP. 


Any such relationship that might be perceived or represented as a conflict should be disclosed.  By submitting a proposal in response to this RFP, 


vendors affirm that they have not given, nor intend to give at any time hereafter, any economic opportunity, future employment, gift, loan, gratuity, 


special discount, trip, favor, or service to a public servant or any employee or representative of same, in connection with this procurement.  Any attempt 


to intentionally or unintentionally conceal or obfuscate a conflict of interest will automatically result in the disqualification of a vendor’s proposal.  An 


award will not be made where a conflict of interest exists.  The State will determine whether a conflict of interest exists and whether it may reflect 


negatively on the State’s selection of a vendor.  The State reserves the right to disqualify any vendor on the grounds of actual or apparent conflict of 


interest. 


(8) All employees assigned to the project are authorized to work in this country. 


(9) The company has a written equal opportunity policy that does not discriminate in employment practices with regard to race, color, national origin, 


physical condition, creed, religion, age, sex, marital status, sexual orientation, developmental disability or handicap. 


(10) The company has a written policy regarding compliance for maintaining a drug-free workplace. 


(11) Vendor understands and acknowledges that the representations within their proposal are material and important, and will be relied on by the State in 


evaluation of the proposal.  Any vendor misrepresentations shall be treated as fraudulent concealment from the State of the true facts relating to the 


proposal. 


(12) Vendor must certify that any and all subcontractors comply with Sections 7, 8, 9, and 10, above. 


(13) The proposal must be signed by the individual(s) legally authorized to bind the vendor per NRS 333.337. 


Turning Point, Inc. 
Vendor Company Name 


Vendor Signature 


Deborah Loesch-Griffin 7/1/16 
Print Name Date 


This document must be submitted in Tab IV of vendor’s technical proposal 
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D. ATTACHMENT J – CERTIFICATION REGARDING LOBBYING 


Certification for Contracts, Grants, Loans, and Cooperative Agreements 


The undersigned certifies, to the best of his or her knowledge and belief, that: 


(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 


any person for influencing or attempting to influence an officer or employee of any agency, a Member 


of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 


connection with the awarding of any Federal contract, the making of any Federal grant, the making of 


any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 


renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 


(2) If any funds other than Federally appropriated funds have been paid or will be paid to any person for 


influencing or attempting to influence an officer or employee of any agency, a Member of Congress, 


an officer or employee of Congress, or an employee of a Member of Congress in connection with this 


Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit 


Standard Form-LLL, “Disclosure of Lobbying Activities,” in accordance with its instructions. 


(3) The undersigned shall require that the language of this certification be included in the award 


documents for all sub awards at all tiers (including subcontracts, sub grants, and contracts under grants, 


loans, and cooperative agreements) and that all sub recipients shall certify and disclose accordingly. 


This certification is a material representation of fact upon which reliance was placed when this transaction was 


made or entered into.  Submission of this certification is a prerequisite for making or entering into this 


transaction imposed by section 1352, U.S. Code.  Any person who fails to file the required certification shall 


be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 


By: 7-1-16 


Signature of Official Authorized to Sign Application Date 


For: Turning Point, Incorporated 


Vendor Name 


RFP 2108: NEVADA READY! B-3 


Project Title 


This document must be submitted in Tab IV of vendor’s technical proposal 
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E.  Copies of any vendor licensing agreements and/or hardware and software maintenance 


agreements. N/A 


F.  Copies of applicable certifications and/or licenses. N/A 
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Tab V: ATTACHMENT B- TECHNICAL PROPOSAL CERTIFICATION OF 


COMPLIANCE WITH TERMS AND CONDITIONS OF RFP 2108 


I have read, understand and agree to comply with all the terms and conditions specified in this Request for Proposal. 


YES X I agree to comply with the terms and conditions specified in this RFP. 


NO I do not agree to comply with the terms and conditions specified in this RFP. 


If the exception and/or assumption require a change in the terms in any section of the RFP, the contract, or any incorporated 


documents, vendors must provide the specific language that is being proposed in the tables below.  If vendors do not specify in 


detail any exceptions and/or assumptions at time of proposal submission, the State will not consider any additional exceptions 


and/or assumptions during negotiations.   


Turning Point, Incorporated 
Company Name 


Signature 


Deborah Loesch-Griffin 7/1/16 
Print Name   Date 


Vendors MUST use the following format.  Attach additional sheets if necessary. 


EXCEPTION SUMMARY FORM- NA 


EXCEPTION # 


RFP 


SECTION 


NUMBER 


RFP 


PAGE 


NUMBER 


EXCEPTION 


(Complete detail regarding exceptions must 


be identified) 


NA 


ASSUMPTION SUMMARY FORM 


ASSUMPTION # 


RFP 


SECTION 


NUMBER 


RFP 


PAGE 


NUMBER 


ASSUMPTION 


(Complete detail regarding assumptions must 


be identified) 


1 4.1.5 14 Federal contracts listed do not reflect an 


exhaustive list over the past 28 years of 


service; they reflect contracts of substantial 


length and funding along with more recent 


involvement: 2005-2015.  If required, a more 


exhaustive list of contracts dating back prior to 


2005 can be provided. 


 This document must be submitted in Tab V of vendor’s technical proposal 
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Tab VI: SECTION 3-SCOPE OF WORK 


1. SCOPE OF WORK


Turning Point, Inc. proposes to collaborate with the University of North Carolina at Chapel 


Hill’s FirstSchool team, the University of Washington’s National P-3 Center, and the Center for 


Program Evaluation at the University of Nevada, Reno to provide services to the State of Nevada 


under RFP 2108, “Nevada Ready – B-3.”   


Collectively, this Project Management Team will support the development of practices, policies, 


and systems for using data to promote effective B-3 learning communities, B-3 leadership, and 


connections between policy, practice, and research, as well as between leaders, educators, and 


providers across the B-3 continuum.  Deep and lasting cultural shifts in B-3 schools, 


communities, and programs are essential to meaningful changes in both practice and policy. 


Helping schools, communities and programs make those shifts requires trust, strategic direction, 


and long-term investment.  


Together, the expertise brought by the various partners on the Project Management Team will 


address the cultural shifts required to effect meaningful change that leads to improved school 


experiences and engagement for historically underserved students and increased student success. 


These shifts include: [1] recognition of the school-family-community connection; [2] 


engagement of stakeholders across the traditional siloes of birth-to-five and K-12; and [3] 


embedding a culture of collaborative inquiry. The importance of these shifts is relevant for all 


three projects: the planning phase, the B-3 pilot and model implementation, and professional 


learning. 


One cultural shift that is critical is recognition of the importance of the school-family-community 


connection and the contribution this makes for children from birth through school-age in terms 


of helping them develop and learn to their highest potential. Despite the important findings 


linking student success to school, family, and community partnerships, future teachers and 


administrators are not always well prepared to engage in meaningful approaches to this kind of 


work. Our team will: 1) build (or build on existing) trusting, collaborative relationships among 


teachers, families, and community members, 2) recognize, respect, and address families’ needs, 


as well as class and cultural differences, and 3) embrace a philosophy of partnership where 


power and responsibility are shared. 


A second shift that is necessary to envision, design, and implement a comprehensive B-3 


approach is an unwavering dedication to working across sectors and across traditional divides. 


In this work, many divides exist: between birth-to-five and K-12 education systems; between 


publicly funded Pre-K and privately run preschool programs; and between infant/toddler (0-3) 


and Pre-K services. Truly comprehensive B-3 work must be intentionally inclusive of key 


stakeholders who represent the many different sectors and services.  Our team will: 1) build (or 


build on existing) trusting, collaborative relationships among all sectors and services represented 


within the birth through 3rd grade continuum; 2) recognize, respect, and address the varying 


needs and values of the various partners; and 3) embrace a philosophy of partnership where 


power and responsibility are shared. 
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FirstSchool work centers on setting up school cultures in which teachers develop a mindset of 


continuous improvement, use collaborative inquiry structures to examine data and use it to 


improve their practice, and then engage in professional development to enable changes related to 


their data-driven reflections. Through a long-term change process, teachers and administrators 


overcome negative past experiences about the role of data in the classroom to become active 


participants in the reflective inquiry process. Engaging in this process prepares B-3 communities 


to adopt research-based instructional practices that predict improved school engagement and 


outcomes for historically underserved students, including strengthening self-efficacy and 


racial/cultural identity; developing the whole child; developing self-regulation; increasing oral 


language development; more opportunities for student collaboration around content; developing 


higher order thinking skills; and a shift toward a teaching style characterized by open-ended 


questions, back-and-forth exchanges between students and adults, and engagement through 


teacher participation and facilitation rather than simply telling students information. 


Turning Point, Inc. will work collaboratively, through its team of Associates and subcontractors, 


across all three projects to ensure that there is consistency in approaches and communication, 


continuity in planning and implementation efforts that build upon and scaffold lessons and 


strategies from one project to the next.  Turning Point, Inc. will take the lead on the project as 


the in-state partner, and commit to serving as a bridge between local, regional and state B-3 


stakeholder groups and leaders and the B-3 Project Management team to highlight and address 


policy and implementation issues that were either identified in the B-3 Framework (Project 1) or 


emerged from the pilot evaluation (Project 2), and how these findings can inform adjustments to 


the implementation plan and development and implementation of the Professional Learning 


Series (Project 3). 


Specific structures, strategies and processes that will encompass all three projects to ensure 


collaboration for consistency, continuity, communication and high quality planning, 


implementation and evaluation for the B-3 community include: 


1) Meeting twice annually in person (scheduled in conjunction with other Project travel to


reduce travel time/costs wherever possible) to ensure there is consistency and smooth


transition involving joint planning with the B-3 statewide committee, selection of pilot


sites, and collaboration in delivering key facilitation, training and TA to pilot sites and


throughout the Professional Development Series;


2) Taking responsibility (TPI) for coordinating and scheduling communication and


maintaining transparency among the team to ensure we are building and scaffolding


between and among projects, personnel and subcontractors;


3) Ensuring coordination of Project Management Team meetings with the State B-3


administrators and staff around planning and implementation priorities;


4) Conducting outreach and facilitating ongoing communication opportunities at the local


and state level for school and community-based B-3 stakeholders to come together and


participate in integration and transition planning, implementation strategies, and the


alignment of policy and practice priorities;
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5) Co-facilitation and leadership between and among TPI team members and subcontractors


within each project area to model integration and reinforce key learning and concepts


across the B-3 continuum of diverse stakeholder groups;


6) Working together intentionally to plan, implement and evaluate the B-3 framework and


ensure it addresses 1) high quality implementation of evidence-based B-3 practices at the


local and regional level, AND 2) policy level priorities that emerge from practice results;


7) Offering services in the most sustainable fashion, focusing on building capacity of key


leadership at state and local levels, as well as site- and regionally-based trainers who will


remain in schools and communities and be able to ensure the practices are sustained even


as B-3 teachers transition out and new personnel come on board;


8) Drawing upon existing statewide systems, resources and contacts (e.g., Nevada Registry,


TACSEI Training, TA and Implementation Sites, and/or QRIS) to serve as


representatives on the B-3 committee; support pilot sites during implementation of the B-3


framework; and contribute training and coaching opportunities that address gaps in their


areas of expertise, thereby creating sustainable connections for B-3 schools and


community programs; and


9) Addressing and monitoring the quality (breadth and depth of scope) of all five areas of


the Nevada Ready! B-3 project (collaborative inquiry, high-quality instruction, child and


family engagement, improved child outcomes and leadership for change) and ensure that


they are considered thoughtfully in the planning, implementation and evaluation of the


B-3 Framework and Professional Learning Series.


Turning Point, Inc. adheres to the professional guiding principles for designing, implementing 


and evaluating projects as outlined in the American Evaluation Association1.  TPI also believes 


that the fundamental criteria against which its efforts and those of its partners should be 


assessed are those of:  utility; feasibility; propriety; and accuracy.  These will guide our work as a 


team and as a collective—the Project Management Team—across all three projects. 


Turning Point, Inc.’s, as well as its Associates’ and subcontractors’, orientation to the proposed 


project is a participatory approach, and all are adept at convening and facilitating multiple and 


diverse stakeholders to ensure that the planning, implementation and evaluation activities align 


with and are appropriate to the stated needs of the school and/or community group and consider, 


as well, those who are being served by any particular intervention.  TPI proposes to work in the 


role of Technical Assistance Provider and Capacity-Builder or co-evaluator for the Project II 


and III B-3 implementation and Professional Learning Series pilot sites.  In this role TPI will 


maximize the value of subcontractor expertise, training and interventions and support 


implementation and follow-up for B-3 participants—whether local school and community 


leaders, state level staff and policy-makers, or educators—to achieve stated goals and objectives.  


A participatory approach to planning, implementation and evaluation involves the development 


of new relationships and knowledge among the stakeholder groups as well as achieving 


agreement around a shared agenda and central priorities for collaborative work.  In the proposed 


three projects, TPI and its partners will conduct these activities as an integral means of designing 


1 www.eval.org: 1) systematic inquiry; 2) competence; 3) integrity/honesty; 4) respect for people; and 5) responsibilities 


for general and public welfare. 



http://www.eval.org/
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and carrying out meaningful projects where data will be perceived as useful and relevant to 


adapting, improving and strengthening efforts.  TPI has the capacity to organize and facilitate 


large-scale meetings and maintain a productive flow of information-sharing, relationship-


building, planning and action as the foundation for launching and executing planning, 


implementation, and evaluation activities associated with each of the three projects.   


In conjunction with Project 1 statewide B-3 committee and Project Management Team meetings, 


TPI plans to join with project subcontractors during Projects II and III to co-facilitate the 


collaborative inquiry process, particularly in support of the Leadership for Change topic across 


the B-3 continuum.  TPI will ensure that periodic, on-line and face-to-face reflections using data 


collection tools and small group interaction are conducted.  In this manner, qualitative data will 


contribute to our understanding of barriers and promoters, and perceptions of progress toward 


objectives across the B-3 continuum of practice and policy. It will also help project leadership 


determine areas of strong or weak cohesiveness and consensus among the diverse group of B-3 


stakeholders (i.e., leaders from the statewide B-3 committee, pilot sites, and Professional 


Development Series).  TPI’s and National P-3 Center’s facilitation of the collaborative inquiry 


process with B-3 community-based personnel and B-3 local and state leaders in Project I is 


intended to complement the collaborative inquiry process FirstSchool will conduct with B-3 


leadership teams and liaisons in Project II. 


TPI and its partners have expertise in both quantitative and qualitative evaluation designs, and 


particularly specialize in qualitative approaches and methods to evaluation.  TPI utilizes multi-


method/mixed method evaluation designs and approaches as dictated by the questions raised and 


the outcomes that are identified for successful implementation. In the proposed project, both TPI 


and the Center for Program Evaluation will collaborate on mixed methods designs and methods 


for tracking, monitoring and evaluating the pilot efforts in Projects II and III. 


Each of the following Project Management Team members have agreed to come together semi-


annually and virtually on an ongoing basis to ensure that Projects I, II and III proceed in a 


seamless and articulated manner.  Each has specific expertise and experiences that qualify them 


for one or more of the projects, and also ensure that our team, like the B-3 continuum of 


stakeholders, is diverse and can challenge as well as support each other to consider what is 


possible and in the best interest of Nevada’s B-3 children, families, schools and communities. 


TURNING POINT INC.’S TEAM 


DR. DEBORAH LOESCH-GRIFFIN 


Deborah Loesch-Griffin earned her Education Specialist degree in Evaluation (1986) and 


doctorate degree in Educational Psychology and Child Development from Stanford University in 


1987. Dr. Loesch-Griffin’s experience in early childhood settings began early in her career in 


California and has ranged from expanding and directing a district level Pre-K program into a 


full-time early childhood program for children 2 years-K; operating a preschool/child care 


program for 30 children on a high school campus while teaching groups of high school students 


(60) from the Regional Occupation Program on-site in early childhood development and 


learning; founding and serving on the board of Storey County’s first Preschool and Child Care 


Center; serving as a community college and university professor to teach students majoring in 


early childhood education and human development and family studies. In her current work she  
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provides oversight and facilitation for the Continuous Quality Improvement process for Nevada 


Families First program in Storey and Lyon County—a home-visiting program using Parents As 


Teachers curriculum with families with children 0-5 years of age as well as providing training 


and support to the Nevada Home Visitors Network as needed.  She manages the Safe 


Schools/Healthy Students project for Lyon County School District and the Healthy Communities 


Coalition and is the team leader for its Early Childhood Social and Emotional Learning and 


Development initiative.  In that capacity she also serves on the State Management Team which is 


comprised of state personnel from both the Department of Education, including members of the 


Office of Early Childhood Learning and the Department of Health and Human Services, along 


with school and community membership, with the goal of providing integrative structures, 


processes and strategies for families and their children across the lifespan from 0-18 years of 


age. 


For the past twenty-five years she has owned and operated a small business, Turning Point, Inc. 


that works in partnership with organizations and communities to convene conversations, serve as 


a social artist for designing and facilitating integrated spaces and events for community groups, 


and act as a catalyst for change. 


In 1998 Dr. Loesch-Griffin, through TPI entered a ten-year partnership with the University of 


Nevada, Reno (UNR) to co-sponsor the Center for Program Evaluation (CPE) to train and 


mentor individuals as professional evaluators using a partnership (i.e., empowerment or 


participatory) orientation. She has served as a trainer, facilitator and evaluator on local, 


regional, statewide, national and international projects for the past 25 years.  She was co-


evaluator of the six-year evaluation study with Dr. Everts for Nevada’s Head Start/Public School 


Transition Project (one of 32 funded nationally), which was a federally funded program to assess 


the impact of quality early childhood programs and transition services for seamless child and 


family programs preschool- third grade. Dr. Loesch-Griffin has conducted numerous evaluations 


and facilitated an array of community-based early childhood projects in collaboration with state 


level partners such as the University of Nevada Cooperative Extension, Division of Public and 


Behavioral Health.  Most recently, through TPI she was the lead on the evaluation of Nevada’s 


Silver State KIDS pilot evaluation project and the Early Childhood Assessment Project conducted 


by the Chief Council of State School Officers. 


TPI’s approaches include program development, management and evaluation, facilitation, and 


mentoring for non-profits and for-profits, school systems, state programs and community 


coalitions in organizational and community development, leadership, and human resources.  Dr. 


Loesch-Griffin will contribute her expertise in each of these areas to support and maximize the 


interventions and outcomes of her team members—both TPI Associates and Subcontractors—


across Projects I, II and III. 


DR. JOANNE EVERTS 
Dr. Joanne Everts has a PhD. In Child Development at Texas Woman’s University in 1979, and 


has worked in Early Childhood Education for over 30 years. Her many roles as an Early 


Childhood Educator, Leader and Advocate include:  at the University of Nevada, Reno—Director 


for the University of Nevada, Reno Child & Family Research Center, Professor in the Human 


Development and Family Studies Department and co-evaluator for the Head Start/Public School 


Transition Project; across the state Dr. Everts was on the founding board of the Nevada 


Association for the Education of Young Children; she started the Early Childhood Education 


Program for the Washoe County School District and was director there of Child and Family  
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Services 2009-2011. She provided leadership in developing a statewide system for early childhood 


assessment through the Nevada Pre-K Program, which involved providing training and 


mentoring to program sites across the state. In this capacity she developed statewide training for 


professionals who work with infants and toddlers, as well as preschoolers based on the Nevada 


Early Learning Guidelines and the Pre-K Standards. 


She is currently the director of the nonprofit, Community HELPS (Healthy Early Learning and 


Professional Services).  In this capacity she has facilitated several Nevada counties in developing 


their Early Childhood Implementation Plans.  She has also provided mentoring and quality 


improvement services to preschool programs in several rural counties.  Recently she served on 


the TPI team to evaluate Nevada’s Silver State KIDS pilot evaluation project and the Early 


Childhood Assessment Project. 


Dr. Everts understands the challenges of operating programs, as well as the needs of the young 


child and their families.  Her experience and passion for this work will contribute to the success 


of connecting providers, parents, teachers and school personnel to develop a comprehensive 


birth- third grade system—through her relationships and professional networks—which will 


involve recruitment, outreach and selection of the B-3 years  Statewide Committee in 


collaboration with the B-3 years  state staff for Project I and reconnecting with members of the 


state and local early childhood advisory councils and early childhood providers to engage them 


in participating with pilot school sites and in serving as partners to strengthen school, family and 


community connections in Project II and III. 


DR. JENNIFER MCCLENDON 
Dr. McClendon has experience in social service delivery, program evaluation, qualitative and 


quantitative data analysis, and program management. She is an experienced group facilitator, 


focus group coordinator, and trainer/educator. Her areas of expertise and practice experience 


include family support for childhood mental disorders and developmental screening for young 


children in at-risk communities. She received her MSW and Ph.D. in Social Work from 


Washington University in St. Louis. She has been with the University of Nevada, Reno for three 


years as an assistant professor of social work, teaching courses in research methods, program 


evaluation, and evidence-based practice.  In the proposed projects Dr. McClendon will take a 


lead role in overseeing the qualitative aspects of the evaluation in Projects II and III and will 


also provide pilot sites and participants in the Professional Learning Series with an orientation, 


and if appropriate, formal training on community and family engagement and school-community 


partnerships. 


DR. MELISSA BURNHAM 
Dr. Burnham has a doctoral degree in Human Development from the University of CA, Davis 


and currently serves as Associate Dean for the College of Education and Professor in Early 


Childhood Education and Child Development.  She has taught several professional learning 


courses for existing P-12 teachers and educational leaders on topics related to P-3 reform, child 


development, early childhood education, and curriculum development. I have also taught several 


professional learning courses for the Birth-5 community of educators, including topics such as 


sleep development, child development, P-3 reform, standards, and infant/toddler curriculum. 


In the proposed project, Dr. Burnham will provide support during all phases of the project to 


promote continuity and provide expertise related to B-3 years’ work in the state of Nevada. Her 


greatest contribution will be the provision of 8 days of time to help in creating and disseminating 
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the professional learning in Part III of the project. Dr. Burnham’s leadership experience, 


connection to the Nevada System of Higher Education and extensive work in P-3 state policy and 


programming will lend strength to the team. Dr. Burnham’s experiences specific to state and 


local P-3 professional learning with school districts and childcare providers will be particularly 


useful as the Part III professional learning project is developed and disseminated.   


 


MS. LYNDSEY LANGSDALE 
Lyndsey Langsdale holds a master’s degree in applied socio-cultural anthropology and has 


worked both internationally and regionally in the fields of urban agriculture, food security, food 


justice, ethnography, qualitative research and human rights. She is co-owner/operator of Lost 


City Farm, an urban farm in downtown Reno and a qualitative research consultant with Turning 


Point Inc. From 2010-2015 Ms. Langsdale worked as a consultant with the Food Bank of 


Northern Nevada, as field lead for the Hunger in America Study, on the Food Systems 


Development Initiative, strategic initiatives and conducting ethnographic research on the 


program evaluation team.  She currently serves as a key member of TPI’s team on the evaluation 


of the Washoe County School District’s Project Prevent grant, Practice PEACE, designed to 


decrease school violence, substance use and mental health issues among students in the K-12 


setting, through enhancing school- and community-based mental health prevention, intervention 


and treatment services.  Her contribution to the proposed project will involve designing 


qualitative measures and tools and conducting qualitative evaluation activities during Project II 


and III evaluations of the B-3 Framework implementation and the professional learning series 


pilots. 


 


SUBCONTRACTOR TEAM 


CENTER FOR PROGRAM EVALUATION TEAM 
 


DR. ELIZABETH CHRISTIANSEN 
Dr. Christiansen has 19 years of experience in program evaluation, working with numerous local, 


state and national evaluation projects in the areas of education and youth development, health and 


wellness, and community and family services. She has been with the Center for Program 


Evaluation (CPE) at the University of Nevada, Reno for 17 years and has served as the Director 


for the past eight years. CPE’s mission is to provide an alternative to traditional evaluation services 


by working in partnership with those who strive to improve the quality of life in their communities.  
 


Through her work with the Center for Program Evaluation, she has years of experience working 


with schools and school districts across the state in such as projects as the State of Nevada School-


to-Careers program, the Nevada State Parent Information and Resource Center (PIRC), 21st 


Century Community Learning Centers, and Title II, Title II-A, Title V, and Title VII programming 


in Washoe County School District. Early Childhood Education professional development is one of 


the Title II programs CPE evaluates every year.  
 


Recently, in 2013-2015, Dr. Christiansen partnered with Turning Point, Inc. to evaluate Nevada’s 


Silver State KIDS (Kindergarten Inventory of Development Statewide) pilot project. Furthermore, 


she has worked with University of Nevada Cooperative Extension faculty for many years 


evaluating their Childcare Provider Professional Development Workshops and the Family 


Storyteller curriculum. Other early childhood education evaluation projects Dr. Christiansen has 


worked with include the UNR Early Head Start Self-Assessment, the Classroom on Wheels 


(C.O.W.) Bus Evaluation, and the Nevada Early Childhood Training Project.  
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Dr. Christiansen also has experience with professional development evaluation in several other 


fields.  She was part of the evaluation of the Nevada Partnership for Training’s Child Welfare 


Training, funded by the State of Nevada Division of Child and Family Services (DCFS), for five 


years. For the past two years, Dr. Christiansen has evaluated Nevada’s Department of Child and 


Family Services’ Victim Assistance Academy.  


 


FIRSTSCHOOL, UNIVERSITY OF NORTH CAROLINA TEAM 


DR. SHARON RITCHIE, SENIOR SCIENTIST 
Sharon Ritchie’s participation in the field of education over the past 38 years has included long 


experiences as a teacher, program director, teacher educator and researcher. She has taught all 


ages from 3 year- olds to graduate students and has worked in special, regular, and gifted 


education. She has played multiple roles in work with elementary schools, and public and private 


early childhood programs at local, state, and national levels. She was on the UCLA faculty 


preparing elementary educators for 11 years, coordinated the accreditation study for NAEYC 


and co-wrote the new Self Study Materials, she has worked extensively with Head Start and been 


the project director for several national studies examining children in early learning 


settings.  For the past 11 years she has been a Senior Scientist and Director of FirstSchool at the 


FPG Child Development Institute at UNC-Chapel Hill,  leading the effort to re-think schools to 


improve the Pre-K-3rd grade school experiences of African American, Latino and low income 


children.  She initiated the development of the National Pre-K-3rd grade work group for the past 


5 years bringing together people across the nation who are developing effective Pre-K-3rd grade 


approaches at the policy and practice levels. She was a member of the NAEYC Governing Board 


and played a significant role in ensuring that NAEYC’s mission and vision included the K-3 


population and that equity was given priority. She has led the development of the EduSnap 


classroom observation measure over the past 20 years and moved it from a tool that was focused 


on three and four year olds to one that encompasses the school experiences of children age 3 


through 10. Through her work she has developed multiple perspectives and many lenses through 


which to view and understand the complexity of the education and care of young children.  The 


framework from which she does her work  is based on the deep-seated belief that mutually 


beneficial and mutually respectful relationships are key to genuine communication and 


movement toward change. 


 


DR. SAM OERTWIG, SCIENTIST 
Sam Oertwig, EdD, is a Scientist at the Frank Porter Graham Child Development Institute where 


she serves as Co-Principal Investigator of FirstSchool, a Pre-K-3 school improvement initiative 


focused on improving the school experience of African American, Latino, and low income 


children.  She has published articles and book chapters relating to serving diverse populations of 


children and is a contributing author to FirstSchool: Transforming Pre-K-3rd Grade for African-


American, Latino, and Low-Income Children and the FirstSchool online course, the Art of 


Communication in Classrooms for Young Children.  The FirstSchool project has been, and is 


currently, involved in a variety of state, district, and school initiatives to improve Pre-K-3rd Grade 


through the use of data, research, inquiry, and high quality professional development. Current 


work is primarily focused in North Carolina, Vermont, Michigan, Minnesota, and California.   
 


Before joining FirstSchool, Dr. Oertwig served 25 years in public education as an elementary 


teacher (grades K, 1st, 3rd, & 4th), principal, executive director of elementary programs and K-12 


professional development. Her work has focused on achieving educational equity for students of 


color by assisting teachers, schools, and districts to become more culturally proficient in both  
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practice and policy. Dr. Oertwig has also done extensive work facilitating the development of 


professional learning communities and cultures of collaborative inquiry that use data and 


research to improve practice. 


GISELE CRAWFORD, RESEARCH SPECIALIST 
Gisele M. Crawford, M.A.A., is a Research Specialist at the Frank Porter Graham Child 


Development Institute at the University of North Carolina at Chapel Hill.  Early in her career 


Ms. Crawford served as an assistant teacher in a classroom for four-year-olds and a lead teacher 


for two and a half to three-year-olds, as well as a teacher of English for children and adults in 


Taiwan.  Since then she has worked on numerous studies of young children and their 


environments and experiences, including large-scale studies of public Pre-Kindergarten in the 


United States.  She has been on the staff of FirstSchool, a Pre-Kindergarten through third grade 


initiative to improve the school experiences and outcomes of African American, Latino, and low-


income children, since the project’s inception in 2004.  As a project manager, her role includes 


collaborating to design professional development, providing data feedback, writing reports, and 


collaborating with state partners.  She has published articles and book chapters relating to 


serving diverse populations of children in early education settings, and is a contributing author 


to FirstSchool: Transforming Pre-K-3rd Grade for African-American, Latino, and Low-Income 


Children.  She is a co-creator of the FirstSchool online course, the Art of Communication in 


Classrooms for Young Children.  She is an experienced classroom observer using widely-used 


measures such as the Early Childhood Environment Rating Scale, Classroom Assessment 


Scoring System, and EduSnap and is proficient in the FirstSchool data protocol.   


NATIONAL P-3 CENTER, UNIVERSITY OF WASHINGTON 


KRISTIE KAUERZ, DIRECTOR 
Kristie Kauerz, Ed.D. is Research Assistant Professor of P-3 Policy and Leadership at the 


University of Washington (UW) and directs the National P-3 Center at UW.  She specializes in 


education reform efforts that address the continuum of learning from birth through 3rd grade. 


Kristie’s expertise spans policy, research, and practice as well as birth-to-five system-building 


and K-12 reform.   


Kristie’s expertise is based in her work with more than 40 states and dozens of school districts 


around the country. Kristie’s experience includes work at the state level, as an early childhood 


and P-3 policy advisor for two former Colorado governors – Bill Ritter, Jr. and Roy Romer; at 


the national level, as the founding program director for early learning at Education Commission 


of the States; and in academia as director of a Pre-K-3rd Grade Initiative at Harvard Graduate 


School of Education and as a research fellow at the National Center for Children and Families 


(Teachers College, Columbia University). 


Kauerz was lead author on the Framework for Planning, Implementing, and Evaluating Pre-


K-3rd Grade Approaches, a tool to guide school, district, and community alignment efforts. She 


has authored and co-authored numerous articles, book chapters, and reports on topics ranging 


from state kindergarten policies to early childhood governance to P-3 policy alignment. She co-


authored the original Washington State Early Learning and Development Benchmarks and a 


book on improving the early care and education teaching workforce. She is co-editor of Early 


Childhood Systems: Transforming Early Learning. 
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3.1   PROJECT I – PLANNING 


The expertise that will be brought to bear in Project I will join Turning Point, Inc.’s team with the 


National P-3 Center at the University of Washington. 


Turning Point, Inc., through Drs. Loesch-Griffin and Everts, will bring their extensive background 


in convening, facilitating and strategic planning along with their deep relationships with Nevada’s 


B-3 stakeholders together with their content expertise in 0-3 years and community and family 


engagement to recruit, select, convene and coordinate the ongoing efforts of the B-3 Statewide 


Committee to design and develop the state’s B-3 Implementation Framework. 


The National P-3 Center at the University of Washington, through Dr. Kristie Kauerz, will bring 


their focus on the learning opportunities that young children experience from birth through 3rd 


grade, along with their track record of engaging with Nevada’s state-level leadership around 


building investment in B-3 approaches. The mission of the National P-3 Center is to engage in 


Innovation, Implementation, and Interaction around comprehensive P-3 approaches (birth 


through 3rd grade). The Center’s purpose is to advance the field’s understanding of and facilitate 


the systemic changes needed to enact comprehensive P-3 approaches in communities, school 


districts, and states around the country. Dr. Kauerz’s expertise and relationships with key 


stakeholders in Nevada will ensure that there is adequate and appropriate support and inclusion 


of the B-3 Leadership community in the implementation framework, and will facilitate 


conversations among diverse stakeholders around the policies required to achieve high quality B-


3 implementation.  She will provide Nevada with models from other states’ and communities’ B-3 


approaches, including Washington, for which she was key in facilitating their development. 


During the first phase of this project, strategic effort will be put into developing a comprehensive 


plan for a B-3 system in the state of Nevada. To ensure support and sustainability for B-3 efforts 


over time, it is necessary to understand that a “system” includes both a state policy 


infrastructure, as well as local-level implementation. While, ultimately, what happens day in and 


day out inside classrooms, early learning programs, and homes is what matters most to children’s 


development and success, a sturdy and appropriate policy infrastructure is what supports 


teaching and learning over time and permits those practices to be implemented at scale across the 


state. To this end, both state policy and local implementation will be addressed during Project I. 


3.1.1 Organize committee, orient committee to the work, guide the committee in reaching 


consensus on needs. 


3.1.1.1 Task: Convene a B-3 committee to steer the B-3 work for the life of the grant. 


Given the necessity and desirability of crafting a plan that includes both state-level 


policy/infrastructure and local-level implementation, committee membership should include: 


 State-level decision-makers in relevant state agencies who are responsible for K-12


education, state-funded Pre-K, Head Start-State collaboration, child care licensing and


subsidy, Pre-K-12 teacher/principal certification, and Nevada’s Home Visiting network;


TACSEI, Nevada Registry and QRIS staff and TA providers.


 District-level and county level stakeholders (e.g., superintendents, Early Childhood


Advisory Councils) who represent a diverse set of schools/communities;
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 Local-level stakeholders who represent Early Head Start/Head Start grantees, child care


resource and referral entities, elementary school administrators, Pre-K directors, B-3


providers and parents.


TPI’s role: 


 Conduct outreach to existing stakeholder groups as identified above and in collaboration


with Nevada READY! B-3 staff.


 Coordinate communication between and among stakeholder B-3 groups, the Nevada


READY! B-3 state staff, and the Project I consulting team members.


 Organize logistics of meetings.


 Maintain documentation of all Project I activities for archival, reflection, and ongoing


data-driven discussion and decision-making.


 Co-facilitate, with the National P-3 Center team, committee meetings and deliberations


National P-3 Center roles: 


 Advise on membership/composition of committee.


 Provide overall framing for committee meeting schedule and deliberations that include


explicit focus on both state policy and local implementation levels of B-3 system building.


 Co-facilitate with Turning Point, Inc. committee meetings and deliberations.


A. Activity for 3.1.1.1: Solicit members and organize committee meetings. 


TPI, in collaboration with the Nevada READY! B-3 staff and UW’s National P-3 Center team, 


will organize an initial list (from above) and solicit nominations from the field and state 


leadership by November 1, 2016.   


B. Deliverable for 3.1.1.1.A: Provide a representative list of participating B-3 


committee members. 


An initial application process will be developed and disseminated to representatives from this list 


(Activity 3.1.1.1) by November 15, 2016 and the Project Management Team in collaboration with 


Nevada READY! B-3 staff will select a committee from submitted applications or nominations, 


should additional slots be desired. 


C. Deliverable for 3.1.1.1.A:  Provide a calendar of regular meeting dates. 


A monthly schedule of proposed meetings will be drafted and input solicited from the committee 


members selected from the application process and on the list above, with dates beginning 


between January 1-31, 2017, and continuing through June 1-30, 2017. 


3.1.1.2 Task: Collect and synthesize information around prior B-3 efforts. 


Given the history of B-3 efforts in the State of Nevada, it is important to build from what already 


exists, rather than re-creating wheels. To do this, it is important to understand both the breadth 


and depth of B-3 efforts in Nevada – past and present. In order to gain this perspective and share 


it with the Committee, the following activities will occur: 


A. Activity for 3.1.1.2:  Hold a series of meetings and focus groups to gather data 


and information around past B-3 efforts. 


To accomplish this, the Project Management Team will undertake several strategic activities 


within the first quarter of the Project (Oct 1-December 31, 2016): 


 Conduct key leader interviews with representatives from state and county/district level


systems, programs, or organizations to document their perspectives on the historical
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context of the B-3 movement in Nevada and key strategies that they found useful, 


appropriate and effective and those they didn’t.  Utilize results from these interviews to 


create an on-line survey and focus group protocols. 


 Conduct a statewide survey (electronic) that is disseminated widely through multiple


state networks to gather data and information on existing B-3 efforts across the State;


and


 TPI will lead and host a small number of focus groups in targeted communities


around the State; and


 National P-3 Center will prepare a Nevada-specific framework, based on the


Framework for Planning, Implementing, and Evaluating Pre-K-3rd Grade


Approaches (Kauerz & Coffman, 2013) and the State Policy Framework for


Comprehensive P-3 Approaches (Kauerz, 2016) that will be used as the


template/taxonomy to organize and crosswalk data gathered in 3.1.1.2 and 3.1.1.3.


B. Activity for 3.1.1.2: Present documentation that outlines prior efforts and 


identifies gaps and redundancies. 


The data collection and mapping activities above will be compiled and summarized in written and 


oral presentation formats for both the B-3 Committee as well as for stakeholder groups that will 


have representation on the committee or who participated in the data collection process. In 


addition, the Project Management Team will invite a variety of key stakeholders and B-3 leaders 


from around the state to present/testify to the B-3 Committee where key findings can be best 


illustrated in this manner. 


C. Deliverables for 3.1.1.2.A and 3.1.1.2.B: Provide an overview document that 


describes accomplishments and needs related to B-3 work. 


The Project Management Team will utilize the documentation from Activity 3.1.1.2 above to 


extract a series of: 1) guiding principles for designing and planning the B-3 Implementation 


Framework, 2) key strategies building on strengths of prior B-3 efforts in Nevada, and 3) existing 


gaps and emerging needs at the local, regional and state level in the capacity to provide high 


quality instruction and family and community engagement, as well as systems of leadership, 


training, and policies to sustain these efforts.  


3.1.1.3 Task: Identify and incorporate strategies used by other communities and entities in 


conducting B-3 work. 


To ensure Nevada’s efforts stay on the leading edge of B-3 work and incorporate promising 


strategies from other states and localities, we will ensure that a national perspective also informs 


the development of Nevada’s strategic direction. To augment the information collected in 3.1.1.2, 


we will undertake desk research, including document review and key stakeholder interviews, to 


extend the Committee’s knowledge and understanding of what already exists and what might be 


possible. 


TPI and National P-3 Center roles: 


 National P-3 Center will analyze and summarize key approaches to B-3 alignment in


other states and communities around the country, drawing from its national database of


B-3 efforts underway across the country. This database includes statewide, regional,


district, and school-level initiatives in more than 30 states around the country;


 TPI’s team will review, adapt and integrate additional approaches specific to 0-3 years of


age as well as implications gleaned from Nevada’s key leaders;
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 Participate, as needed, in conducting phone interviews with key stakeholders; and


 Lead the development of a crosswalk document that will facilitate next steps.


A. Activity for 3.1.1.3:  Conduct desk research around state/community efforts in B-


3 work. 


Based on data collected in 3.1.2.1 above through the key leader interviews, Turning Point, Inc.’s 


team will coordinate the identification, collection and compilation of previous and current B-3 


efforts in Nevada into a document.  TPI will also work collaboratively with FirstSchool and the 


National P-3 Center teams to identify efforts around B-3 work nationally in states outside of 


Nevada, including a collection of P-3 frameworks from other states. These activities will be 


conducted as a parallel activity to 3.1.2.2 above. 


B. Activity for 3.1.1.3:  Conduct telephone interviews with key stakeholders with 


experience in the development and implementation of B-3 work. 


TPI and National P-3 Center will conduct key stakeholder interviews as described in 3.1.2.2.A 


above, but with key leaders of those states whose B-3 efforts are deemed most viable based on 


findings from Nevada’s B-3 leaders, the statewide survey and the review of the data on strengths, 


gaps and needs among practitioners and decision-makers with the B-3 Committee.   


C. Deliverables for 3.1.1.3A and 3.1.1.3B: Provide a crosswalk document that will 


facilitate identification of next steps. 


The Project Management Team will meet mid-year of Project I to review the findings and 


documentation developed as Deliverables in 3.1.1.2 and the Activities from 3.1.1.3 and through 


the leadership of the National P-3 Center, cross-walk the most significant and appropriate 


findings and recommendations for facilitating the Nevada READY! B-3 staff and Committee’s 


work over the next quarter. 


3.1.2 Guide the development of a cohesive and coherent, comprehensive B-3 plan. 


The Turning Point, Inc. team and the National P-3 Center team will co-facilitate the process for 


planning, designing and developing Nevada’s B-3 implementation framework, beginning by 


December 1, 2016 and concluding by June 1, 2017.  The two teams will utilize the research 


conducted in 3.1.2 above to convene and lead data-driven discussions and decision-making. 


3.1.2.1 Task: Facilitate consensus around shared goals. 


TPI and the National P-3 Center teams will collaborate on a facilitative structure for each of the 


monthly meetings. During the first in-person meeting the committee will be guided through a 


visioning process around which they will establish shared goals and the conditions required for 


Nevada to achieve their vision and goals over the next 3 to 5 years. 


A. Activity for 3.1.2.1: Conduct meeting or a series of meetings to reach consensus. 


TPI will organize an initial two-day face-to-face meeting for the Nevada READY! B-3 committee 


members that will be structured to facilitate relationship building; agreements and norms around 


how the diverse group of stakeholders will come together, interact and make decisions; 


development of a common agenda and vision; and identification of collective impacts they want 


to achieve within and across the B-3 continuum of families, communities, and schools.  This will 


serve as the platform for facilitating the process of every meeting and will guide discussions and  


decisions as they move forward from initial planning to design and development of the 


framework.   
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B. Deliverable for 3.1.2.1.A: Provide a list of goals. 


TPI will provide a summary to the Nevada READY! B-3 staff and committee from the first 


meeting (Jan 1-31, 2017) in the form of a logic model that can be used to guide the subsequent 


meetings and framework development. 


3.1.2.2 Task: Guide the committee and provide feedback on ongoing activities and potential 


strategies. 


A. Activity for 3.1.2.2: Conduct meeting or a series of meetings to examine activities 


and develop strategies. 


The teams from TPI and the National P-3 Center will meet virtually on a monthly basis with the 


Nevada READY! B-3 committee from February-March, 2017 to work intensively on identifying 


favorable conditions for achieving goals and building out strategies for each stakeholder group. 


TPI will also meet independently with the Nevada READY! B-3 staff between monthly committee 


meetings to solicit feedback and guidance based on emerging and ongoing issues at the state and 


legislative level. The National P-3 Center team will continue to provide national-level feedback 


and guidance on development of strategies for the statewide plan for both policy infrastructures 


and implementation supports. 


B. Deliverable for 3.1.2.2.A: Provide a list of strategies. 


TPI will summarize the work of the committee during February-March 2017, and work 


collaboratively with the National P-3 Center team to draft an initial framework for Nevada’s B-3 


system. 


3.1.2.3 Task: Present initial framework for B-3 system and facilitate revisions and 


refinements. 


The National P-3 Center team will provide national-level feedback and guidance on development 


of a statewide plan for both policy infrastructures and implementation supports; they will also 


lead the design and development of an initial framework for Nevada’s B-3 system with TPI’s 


team ensuring the field of B-3 stakeholder groups are informed and have adequate opportunities 


for review and feedback as constituent groups of the B-3 Committee.  


In the meeting of the B-3 Committee in April 2017 TPI and the National P-3 Center teams will 


present a draft of the initial framework and solicit feedback and new insights and breakthroughs 


in the field of practice and policy in order to facilitate a responsive, data-driven discussion about 


what in the framework needs adjustments.  The original platform of the committee (vision, goals, 


conditions and collective impacts) will be used to analyze the framework for its integrity and 


potential to address each of the shared areas of the committee’s initial work together. 


A.  Activity for 3.1.2.3: Conduct meeting or a series of meetings to finalize 


framework. 


TPI will coordinate a May 2017 meeting for finalizing the feedback and discussion of the April 


Nevada READY! B-3 Committee and reaching consensus about what remains, what gets adapted 


or adjusted, and what is no longer viable. 


B. Deliverable for 3.1.2.3.A: Provide a framework for B-3 System. 


The National P-3 Center team will finalize the feedback and discussions regarding the draft 


framework for Nevada’s B-3 system and submit it to the Project Management Team, and the 
Nevada READY! B-3 staff and committee for final approval. 







Turning Point, Inc. Proposal in response to RFP 2108 


25 


3.1.3 Assist in planning the initial phases of the B-3 pilot. 


A final draft of the B-3 pilot framework will be completed by June 30, 2017 and be used to 


launch and tailor implementation activities in Project II under the guidance and leadership of 


UNC’s FirstSchool. 


3.1.3.1 Task: Guide the committee in determining short- and long-term goals for the pilot. 


The Project Management Team will meet in June 2017 to review sites identified during the 


Spring of 2017 that indicate interest and readiness to serve as pilots during Project II.  The 


results from Project I will be reviewed along with a presentation by the team from the National 


P-3 Center on Nevada’s framework and implications for next steps related to the pilot.   


A. Activity for 3.1.3.1: Conduct meeting or a series of meetings to establish goals of 


the pilot project. 


During the final quarter of Project I (April-June 2017) TPI, the National P-3 Center, and 


FirstSchool teams will work with the B-3 committee to establish goals for the pilot. 


B. Activity for 3.1.3.1: Research pilot design options. 


The Project Management Team will review the initial plan submitted by FirstSchool and 


consider whether additional options need to be added or wrapped around their design for the 


pilot, or, whether given the final draft of the Nevada READY! B-3 Implementation Framework, 


alternative designs need to be explored for the pilot.  These will be summarized and presented by 


the Project Management Team to the Nevada READY! B-3 staff. 


C. Activity for 3.1.3.1: Conduct meeting or a series of meetings to determine pilot 


design. 


TPI and FirstSchool will work collaboratively to present a sample of potential pilot designs (one 


or two) and engage the Nevada READY! B-3 committee during its final June in-person day-long 


meeting in a facilitated conversation about the pros/cons, potential, and possibilities for any of 


the pilot sites under consideration to carry out the pilot with success.  


D.  Activity for 3.1.3.1: Gather feedback to finalize B-3 pilot design. 


The final design(s) and its conditions, expectations, and requirements will be shared with the 


final candidates for the pilot site to solicit feedback regarding their perceptions of their capacity 


to conduct the pilot (implement the framework in the manner outlined by the Project 


Management Team), potential barriers or areas for concern, and strengths on which they would 


rely to insure their success.  A summary of this conversation will be documented and forwarded 


on to the Nevada READY! B-3 committee and staff, and posted on-line (website) for all B-3 


stakeholder groups to provide their comments.  


E.  Deliverable for 3.1.3.1.A through 3.1.3.1.D: Provide a B-3 pilot framework. 


FirstSchool will utilize the final input from pilot site candidates and refine and submit the final 


B-3 pilot framework in collaboration with the TPI team by July 31, 2017. 
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3.2   PROJECT II – PILOT 


TPI will collaborate with the FirstSchool team to implement Project II.  Through professional 


development, technical assistance, and coaching of regional liaisons and pilot community 


leaders, FirstSchool and TPI will support the development of two to three P-3 pilot communities 


in each of three regions: the Northwest, the Northeast, and the South.   


FirstSchool has a long working relationship with the State of Nevada's P-3 efforts. Based on 


their experience in Nevada and the guidance provided by the B-3 Committee during Project I, 


culminating in the B-3 Framework, FirstSchool will support the development of practices and 


systems for using data to promote effective B-3 learning communities.  FirstSchool personnel 


will provide periodic in-person support and develop the capacity of liaisons, such as the School 


District Regional Professional Development Center staff, Turning Point, Inc.’s team of 


Associates, and other B-3 leaders throughout the state to collect EduSnap data in pilot 


classrooms, support implementation of the instructional practices in the FirstSchool Cultures, 


and support the policies that support those practices.   


Key goals of Project II are as follows: 


o Regional liaisons and pilot community leaders will learn how to use data that support school


and classroom efforts to improve the school experience of underserved children.


o Administrators and teachers will demonstrate an improved ability to articulate the research


underlying instructional practices that predict improved school engagement and outcomes for


historically underserved children.


o Administrators and teachers will explore the principles and use of collaborative inquiry to


inform instructional practice and knowledge of student learning and progress, with a focus on


improving learning of underserved students.


o Using research observation measures, teachers and administrators will explore constructs of


quality for young learners.


o Evaluation findings will identify areas for developing, amending or changing policies to


support high quality B-3 practices.


o School-based P-3 teachers will increase their capacity to connect and collaborate with


community-based early childhood B-Pre-K (0-3 years) educators and providers to insure


children and their families have a smooth transition to the Pre-K or Kindergarten setting and


that internal structures support ongoing P-3 transitions.


o School-based P-3 leaders will identify and implement structures for supporting and sustaining


collaboration and communication between and among P-3 teachers.


3.2.1 Recruit communities to participate in the B-3 pilot. 


Using the B-3 Pilot Framework developed by the B-3 committee during the planning phase, the 


Project Management Team will design a pilot site selection process.  This process will identify 


communities that are best poised to serve as pilot sites for deeper B-3 process work and will 


ensure that pilot sites represent urban, rural, Northern and Southern settings.  The Project  


Management Team (during their third quarter meeting during Project I) will develop an 


application, and provide background and details regarding the nature of the work pilot sites 
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would engage in during the pilot process. This process and application will be presented to the B-


3 committee for approval or revisions prior to dissemination.   


3.2.1.1 Task:  Disseminate information, create buy-in, and recruit and select communities 


for the B-3 pilot 


A. Activity for 3.2.1.1: Conduct outreach and hold informational meetings as 


necessary. 


TPI staff will disseminate the application and provide information to all qualified schools, 


districts and community programs across the state.  TPI staff will provide follow-up and 


technical assistance as needed to recruit the sites that have administrative buy in, as well as 


community support for the B-3 Model.  TPI staff will provide regional outreach informational 


meetings so that program administrators and staff have a comprehensive understanding of the 


pilot process, to be able to make an informed decision as to their program’s ability to commit to 


being a pilot site. 


B. Deliverable for 3.2.1.1.A: Participant communities with appropriate buy-in and 


commitment. 


The Project Management Team will review all applications and provide a list of optimal sites to 


the B-3 Committee for final Pilot site selection. (Spring 2017) 


3.2.2 Implement the pilot model in selected communities. 


3.2.2.1 Task:  Provide information sessions, and necessary training. 


A. Activity for 3.2.2.1: Design and implement training to build the capacity of 


communities to implement the B-3 framework. 


The Project Management Team will convene B-3 Committee Members, community partners who 


will be collaborators in training dissemination and participation such as RPDC liaisons, pilot site 


leads, Nevada Registry, and community professional development organizations for transition to 


Project 2, Pilot site implementation.  The Project Management Team will present an overview of 


the B-3 Framework with options for training and technical assistance that meets the particular 


needs of Nevada.  The Project Management Team will facilitate input and discussion to inform 


the design decisions for implementation.  TPI staff will provide logistics and travel support for 


participants. 


(late Spring2017) 


FirstSchool, in collaboration with TPI and the National P-3 Center, will lead the development 


and implementation of professional development strategies that are responsive to the needs 


identified by the Project I team. Strategies and content will reflect the unique needs of all 


participants including B-3 years of age programs as well as Pre-K- 3rd.  Content will be data 


driven and will focus on developing a culture of collaborative inquiry that supports high-quality 


instructional practices, leadership development, student engagement and interaction, parent  


engagement and involvement, and improved student outcomes. Implementation strategies could 


include online courses, training of trainers, and onsite technical assistance and mentoring.  The 


Project Team will work with state, regional and local systems to reach all pilot site partners and 


to bridge partners to create the B-3 continuum. The goal will be to have a sustainable cadre of 


coaches and mentors who can sustain the B-3 Model across the continuum of the educational 


system.  


(Summer, 2017)   
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B. Deliverable for 3.2.2.1.A: Provide regular updates on project implementation. 


TPI will provide quarterly updates on project implementation by all partners and subcontractors 


or otherwise specified timeframe. 


3.2.2.2 Task: Provide on-the-ground, frequent and consistent support for communities 


implementing the pilot. 


A.  Activity for 3.2.2.2:  Design and implement monitoring and support plan to 


ensure that B-3 framework is implemented with fidelity. 


The Project Management Team is uniquely qualified to design and implement a monitoring 


system that is consistent with the philosophy of participant inquiry and data driven practices.  


TPI will purchase services and software from Snapshot, Inc. who will provide the nationally 


proven classroom assessment, EduSnap, that can: 


 Provide an effective lens through which to view practice


 Drive a professional development agenda


 Guide teachers’ focus on instructional practices that support quality learning


 Monitor change and progress


In addition, the Center for Program Evaluation (CPE), has years of experience working with 


schools and school districts across the state of Nevada.  The center can provide qualitative data 


and analysis, and can assist teachers and administrators in using data to improve instruction as 


well as school culture and family engagement.  CPE will provide data collectors, trained by 


Snapshot Inc. to collect classroom level data.  Baseline data will be collected in October-


November, 2017.  Data collected will be analyzed by the Project Management Team, and used to 


target areas of improving classroom practice and adjusting professional development and 


technical assistance. Post pilot data will be collected during Spring of 2019. 


On a program and administrative level, CPE, with assistance from the National P-3 Center, will 


develop a survey or interview tool to collect evaluation data from principals/program directors at 


pilot sites regarding implementation levels, fidelity to the framework, and outcomes. This data 


will be collected at least twice during the pilot period for comparisons purposes.  


Family engagement will also be captured through survey, interview or focus group protocols for 


developing evaluation data from parents at pilot sites regarding family engagement and their 


observations about their children’s progress. This data will be collected at least twice during the 


pilot period for comparisons purposes. 


The National P-3 Center will provide guidance and state system analysis throughout the pilot 


phase that will inform the professional development phase.  Dr. Burnham will work with the 


National P-3 Center in addressing the issue of pre-service teacher education reform, as well as 


in-service professional education for administrators in both the 0-5 and K-12 systems, in 


relation to the implementation of the B-3 Model. 


TPI will work at the local level with professional development partners such as RPDC liaisons, 


pilot site leads and community partners to monitor the progress and obtain feedback.   


B. Deliverable for 3.2.2.2.A: Provide regular updates on project implementation. 


TPI will report all data and analysis to date on a quarterly basis, or otherwise specified 


timeframe. 
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3.2.3 Collaborate to adjust and refine the framework based on implementation efforts. 


3.2.3.1 Task: Collect, analyze and synthesize multiple sources of data to inform the pilot. 


The Project Management Team will use classroom level data, administrative/school/community 


data, parent data, and statewide system data to develop a comprehensive picture of the B-3 Model 


implementation.  All entities described above will contribute to the transparent and participant 


driven data collection and analysis.   


A. Activity for 3.2.3.1:  Collaborate to establish outcomes and a variety of methods 


to measure progress toward outcomes. 


The Project Management Team will analyze all data to evaluate the progress of the pilot sites to 


assess the level of implementation of the B-3 Model.  All components of the B-3 Model that were 


identified during the planning phase will be assessed to identify key outcomes.  


B. Deliverable for 3.2.3.1.A:  Provide a list of outcomes, a list of measures, and 


regular updates on progress. 


All measures, evaluation procedures and outcomes will be identified and presented to the B-3 


Committee for their review.   


3.2.3.2 Task:  Work with the B-3 committee to revise and refine the B-3 committee to revise 


and refine the B-3 system based on implementation. 


The Project Management Team and the B-3 Committee will review outcomes and evaluation data 


to identify progress made by the pilot sites as well as gaps in implementation.  Together the 


Project Management Team and the B-3 Committee will assess strengths and needs for 


improvement or adjustment. 


A. Activity for 3.2.3.2: Conduct meeting or a series of meetings to guide the 


committee in making adjustments to the framework based on pilot implementation. 


TPI will facilitate the process of the B-3 Committee in making adjustments to the framework 


based on the pilot implementation.  TPI will document the meeting(s), and provide a draft for the 


B-3 Committee members to approve. 


B. Deliverable for 3.2.3.2.A:  Provide data-informed adjustments to B-3 framework. 


Upon approval of the adjustments and revisions, TPI will provide the final revised B-3 


Framework. 
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3.3 PROJECT III – PROFESSIONAL LEARNING 


The primary goal of Project III is to create, implement, and evaluate a professional learning 


series based on the Nevada B-3 System Framework developed in Part I of the project and lessons 


learned during Part II of the project. For Project III, we will reconvene the Statewide B-3 


Committee (formed in Project I) with the project management team to develop, oversee 


implementation, and evaluate a Nevada B-3 professional learning series between July 1, 2018 


and June 30, 2019.  


One of the primary opportunities provided by this project is re-imagining professional learning 


so that it is both meaningful and deep enough to effect positive change in the learning 


opportunities that children experience. To date, across the country, much professional 


development has been sector-specific, short-term and one-way only learning. Bringing more than 


a traditional focus on training and professional development, the Project Management Team 


(i.e., TPI, FirstSchool, and National P-3 Center) will focus on the need for innovative ways to 


engage and educate leaders at both policy and implementation levels. 


Once developed, the NV B-3 Professional Learning Series will be piloted with a cohort of B-3 


leaders in two communities prior to implementation across the state. The two pilot communities 


will include northern Nevada and southern Nevada representation. The pilot will provide 


important information related to implementation challenges, and the capacity of schools and 


communities to carry out the Professional Learning Series with fidelity. 


The goal of the Professional Learning Series is to develop sustainable expertise within the state.  


Once developed, piloted, and revised as needed, the NV B-3 Professional Learning Series will be 


implemented across the state to build capacity of other communities interested in B-3 system 


work.  Special effort will be made to include schools and communities representative of Nevada’s 


diverse population and community needs. The Professional Learning Series will include 


trainings of trainers to increase the in-state capacity for policy and practice in early childhood 


learning and development, emphasizing the whole child across the continuum of development—


cognitive, social-emotional, and physical.  Evaluation of the first statewide implementation of the 


Series will be used to revise professional learning materials as needed.  


Expertise most relevant to Project 3: 


Within and across the three teams (TPI, FirstSchool, and the National P-3 Center) we have the 


expertise and depth of knowledge to address the full continuum of learning and development for 


children 0-3 years and 3-8 years of age, as well as to address the other traditional divides between 


birth-to-five and K-12 education systems, and between publicly funded Pre-K and privately run 


preschool programs.  These dichotomies are identified for purposes of recognizing the persistent 


separation in the field of practice, training curricula, and opportunities and policies along those 


age ranges.   


Turning Point, Inc. has three key Associates that will work together to provide support for 


selected trainers and/or direct training to B-3 practitioners on topics aligned with the B-3 


Framework and evaluation results.  Detailed expertise of each Project Management Team 


member is noted in the overview to Section 3: Scope of Work.  Dr. Joanne Everts who has played 


a major role in crafting, training and providing technical assistance around Nevada’s birth 


through age three standards; Dr. Melissa Burnham, who has played a major role in the state  
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around integrated P-3 practice at school sites; and Dr. Jennifer McClendon who has expertise in 


the community, home, school connections that serve as the context for and influence the learning 


and development of young children. Dr. Loesch-Griffin will apply her facilitation and evaluation 


expertise to two specific aspects of Project III: she will co-facilitate on-line learning circles2  


associated with the training of trainers and B-3 leadership elements of the project.  She will also 


facilitate reflective sessions among the trainers to extract key capacity and contextual issues that  


may promote or hinder professional learning among B-3 stakeholder groups.  Both of these 


facilitate structures will complement the quantitative evaluation design and methods employed by 


the Center for Program Evaluation.   


The National P-3 Center at the University of Washington, under Dr. Kristie Kauerz’s direction, 


will add to the professional learning of B-3 leadership in Nevada, bringing explicit focus to the 


need to provide meaningful and extensive professional education to administrators at both 


district (e.g., central office leaders; school board members) and local levels (e.g., elementary 


principals and early learning program directors, site managers, and others). In particular, they 


will leverage and share the National P-3 Center’s own effort to design a program that specifically 


meets the cross-sector needs of practicing administrators. The Washington P-3 Executive 


Leadership Certificate Program co-enrolls administrators from 0-5 and K-12; it is comprised of 


more than 100 contact hours that are credit-bearing and those credits can be applied to bachelor, 


master, or doctoral degrees; it is offered executive style, over the course of ten months, with a 


hybrid delivery (i.e., both in-person and on-line). Most notably, a comprehensive Action 


Research Project that requires each participant to enact comprehensive P-3 approaches in 


his/her community anchors the professional education program. 


University of North Carolina FirstSchool provides research expertise and professional 


development support in collaboration with states, districts, schools, administrators, and teachers. 


They partner with entities that want to focus on improving the school experiences of African 


American, Latino and low-income children in the Pre-K-3rd grade. They have extensive 


experience within the educational field as both practitioners and researchers. Their ground-level 


knowledge and experience helps them form meaningful relationships with education partners at 


every level. They have developed an on-line course, Student Communications in Classrooms for 


Young Children, that may be considered for the Professional Learning Series should the B-3 


Committee make this decision upon its review of the B-3 Framework and evaluation findings 


from the pilot, particularly in terms of what the EduSnap data, which will be collected by Pilot 


Sites in Part II, reveals about gaps and needs in teacher practices. 


3.3.1 Create, implement and evaluate professional learning series based on the Nevada B-3 System 


framework. 


3.3.1.1 Task:  Developing comprehensive professional learning series for education systems 


and communities. 


A. Activity for 3.3.1.1:  Collaborate with NDE and B-3 committee to become 


familiar with the B-3 framework and needs identified. 


The Statewide B-3 Committee and the Project Management Team will meet to reflect on the pilot 


project and strategies for statewide implementation.  A meeting will be scheduled before July 31,  


2
A learning circle is a highly interactive, participatory structure for organizing group work. The goal is to build, share, and express 


knowledge though a process of open dialogue and deep reflection around issues or problems with a focus on a shared outcome. A 


learning circle is not a community of practice, or professional learning but can be a strategy used by either.
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2018 with NDE staff, the Statewide B-3 Committee, and the Project Management Team to review 


the results of Parts I and II and identify key professional learning needs that were identified in 


these projects. 


B. Activity for 3.3.1.1:  Develop draft learning series including session schedule, 


scope and sequence, session objectives and evaluation for review by committee. 


A primary focus of Project III will be to move from a pilot project to the introduction of 


sustainable structures and resources for the State of Nevada. This project is led by a Nevada- 


based organization with a philosophical orientation toward strengthening Nevada schools and 


communities for the long term. Under the leadership of TPI, the Project Management Team will 


first align the Professional Learning Series with local and state expertise that already exists, to 


take advantage of our own resources and maximize the capacity for sustainability of those 


resources.  


Our goal is the sustainability of these programs and resources by building local and statewide 


expertise. National evidence-based models from FirstSchool and the National P-3 Center will 


inform the Professional Learning Series, and their expertise will be shared with the Project 


Management Team and statewide leaders through train-the-trainer models.  


Whenever possible, trainers local to Nevada will conduct the trainings. Local experts will be 


consulted whenever possible. Although subcontractors retain proprietary rights over all materials 


and training they provide, TPI will intentionally engage Nevada’s local experts in subcontractor 


training (and wherever possible request that such be offered as a Training of Trainers) to 


continue on as mentors, coaches and trainers so that Nevada retains the capacity to sustainably 


train new and transitioning early childhood professionals and community members.  


The Project Management Committee will identify the tasks and activities necessary to strengthen 


the Professional Learning Series. Topics and evidence-based practices from the Pilot (Project 2) 


will be reviewed for utility, applicability to the local community, and whether the trainings have 


helped schools and communities implement the plan. Other districts from around the state (other 


than the selected pilot communities) will be invited to engage in the process of evaluating the 


pilot. Their involvement will facilitate statewide implementation. 


In meetings facilitated by Turning Point, the Statewide B-3 Committee and Project Management 


team will work with experts to develop the Professional Learning Series curriculum. Topical 


experts will be selected from the Program Management Team and will also include local 


expertise as needed. Dr. Kristie Kauerz will lend her considerable B-3 expertise to develop a draft 


professional learning series based on the results of Parts I and II of the project. Jennifer 


McClendon (TPI) will facilitate the inclusion of training materials related to family and 


community engagement.  


For each professional learning session, either Dr. Burnham (P-3), Dr. Everts (B-age 3), or Dr. 


Kauerz (leaders) will ensure all materials are developed for ongoing use beyond the pilots,  


including, but not limited to, an agenda of topics to be covered, methods used to promote 


learning during the session, time schedule, scope and sequence of the session, session objectives, 


and evaluation strategy. This draft learning series will be submitted to the B-3 Committee for 


review no later than September 30, 2018. 
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C.  Deliverable for 3.3.1.1.A and 3.3.1.1.B:  Provide professional learning series. 


After piloting and revising the series as needed in Project II, the Project Management Team will 


begin implementation of the professional learning series in communities indicating an interest in 


beginning or continuing B-3 work. 


For both Project II (pilot) and Project III (statewide implementation) the Project Management 


Team will make a concerted effort to include not only early learning professionals and classroom 


teachers, but also principals at schools where Pre-K classes are located, district central office 


leaders, and other key influencers. This will ensure that leadership will participate in trainings  


that relate the importance of communication around transitions – from Pre-K to kindergarten, 


from kindergarten to first grade, etc. Additionally, we hope that the inclusion of school 


leadership will help to facilitate the sustainability of the program and related ideas. We will 


encourage principals to allow dedicated time for teachers to reflect with one another on the 


process of training and implementing their new knowledge within their respective school and 


community cultures. Training, especially in intensive doses, can lead to early enthusiasm and  


adoption with later program drop-off as staff are unable to have their concerns addressed when 


the ideal practices are implemented in the often unpredictable “real world”.  


School and child care professionals are not the only group requiring protected time for reflection 


and processing.  Community advisory councils and coalitions that are established to support the 


B-3 program will also need leaders who are committed to sustaining the B-3 model in their 


communities, and these leaders will also be encouraged to participate in the Professional 


Learning Series. By encouraging school and community leaders to engage with the training and 


buying into the process, we hope they will be more likely to protect time beyond the end of the 


grant period for reflection, ongoing Action Learning Circles, or other sustainable practices that 


allow time for processing and learning in local professional communities. This helps to solidify 


and maintain the impact of trainings and community partnerships over time. Ideally, these 


opportunities would be available both within and across schools and communities. 


Family and community members will be encouraged to participate in trainings, Action Learning 


Circles, and community advisory councils. A successful B-3 model must take into account the 


“overlapping spheres of influence” on children’s development and academic achievement, which 


include home, school, and community (Epstein, 2001).  Successful engagement of families and 


community resources directly impacts student achievement. Although these connections are well-


established, teachers are not always trained to engage in family and community outreach. A 


study of 161 schools and colleges of education found that graduates are not being prepared to 


conduct effective family and community engagement practices (Epstein & Sanders, 2009). The 


Professional Learning Series will address that gap in knowledge, where appropriate, to support 


the success of the model. 


3.3.1.2 Task:  Implement high-quality professional learning around program implementation 


across multiple and varied sites. 


Communities around the state who have an interest in beginning or continuing B-3 work (i.e., 


Part II pilot sites) will be identified through an application process. We will actively recruit rural 


schools and communities, as well as schools and communities who have successfully partnered 


with NDE early childhood initiatives in the past. The consultant will strive to include diversity in 


the communities selected for participation, based on rural/urban status and stakeholder groups 


represented (community childcare providers, community agencies, school district staff- 
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administrators as well as teachers, parents, and any others identified during Parts I and II of the 


project). Implementation will begin no later than January 31, 2019 and will be completed no 


later than April 30, 2019.  Three on-line learning circles will also be implemented during Part III 


implementation of the Professional Learning Series to promote high quality learning and use 


data for ongoing assessment of capacity.  Modeling after Part II, where TPI and FirstSchool co-


facilitated collaborative inquiry with B-3 educators and administrators, Dr. Loesch-Griffin and 


Dr. Kauerz will co-facilitate an on-line learning circle with B-3 leaders; Dr. Everts and Dr. 


Burnham will co-facilitate an on-line learning circle with B-3 educators and practitioners.  


3.3.1.3 Task:  Evaluate the effectiveness of the professional learning. 


A.  Activity for 3.3.1.3:  Establish evaluation method and submit regular updates and 


final outcomes. 


Pre- and post-evaluation surveys will be developed for the professional learning sessions to 


measure participants’ perception of growth on the learning objectives. Follow-up surveys will be 


administered to participants several months after completing the professional leaning to gather 


information about their level of implementation and self-assessment of progress in the learning  


outcomes. During the pilot of the professional learning series, focus groups either in-person or 


online/phone may be conducted to gather detailed information from participants about how to 


improve the Professional Learning Series. We will explore the possibility of developing some 


competency based assessments in collaboration with the professional learning instructors and 


possibly some participant projects which would contribute to participants’ implementation of 


what they have learned as well as inform the evaluation.  


Evaluation data will be collected and compiled throughout implementation, facilitating the 


regular reporting of outcome data. 


B. Deliverable for 3.3.1.3.A:  Provide a report detailing the effectiveness of the B-3 


professional learning series. 


No later than May 1, 2019, the Center for Program Evaluation will prepare and submit a report 


detailing the evaluation data to the NDE, the Project Management Team, and the Statewide B-3 


Committee. The report will be presented at a committee meeting prior to May 15, 2019. 


3.3.1.4 Task: Revise the professional learning series based on outcome data and feedback. 


A. Task for 3.3.1.4:  Collaborate with the B-3 committee to review the series 


evaluation and make recommendations for improvements. 


The Statewide B-3 Committee and the Project Management Team will meet in May of 2019 to 


review the evaluation report and discuss recommendations for improvements. Changes will be 


made to the professional learning series materials accordingly.  


B. Deliverable for 3.3.1.4.A:  Provide the final version of B-3 professional learning 


series materials. 


The finalized version of the B-3 professional learning series materials will be submitted to the B-


3 Committee by June 15, 2019.  
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Tab VII-Section 5.  COMPANY BACKGROUND AND REFERENCES 


4.1  VENDOR INFORMATION 


4.1.1. Vendors must provide a company profile in the table format below. 


Question Response 


Company name: Turning Point, Inc. 


Ownership (sole proprietor, 


partnership, etc.): 
S-Corporation 


State of incorporation: Nevada 


Date of incorporation: 1988 


# of years in business: 28 


List of top officers: Deborah Loesch-Griffin, President 


Shaun Griffin, Vice-President 


Maxine Cirac, Secretary/Treasurer 


Location of company headquarters: 112 S. K St., Virginia City, NV 89440 


Location(s) of the company offices: 55 N. C St. Ste. 22, Virginia City, NV 89440 


Location(s) of the office that will 


provide the services described in this 


RFP: 


Same as above 


Number of employees locally with the 


expertise to support the requirements 


identified in this RFP: 


4 TPI Associates and 1 subcontractor: Center for 


Program Evaluation, UNR 


Number of employees nationally with 


the expertise to support the 


requirements in this RFP: 


2-Subcontractors: 2 employees with Snapshot Inc. 


affiliated with FirstSchool at University of North 


Carolina; and 1 employee affiliated with University of 


Washington 


Location(s) from which employees will 


be assigned for this project: 
Reno, and Virginia City, NV, Durham, North 


Carolina, and Seattle, WA 


4.1.2. Please be advised, pursuant to NRS 80.010, a corporation organized pursuant to the laws 


of another state must register with the State of Nevada, Secretary of State’s Office as a foreign 


corporation before a contract can be executed between the State of Nevada and the awarded 


vendor, unless specifically exempted by NRS 80.015. 


Response: N/A 


4.1.3. The selected vendor, prior to doing business in the State of Nevada, must be appropriately 


licensed by the State of Nevada, Secretary of State’s Office pursuant to NRS76.  Information 


regarding the Nevada Business License can be located at http://sos.state.nv.us.  


Question Response 


Nevada Business License Number: NV19881034454 


Legal Entity Name: Turning Point, Incorporated 



http://sos.state.nv.us/
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Is “Legal Entity Name” the same name as vendor doing business as? 


If “No”, provide explanation. 


4.1.4. Vendors are cautioned that some services may contain licensing requirement(s).  


Vendors shall be proactive in verification of these requirements prior to proposal submittal.  


Proposals that do not contain the requisite licensure may be deemed non-responsive. 


Response: N/A 


4.1.5.  Has the vendor ever been engaged under contract by any State of Nevada agency?  


Yes X No 


[If “Yes”, complete the following table for each State agency for whom the work was performed.  


Table can be duplicated for each contract being identified.] 


Question Response 


Name of State agency: Division of Public and Behavioral Health-Nevada Home 


Visiting Program 


State agency contact name: Evelyn Dryer 


Dates when services were performed: August 1, 2015-July 31, 2016 


Types of duties performed: Project Management/CQI Leader: Implementation of 


Storey County/ Community Chest, Inc. Home Visiting 


Program and Coordination of CQI with Lyon and Storey 


County Nevada Families First Home Visiting programs 


Total dollar value of contract: $141,270 


Question Response 


Name of State agency: Department of Education-Office Of Early Childhood 


Learning and Head Start Collaboration 


State agency contact name: Patti Oya/Tammie Williams 


Dates when services were performed: January 15, 2014-June 30, 2015 


Types of duties performed: Evaluation of Silver State Kindergarten Inventory 


Development System (SSKIDS) 


Total dollar value of contract: $150,000 


Question Response 


Name of State agency: Nevada Division of Public and Behavioral 


Health (NDH)-Bureau of Child, Family 


Services- Healthy Communities Project 


State agency contact name: Tami Chartraw 


Dates when services were performed: June 15, 2009-March 30, 2010 


Types of duties performed: Facilitation and Needs Assessment 


Total dollar value of contract: $27,999 


Yes X No 
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Question Response 


Name of State agency: Division of Child and Family Services 


State agency contact name: Deborah A. Harris 


Dates when services were performed: June 15, -August, 2009 


Types of duties performed: Child Care Team Facilitation 


Total dollar value of contract: $9,000 


Question Response 


Name of State agency: Nevada Head Start Association 


State agency contact name: Mary Eldridge 


Dates when services were performed: March 1- June 30, 2009 


Types of duties performed: Needs Assessment 


Total dollar value of contract: $8,000 


Question Response 


Name of State agency: Nevada State Health Division-Public Health 


Preparedness 


State agency contact name: Luanna Rich 


Dates when services were performed: December 1, 2007 through August 9, 2008 


Types of duties performed: Facilitation 


Total dollar value of contract: $15,000 


Question Response 


Name of State agency: Bureau of Early Intervention Services 


State agency contact name: Janelle Mulvenon 


Dates when services were performed: 6/1-8/31/08 


Types of duties performed: Training and Facilitation 


Total dollar value of contract: $5,714 


Question Response 


Name of State agency: Bureau of Family Health Services-Real Choice 


Systems Change 


State agency contact name: Debra Wagler 


Dates when services were performed: October 1, 2005-September 30, 2006 


Types of duties performed: Evaluation and Facilitation 


Total dollar value of contract: $12,565 


4.1.6.  Are you now or have you been within the last two (2) years an employee of the State 


of Nevada, or any of its agencies, departments, or divisions? 


Yes No X 


[If “Yes”, please explain when the employee is planning to render services, while on 


annual leave, compensatory time, or on their own time? 
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If you employ (a) any person who is a current employee of an agency of the State of 


Nevada, or (b) any person who has been an employee of an agency of the State of Nevada 


within the past two (2) years, and if such person will be performing or producing the 


services which you will be contracted to provide under this contract, you must disclose the 


identity of each such person in your response to this RFP, and specify the services that each 


person will be expected to perform. 


Response: 


Jennifer McClendon, UNR, is a TPI Associate on retainer and is used in TPI contracts where 


evaluation and facilitation calls for expertise in homeless youth, professional development and 


training, mental and behavioral health school and community-based systems. She provides 


services to TPI on her own time as approved through her Director and her existing contract as a 


faculty member. Dr. McClendon will assist with Part 3 by providing training in family and 


community engagement and serve as part of the evaluation team for Part 2 and 3. 


Melissa Burnham, UNR is a TPI Trainer on retainer and is recently contracted by TPI to provide 


training in P-3 integration and high quality instruction based on her expertise in Early 


Childhood Education and involvement in WCSD’s P3 demonstration school. She provides 


services to TPI on her own time as approved through her Director and her existing contract as a 


faculty member.  She will provide services to pilot sites in Part 2 and training in high quality P3 


instruction in Part 3. 


4.1.7. Disclosure of any significant prior or ongoing contract failures, contract breaches, civil or 


criminal litigation in which the vendor has been alleged to be liable or held liable in a matter 


involving a contract with the State of Nevada or any other governmental entity.  Any pending 


claim or litigation occurring within the past six (6) years which may adversely affect the 


vendor’s ability to perform or fulfill its obligations if a contract is awarded as a result of this 


RFP must also be disclosed. 


Does any of the above apply to your company? 


Yes No X 


[If “Yes”, please provide the following information.  Table can be duplicated for each 


issue being identified.] 


Response: N/A 


Question Response 


Date of alleged contract failure or breach: 


Parties involved: 


Description of the contract failure, contract 


breach, or litigation, including the products or 


services involved: 


Amount in controversy: 


Resolution or current status of the dispute: 


If the matter has resulted in a court case: Court Case Number 


Status of the litigation: 
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4.1.8.  Vendors must review the insurance requirements specified in Attachment E, 


Insurance Schedule for RFP 2108.  Does your organization currently have or will your 


organization be able to provide the insurance requirements as specified in Attachment E. 


Yes X No 


Any exceptions and/or assumptions to the insurance requirements must be identified on 


Attachment B, Technical Proposal Certification of Compliance with Terms and Conditions 


of RFP.  Exceptions and/or assumptions will be taken into consideration as part of the 


evaluation process; however, vendors must be specific.  If vendors do not specify any 


exceptions and/or assumptions at time of proposal submission, the State will not consider any 


additional exceptions and/or assumptions during negotiations.  


Upon contract award, the successful vendor must provide the Certificate of Insurance 


identifying the coverages as specified in Attachment E, Insurance Schedule for RFP 2108. 


Response: TPI will do so. 


4.1.9    Company background/history and why vendor is qualified to provide the services 


described in this RFP.  Limit response to no more than five (5) pages. 


TPI has rich experience in the field of evaluation, training and program development in the 


areas of early childhood learning and public P-16 education and public health reforms and 


initiatives. TPI has provided facilitation and evaluation services to Nevada’s Department of 


Education and the Department of Health and Human Services for more than a decade, around 


projects to assist with strategic planning and action planning as well as facilitation paired with 


conference planning, training, and evaluation or needs assessment activities. 


Turning Point, Inc. (TPI) and its team are comprised of a group of professionals representing a 


variety of community and human development disciplines with an expertise in facilitation, 


project management, strategic planning, program development, capacity-building, and program 


evaluation. The primary philosophy and practicing model used by TPI is the partnership model.  


TPI promotes and utilizes facilitation and evaluation designs and methods that are contextually 


responsive and consider cultural context as a significant contributor to program efficacy and 


effectiveness.  


Turning Point, Inc. (TPI) was established as a Nevada-based, woman-owned corporation in 


December 1988 as a means of providing an alternative for high quality program evaluation and 


capacity-building because there were few resources and organizations available in the state to 


meet the growing demands for comprehensive evaluations (particularly of new initiatives and 


demonstration projects). In addition to TPI has rich experience supporting multi-sector networks 


and groups in launching and sustaining new initiatives.  As convener of these key leaders and 


members, TPI has facilitated a continuous cycle of action and reflection and deep conversation 


that serves as the vehicle for learning what works, what doesn’t, what needs adapting and what is 


ready for adoption.  


TPI has worked in partnership with a set of school districts, organizations and coalitions over the 


past twenty-eight years, many in Nevada’s as well as nationally and internationally, facilitating 


the collaborative process, documenting partnership issues and evaluating integrated service  
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delivery models that reflect individual and shared goals of all key stakeholders.  Based on 


experience over the years, TPI maintains a capacity-building and coaching approach to its 


project development, implementation and evaluation designs and strategies, believing that 


evaluation should serve as both a validation of and catalyst for organizational and systems 


change.  As such, TPI’s team partners with key stakeholders to co-create designs and strategies 


and support the development of data-driven decision-making using both traditional and 


alternative evaluation approaches. 


TPI consistently uses available data as well as targets data collection efforts among key partners 


involved in strategic initiatives in order to establish baselines, benchmark progress, and monitor 


and measure effectiveness over time to drive decision-making, improve programs and confirm 


assumptions, meet state and federal requirements or commitments and determine whether 


commitments have been met.  As an evaluation coaching and capacity-building consulting firm, 


TPI has been engaged in building this capacity with the Food Bank of Northern Nevada over the 


past two years.  As an external evaluator and facilitator, TPI’s evaluation designs are typically 


mixed-method designs that integrate both qualitative and quantitative methods and data.  


TPI in partnership with the Center for Program Evaluation recently completed a statewide  


evaluation on the SSKIDS Teaching Strategies GOLD Pilot project funded through the Nevada 


Department of Education Office of Early Childhood Learning and Development that was  


designed to determine whether the assessment tool and system could support young children in 


meeting the Nevada State Kindergarten standards associated with the move toward the Common 


Core. Both quantitative data collected from measures of children’s development along multiple 


indicators and qualitative data related to the training and contextual factors associated with 


implementation of the assessment system were collected to address the study’s purpose and 


questions. In addition, a core component of Part II of the SSKIDs evaluation was collaborative 


inquiry.  TPI facilitated a six-month collaborative inquiry process with several early 


childhood/Pre-K educators who participated in a statewide “action learning circle” and produced 


independent studies and practice projects that informed the state and other colleagues about the 


use of TSG assessment tools and approaches. 


Following that evaluation, TPI was contracted by Dr. Thomas Schultz of the Chief Council of 


State School Officers to assist them with their project on using child assessments to improve early 


childhood teaching and learning in Nevada (December 2015-February 2016). 


 In addition, TPI is currently convening multiple stakeholders and gathering baseline data and 


creating logic models and dashboards, and fidelity measurements of Evidence-Based practices 


for two school-community partnership initiatives which focus on Tier 1 strategies for prevention 


and social-emotional learning and development for children and youth (birth through 18 years): 


 Safe Schools/Healthy Students project within the Health and Wellness Hub of Lyon


County;


 Practice PEACE/Project Prevent of the Washoe County School District


TPI typically serves as both facilitator, project manager, capacity-builder and evaluation 


consultant, working closely with project management and staff to explore and examine whether 


their processes and strategies align with the desired outcomes for their programs and initiatives.  


This involves co-development of logic models and action plans, and, in addition, evaluation plans 


that specify how outcomes will be measured and with what frequency. TPI’s work with the 


Health and Wellness Hub and the Rural Nevada Health Network have involved all of these 


activities with partner organizations that have signed-on as members through MOUs, and are  
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committed to a shared agenda or common agenda for collective impacts.  Or, as with the Food 


Bank of Northern Nevada’s evaluation capacity-building project, TPI worked with their strategic 


planner and executive leadership team to review and analyze existing documentation, and begin 


conducting regular reviews of these against process outcomes and the quality standards of their 


flagship programs.  As convener of these key leaders and members, TPI has implemented a 


continuous cycle of action and reflection and deep conversation that serves as the vehicle for 


learning what works, what doesn’t, what needs adapting and what is ready for adoption.  TPI has 


experience in producing comprehensive evaluation reports, as it did for the SSKIDS Teaching 


Strategies GOLD pilot evaluation project along with providing useful documents for replication 


and adaptation of key strategies, as it did in its lessons learned document for the Health and 


Wellness Hub in Lyon County (copies of reports available on request, but not included for 


purposes of conservation of paper).  


TPI’s team has a wide variety of experience with planning, capacity-building and evaluation 


related to early childhood, public education systems, and family and community health, which 


has resulted in TPI’s capacity to develop and maintain strong and effective networks with diverse 


stakeholder groups. In its capacity as the project director/management and convening team for  


the Rural Nevada Health Network, for example, TPI continues to work with several staff in the 


Division of Public and Behavioral Health as well as Nevada’s System of Higher Education to 


address the health needs of Nevada’s rural and tribal communities and review and redesign  


reimbursement (i.e., Medicaid) and training policies (i.e., outreach and on-line training for 


CHWs) and procedures to insure that rural communities have equal footing in meeting the 


health needs of their members. Other examples include TPI’s work: 1) with the Head Start 


Collaboration Needs Assessment where TPI played a role in reviewing how Nevada’s Head Start 


staff qualifications and programs aligned with federal guidelines; 2) facilitating conversations 


with the state manager for School-Based Health Centers while working on the Healthy 


Communities Coalition and Lyon County School District’s Planning Grant Needs Assessment to 


insure that school-linked health centers could be viable; and 3) facilitating systems-building for 


the Nevada Department of Education’s School-to-Careers Initiative, K-16 and Community-based 


Service-learning evaluations through the National Office for Community Service, both of which 


required ongoing conversations and work groups the development of statewide policies and 


systems for tracking student development and learning and insuring consistent opportunities for 


K-16 students.  


In the past few years, TPI has organized professional development opportunities and provided 


direct training during such conferences for project staff involved as home visitors, early 


childhood educators, and Resource Coordinators for families with young children (0-5 years and 


school-age children). TPI works with the Nevada Home Visiting Network, the State Management 


Team as a Safe Schools/Healthy Students Project Management Consultant, and Chronic Disease 


and Community Wellness, two of which are collaborative initiatives between the Division of 


Public Health and the Department of Education to organize statewide trainings and plan content 


relevant to the target audiences they serve.  For example, TPI is contracted to support the 


Community Health Worker (CHW) on-line, hybrid training as well as oversee the formation of a 


new CHW Association.  TPI is also currently collaborating with Nevada TACSEI to provide 


training to early childhood educators and providers in Lyon and Storey Counties through its Safe 


Schools/Healthy Students project. 


Across the many projects that TPI has served in multiple roles, TPI has consistently met the 


expectations for deliverables—whether final project reports; presentations with key stakeholders 


on findings, conclusions and recommendations; on-line presentations of findings and feedback  
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from stakeholder groups.  At the conclusion of each project, TPI provides the client agency with 


hard and electronic copies of all final reports and samples of evaluation tools used to collect data 


to be maintained on publicly accessed websites or in client files.   


Perhaps most important to the quality and nature of this specific RFP, TPI’s Chief Executive 


Officer, Deborah Loesch-Griffin, and its team of Associates have invested years in the state of 


Nevada through our long-term work and recent projects, and consequently have established 


reputable, strong and positive working relationships with Nevada’s early childhood educators 


and providers who serve families and their children from birth through the elementary school 


years.  We have strong roots in our local communities and with the state systems and yet, 


continue to challenge and grow with our community and school-based partners as we 


collaboratively seek innovative and transformative approaches and solutions to creating healthy 


children, families and communities.  


In sum, the diverse nature of the projects TPI has been contracted to facilitate], manage and 


evaluate over the years have provided the TPI team with expertise in evaluation design; in the  


coordination of local, state, and national data collection efforts; in the statistical analysis and 


reporting of evaluation data; in the effective management of both small, short-term projects and 


large, long-term projects; and in the facilitation of collaborative partnerships at the local, 


regional, state, and national levels. Our collective expertise includes not only early childhood  


education but youth and family services, educational reform, youth development, counseling and 


mental health services, and community development, health and wellness. 


4.1.10 Length of time vendor has been providing services described in this RFP to the 


public and/or private sector.  Please provide a brief description. 


Turning Point, Inc. was founded in 1988 as a small, for-profit, woman-owned and operated 


consulting business that provides program evaluation and development services, as well as 


training and technical assistance to organizations and collaborations where strengthening of 


program design and results-oriented service delivery is the focus.  One of its first contracts was a 


six-year evaluation of Nevada’s Head Start to Public School Transition Demonstration Project, 


one of 32 states nationwide.  Turning Point, Inc. has provided services to projects in the western 


region of the country (primarily Nevada and California) and has been involved in evaluating a 


variety of national demonstration projects along with international development evaluation 


projects. In 1998, Turning Point, Inc. became a sponsor for the Center for Program Evaluation 


(CPE) at the University of Nevada, Reno where several evaluation projects with a focus on early 


childhood learning and development, family and community engagement and capacity-building 


and professional development of Birth through 3 years andP-16 were conducted.  TPI continues 


to collaborate with the Center for Program Evaluation (CPE) as opportunities arise, as well as 


retains a number of Associates on staff to provide responsive, results-oriented services and 


deliverables based on specific contract needs. 


For the past 28 years, TPI has been offering services ranging from facilitation, needs 


assessment, community-building (including specific training and capacity-building), and 


evaluation services to both public and private organizations and coalitions, with a focus on the 


development of early childhood development and transitions locally, statewide, nationally and 


internationally. 


The Center for Program Evaluation has been providing program evaluation, services to the public 


and private sector for the past 17 years. CPE has worked with more than 60 different government 
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and community agencies and non-profit organizations, as well as collaborated with 20 different 


entities within the University of Nevada, Reno.  


4.1.11- See Part III- Confidential Financial Information in a separate proposal for 


vendor and subcontractor information. 


 


4.2   SUBCONTRACTOR INFORMATION 
 


4.2.1 Does this proposal include the use of subcontractors? 


Yes X No  


 


4.2.1.1 Identify specific subcontractors and the specific requirements of this RFP for which 


each proposed subcontractor will perform services. 


All subcontractors will participate in the Project Management Team and convene semi-annually 


to discuss plans, review evaluation findings, and make adaptations as necessary to insure that the  


three projects are carried out in an effective, efficient and coordinated manner.  TPI will work 


with the following subcontractors: 
 


1. University of North Carolina, FirstSchool 


2. University of Washington, National P-3 Center 


3. Center for Program Evaluation, University of Nevada, Reno 
 


4.2.1.2 If any tasks are to be completed by subcontractor(s), vendors must: 


A. Describe the relevant contractual arrangements; 


Turning Point, Inc. will subcontract with each of the entities using one of two contractual 


formats, based on experiences with subcontracts to universities.  Either TPI will generate a 


specific contract using its legal template or work with each university to construct a subcontract 


that aligns with their protocols.  Within and attached to each contract TPI will specify tasks, 


deliverables and timelines that must be met and a payment structure based on a mutually 


agreeable arrangement.  TPI will typically invoice for payments toward the original contract with 


the State of Nevada in equal amounts, with the provision that payment may be withheld if 


deliverables are not met as stated in the contract.  This method of payment would also be the 


preferred method for subcontractors, so that their Project cost would be divided into equal 


payments for the duration of the contract.  TPI pays subcontractors within 15 working days of 


receipt of invoice, contingent upon having this arrangement with the state.  Payments will be 


made monthly, with invoices due the between the 1st and 5th day of the following month for 


services delivered the previous month. 
 


B. Describe how the work of any subcontractor(s) will be supervised, channels of 


communication will be maintained and compliance with contract terms assured; and 


In the proposed project, TPI is the lead for the Project Management Team.  This team is 


comprised of all key personnel associated with Turning Point, Inc. and each of the three sub-


contractors, as introduced and described in Tab VI, Section 3 above.  All key personnel 


associated with TPI and each of the three subcontractors shall meet in person semi-annually and 


monthly through on-line communications to review scheduled deliverables, progress toward 


current project objectives, findings from any data collected during the progress period, and  







Turning Point, Inc. Proposal in response to RFP 2108 


44  


 


 


discuss any adaptations, adjustments or corrections necessary to meet the projects’ goals and 


objectives.  The work of all team members and subcontractors will be reviewed as a collective and 


updates on work in progress or completed will be communicated to Nevada READY! B-3 staff on 


a quarterly basis.   


C. Describe your previous experience with subcontractor(s). 


Members of the TPI team, Drs. Joanne Everts and Melissa Burnham have worked with both 


UNC’s FirstSchool and University of Washington’s National P3 Center over the past decade as 


they have provided services to Nevada’s early childhood learning initiatives. 
 


TPI has worked on several projects with the Center for Program Evaluation (CPE) since 1998, 


when it co-founded the center, and since then (2008-present) when CPE became an independent  


university center within the School of Community Health Sciences and Dr. Elizabeth 


Christiansen assumed the role of Director, as TPI left to continue working independently. 


 


4.2.1.3 Vendors must describe the methodology, processes and tools utilized for:  


A. Selecting and qualifying appropriate subcontractors for the project/contract; 


TPI identified the University of North Carolina’s FirstSchool and the University of Washington’s 


National P3 Center as potential team members for Projects 1-3 when Drs. Joanne Everts and 


Melissa Burnham discussed their experiences with these two universities and their key leads and 


their interest in the project was also brought forward to the TPI team.  A teleconference was 


scheduled among all entities and each presented their background, expertise and current 


interests.  At the conclusion of the teleconference all four entities:  TPI, UW, UNC, and CPE 


agreed to work collaboratively to submit a joint proposal, with TPI taking the lead as vendor. 


B. Ensuring subcontractor compliance with the overall performance objectives for 


the project;  


 Contract specifications will indicate that the contract may be terminated within 30 days by either 


party with due notice, if either does not meet the terms of the agreement and deliverables 


associated with the scope of work therein. 


C. Ensuring that subcontractor deliverables meet the quality objectives of the 


project/contract; 


TPI’s orientation is, as described previously and above in 4.2.1.2 B., a partnership approach 


using a shared leadership model.  Therefore, based on the success of previous projects involving 


subcontractors, the work is viewed as a collaborative process and responsibility.  This series of 


projects will be approached in that manner. 


D. Providing proof of payment to any subcontractor(s) used for this project/contract, 


if requested by the State.  Proposal should include a plan by which, at the State’s 


request, the State will be notified of such payments. 


TPI will provide proof of payment to any subcontractor for the proposed series of projects as 


requested by the State. 
 


TPI will identify by line item on its invoices, the amount requested for each subcontractor for the 


period covered by the invoice.  As the State reimburses TPI the payment amount will be reflected 


on the subsequent month(s)’ invoice confirming that amount has been distributed to each 


subcontractor.  Confirmation codes issued by TPI’s banking system at the time payment is 


rendered shall be attached to the invoice to provide proof of payment. 
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TPI maintains paper and electronic records of all banking transactions and a separate project 


financial accounting system will be maintained in TPI’s central business office files and made 


available on request by the State. 


 


4.2.1.4 Provide the same information for any proposed subcontractors as requested in 


Section 4.1, Vendor Information. 
 


Below is the information from Section 4.1 for each of the three subcontractors: 


1. University of North Carolina, FirstSchool 


2. University of Washington, National P-3 Center 


3. Center for Program Evaluation, University of Nevada, Reno 


 


 


 
SUBCONTRACTOR 1. UNIVERSITY OF NORTH CAROLINA, FIRSTSCHOOL 


4.1.1 Vendors must provide a company profile in the table format below. 
 


 Question Response  


Company name: The University of North Carolina at 


Chapel Hill 


Ownership (sole proprietor, partnership, 
etc.): 


State of North Carolina  


State of incorporation: North Carolina 


Date of incorporation: 1789 


# of years in business: 227 


List of top officers: Carol L. Folt, Chancellor 


Location of company headquarters: Chapel Hill, NC 


Location(s) of the company offices: Chapel Hill, NC 


Location(s) of the office that will 


provide the services described in this 


RFP: 


Chapel Hill, NC 


Number of employees locally with the 


expertise to support the requirements 


identified in this RFP: 


11,964 (as of Fall 2014 - includes 


permanent full time and part time) 


http://oira.unc.edu/facts-and- 


figures/faculty-and-staff-data/employees- 


by-category-fall-2014/ 


 Number of employees nationally with the 


expertise to support the requirements in 


this RFP: 


NA  


 Location(s) from which employees will 


be assigned for this project: 
Chapel Hill, NC  


  


4.1.2 Please be advised, pursuant to NRS 80.010, a corporation organized pursuant to the 


laws of another state must register with the State of Nevada, Secretary of State’s 


Office as a foreign corporation before a contract can be executed between the State 


of Nevada and the awarded vendor, unless specifically exempted by NRS 80.015. 
 


4.1.3 The selected vendor, prior to doing business in the State of Nevada, must be 


appropriately licensed by the State of Nevada, Secretary of State’s Office pursuant to  



http://oira.unc.edu/facts-and-
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NRS76. Information regarding the Nevada Business License can be located at 


http://nvsos.gov. 


 


Question Response 


Nevada Business License Number:    NA 


Legal Entity Name: The University of North Carolina at Chapel Hill 


 


Is “Legal Entity Name” the same name as vendor is doing business as? 


 


Yes X No  


 


4.1.4 Vendors are cautioned that some services may contain licensing requirement(s). 


Vendors shall be proactive in verification of these requirements prior to proposal 


submittal. Proposals that do not contain the requisite licensure may be deemed non-


responsive. 


4.1.5 Has the vendor ever been engaged under contract by any State of Nevada agency? 


 


 


 


If “Yes”, complete the following table for each State agency for whom the work was 


performed.  Table can be duplicated for each contract being identified. 


Response: N/A 


Question Response 


Name of State agency:  


State agency contact name:  


Dates when services were 


performed: 


 


Type of duties performed:  


Total dollar value of the contract:  


 


4.1.6 Are you now or have you been within the last two (2) years an employee of the State 


of Nevada, or any of its agencies, departments, or divisions? 


   


 
 


If “Yes”, please explain when the employee is planning to render services, while on 


annual leave, compensatory time, or on their own time? 


 


If you employ (a) any person who is a current employee of an agency of the State of 


Nevada, or (b) any person who has been an employee of an agency of the State of 


Nevada within the past two (2) years, and if such person will be performing or 


producing the services which you will be contracted to provide under this contract, 


you must disclose the identity of each such person in your response to this RFP, and 


specify the services that each person will be expected to perform. 


 


 


Yes  No X 


Yes  No X 



http://nvsos.gov/
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4.1.7 Disclosure of any significant prior or ongoing contract failures, contract breaches, civil 


or criminal litigation in which the vendor has been alleged to be liable or held liable in a 


matter involving a contract with the State of Nevada or any other governmental entity. Any 


pending claim or litigation occurring within the past six (6) years which may adversely 


affect the vendor’s ability to perform or fulfill its obligations if a contract is awarded as a 


result of this RFP must also be disclosed. 


 


Does any of the above apply to your company? 


 


 


If “Yes”, please provide the following information. Table can be duplicated for 


each issue being identified. 


Response: N/A 


Question Response 


Date of alleged contract failure or breach:  


Parties involved:  


Description of the contract failure, contract 


breach, or litigation, including the products 


or services involved: 


 


Amount in controversy:  


Resolution or current status of the dispute:  


If the matter has resulted in a court case: Court Case Number 


  


Status of the litigation:  


 


4.1.8 Vendors must review the insurance requirements specified in Attachment E, 


Insurance Schedule for RFP 2108. Does your organization currently have or will your 


organization be able to provide the insurance requirements as specified in Attachment E. 


 


Yes X No  


Any exceptions and/or assumptions to the insurance requirements must be identified on 


Attachment B, Technical Proposal Certification of Compliance with Terms and 


Conditions of RFP. Exceptions and/or assumptions will be taken into consideration as 


part of the evaluation process; however, vendors must be specific. If vendors do not 


specify any exceptions and/or assumptions at time of proposal submission, the State 


will not consider any additional exceptions and/or assumptions during negotiations. 


Upon contract award, the successful vendor must provide the Certificate of Insurance 


identifying the coverages as specified in Attachment E, Insurance Schedule for RFP 


2108. 


 


4.1.9 Company background/history and why vendor is qualified to provide the services 


described in this RFP.  Limit response to no more than five (5) pages. 
 


Yes  No X 
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The Frank Porter Graham Child Development Institute at the University of North Carolina at 


Chapel Hill (FPG) is one of the nation's oldest multidisciplinary institutes for the study of young 


children and their families.  It was founded in 1966. FPG's goal is to ensure that all children have a 


strong foundation for academic success and full participation as caring and responsible citizens in 


a multicultural world. Over 40 PhD-level investigators, 25 faculty members (FPG Fellows), and 350 


staff work on more than 70 projects addressing a wide range of issues affecting young children and 


their families.  FPG is housed in 3 buildings one mile from the main UNC campus.  They house 


research teams as well as the Behavioral Measurement and Observational core, the Business Office 


the Design and Statistical Computing core, the Outreach core, Information Technology core, and 


Web services. 
 


FPG Information Technology Services (FPGIT) provides network, desktop, and web support to the 


FPG research community of approximately 350 full- and part-time staff and students.  FPGIT 


consists of eight full-time permanent employees and several part time web developers.  The FPGIT 


staff members, having different areas of expertise and varying degrees of specialized training, 


maintain all computer, web, and network services throughout the Institute. Basic network and 


desktop support is provided as standard service at no charge to projects.  FPG staff can rely upon 


receiving: secure, reliable storage of private and shared data; virus protection; data archiving to 


protect the long-term integrity of data stored on the servers; web development and hosting to provide 


high-availability dynamic web sites for the Institute and the projects at the Institute; globally 


available public address books; access to network print servers; and remote data access via secure 


connections.FPGIT assists in supporting uses of web technologies including Adobe Connect 


webinars and Skype. 
 


FPGIT staff currently provides support, installation, maintenance and upgrade services for over 


300 desktops, over 75 mobile workstations and over 60 networked printers.  FPGIT system 


administrators centrally maintain an infrastructure consisting of over 25 physical and virtual 


servers for print and file services, database, web hosting and project specific applications.  FPGIT 


maintains and supports a network attached storage system with over 15 terabytes of space. FPGIT 


also maintains seven Linux-based servers. FPG currently uses fiber connections to the UNC 


network systems, and receives assistance from UNC’s Information Technology team for the 


maintenance of switches, routers, and network registration services.  Our web platform consists of 


Cold Fusion in addition to ASP and PHP applications.  FPG has begun migrating to the Drupal 


content management system. 


 


FirstSchool: 


The FirstSchool team at FPG has been supporting the development of effective PreK through third 


grade classrooms and schools since 2004.  Through initial support from the Foundation for Child 


Development and the W.K. Kellogg Foundation and subsequent contracts with state education 


agencies and school districts, FirstSchool has developed and implemented their approach to school 


transformation (see below for a list of funded projects).  FirstSchool has provided leadership for 


national and state efforts in the area and published widely (see below for a list of selected 


publications and presentations).  FirstSchool has been involved in Nevada’s statewide B-3rd efforts 


since 2013.  FirstSchool staff have presented information to K-12 teachers at the Nevada Mega 


Conferences and early childhood educators at the Nevada AEYC conferences.  Sharon has 


collaborated with Dr. Melissa Burnham on her work with teachers and administration at Kate 


Smith Elementary, a school that is piloting efforts in collaborative inquiry and use of data to guide 
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and monitor progress. Sam was a speaker and panelist at the Nevada Governor’s PreK-3 


Symposium. 
 


October 1, 2014 – June 30, 2015; July 1, 2015 – June 30, 2017.  University of North Carolina at 


Chapel Hill contract with the Vermont Agency of Education: The Vermont FirstSchool 


Partnership. The Vermont Agency of Education, FirstSchool, and four school communities 


participate in Vermont’s three-year PreK-3 pilot project funded by their Race to the Top: Early 


Learning Challenge grant.  Pilot school communities receive support on PreK-3 aligned practices 


and data literacy from FirstSchool. FirstSchool provides four-day summer institutes in Vermont 


and coaching visits at the leadership team schools, as well as collaborating with the state planning 


committee for the PreK-3 Pilot.  FirstSchool will offer an online course to district instructional 


leaders and all the PreK-3 teachers, assistant teachers, principals, and early childhood directors 


within the supervisory unions containing the selected school communities. 
 


April 1, 2016 – December 31, 2016.  University of North Carolina at Chapel Hill contract with the 


Minnesota Department of Education.  FirstSchool Online Education and Support: MN 


Partnership. The Minnesota Department of Education will offer the FirstSchool online course to up 


to 500 PreK through third grade teachers and administrators as part of the state’s Race to the Top: 


Early Learning Challenge grant.  FirstSchool spent two days with Minnesota regional consultants 


to help them master the coursework and build their capacity to support educators in their regions.  


First School will conduct four regional meetings with course participants to launch the course, 


conduct conference calls and a second meeting with regional consultants, and meet with 


administrators who participate in the course to to develop their capacity to support the 


implementation of the instructional practices in the course.   
 


June 1, 2014 – December 31, 2016.  University of North Carolina at Chapel Hill grant from the WK 


Kellogg Foundation: FirstSchool Online Education and Support.   
 


October 1, 2014 – October 31, 2016.  University of North Carolina at Chapel Hill contract with the 


NC Department of Public Instruction:  FirstSchool Online Education and Support – North 


Carolina Partnership. FirstSchool developed and piloted an online course to promote inquiry and 


equity in PreK through third grade education.  Participants in the online course included NC 


teachers who received in-person support as well as teachers who only took the online course. The 


course built the capacity of educators to transform the school experiences and outcomes for 


underserved populations in PreK through Grade 3 and to sustain environments where continuous 


improvement is the mindset, collaborative inquiry is the process, data drives change, and research 


guides practice. 
 


September 1, 2012 – December 31, 2016.  University of North Carolina at Chapel Hill contract with 


the North Carolina Department of Public Instruction: From Evaluation to Inquiry (Roanoke 


Connection). FirstSchool supported the development of practices and systems for using data to 


promote effective instruction in Pre-K – Grade 3 instruction as part of North Carolina’s Race to the 


Top: Early Learning Challenge grant. Through professional development, technical assistance, and 


coaching, FirstSchool supported two school districts in the transformation zone, BertieCounty 


Schools and Martin County Schools, to strengthen the use of data to improve instruction.  The 


original project ended in December, 2015; in May 2016 FirstSchool received a supplement to extend 


the work in one school in each district and to create resources for use statewide.   
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June 1, 2015 – November 30, 2016.  University of North Carolina at Chapel Hill contract with the 


North Carolina Department of Public Instruction.  FirstSchool Support for Demonstration 


Classrooms.FirstSchool provides leadership and professional development for the Department of 


Public Instruction’s demonstration PreK and kindergarten classrooms. FirstSchool staff serve on 


the steering committee and participate in biannual professional development sessions for 


demonstration site teachers. Through one site visit per demonstration classroom, FPG staff support 


demonstration site teachers to develop their capacity to facilitate high quality teacher and leader 


visits to their classrooms. 


 


August 1, 2012 – June 30, 2015.  University of North Carolina at Chapel Hill contract with Lansing 


Public Schools.  Lansing School District – Snapshot Data Collection.  


FirstSchool provided Lansing School District in Michigan with periodic staff development for 


school and district personnel on the use of Snapshot data and other data for school improvement.  


FirstSchool also provided the district with access to UNC’s web-based Snapshot application for 


iPad for collection of data during one day-long observation in each of the district’s prekindergarten 


through third grade classrooms. FirstSchool provided technical support for use of the application 


and creation of a dataset and specified graphs.  
 


August 15, 2014 – June 30, 2015.  University of North Carolina at Chapel Hill contract with the 


North Carolina Department of Public Instruction: NC Early Learning Network – FirstSchool 


Collaboration. FirstSchool reviewed and contributed to the NC Department of Public Instruction’s 


Foundations for Early Learning and Development training modules.  Five modules focused on 


effective instructional practices.  An additional module was developed as an overview of the 


professional development modules.  FirstSchool staff reviewed the five modules and advised on 


accommodations for AALLI children that could be presented as part of the materials for each 


module.  FirstSchool focused on bringing the ten effective practices for improving instruction, 


highlighted in FirstSchool Transforming PreK-3rd Grade for AALLI Children, into these modules.  


FirstSchool staff collaborated with the Early Learning Network staff through face to face and 


virtual meetings.   
 


January 1, 2010 – December 31, 2013.  University of North Carolina at Chapel Hill grant from the 


WK Kellogg Foundation: FirstSchool Implementation. FirstSchool collaborated with four schools 


and districts in North Carolina and three in Michigan to invest in a long term systems approach to 


change; prepare school leaders and teachers to improve the early school experiences of African 


American, Latino and low income students and their families; promote effective practices across the 


PreK-3rdcontinuum; strengthen the home-school relationship; and recommend policies that support 


FirstSchool values and processes.  The grant also provided support for national outreach and state-


level collaboration in North Carolina and Michigan.  Highlights included:   


 As a member of the North Carolina Department of Public Instruction PreK-K 


Demonstration Site Steering committee, Sharon Ritchie was instrumental in helping 


the participating schools use data, research, and developmental science to focus on 


increased quality for PreK and kindergarten students.   


 FirstSchool participated in the revision of Foundations, the North Carolina Early 


Learning and Development Standards, to better serve the development and learning of 


young dual language learners.  
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 Sharon Ritchie served on the National Association of Elementary School Principals’ 


task force that created the report, Building and supporting an aligned system: A vision 


for transforming education across the PreK-grade three years. 


 Sharon Ritchie was a key contributor to the National Academy of Sciences’ Bridging 


the Early Years to the Early Grades.   


 Sharon Ritchie was elected to the governing board of the National Association for the 


Education of Young Children.   


 In 2013, FirstSchool was invited to both the White House and US Department of 


Education to present findings and recommendations from the implementation of 


FirstSchool for the purpose of promoting policies that support PreK-3 education and 


the success of African American, Latino, and low income children, especially boys.   


 The PreK-3rd Grade National Work Group, FirstSchool’s informal “think tank” with 


other national PreK-3 leaders, began a series of webinars in 2012.  Topics included 


PreK-3 leadership, family-school partnerships, standards and curricula, teacher 


effectiveness, child assessment, and state and district policy.   


 In March of 2013, the FirstSchool team and UNC School of Education faculty held a 


national conference on pre-service teacher education, Coming Together from Worlds 


Apart:  Learning from our Differences.  The invitation-only event was motivated by the 


historic divide between scholarship in early, elementary, and special education.   


 Sharon Ritchie was a presenter and facilitator at the Harvard PreK-3 Institute.   


 FirstSchool leaders were the invited speakers to the first in a series of online learning 


community opportunities developed by BUILD and the QRIS National Learning 


Network aimed at assuring that state quality rating and improvement systems are 


responsive to children who are culturally, linguistically, and ability diverse.    


Selected publications: 


Oertwig, S., Holland, A., Crawford, G. M., Ritchie, S., & Clark, N.  (2016).  What’s 


research got to do with it?  Moving theory into practice in grades 1-3.  In L. J. 


Couse and S. L. Recchia (Eds.), Handbook of early childhood teacher 


education (pp. 120-134).  New York: Routledge.   


Ritchie, S., & Gutmann, L. (Eds.). (2014). FirstSchool: Transforming PreK-3rd grade 


for African American, Latino, and low-income children.  New York: Teachers 


College Press. 


Gillanders, C., McKinney, M., & Ritchie, S.  (2014).  What kind of school would you 


like for your children? Exploring minority mothers' beliefs to promote home-


school partnerships.  Early Childhood Education Journal 40, 285-294.     


Gillanders, C., Iruka, I., Ritchie, S., & Cobb, C. (2012). Restructuring and Aligning 


Early Education Opportunities for Cultural, Language, and Ethnic Minority 


Children.  In R. Pianta, S. Barnett, L. Justice, and W. Sheridan (Eds.), 


Handbook of Early Education (pp. 111-136). New York, NY: Guilford Press. 


Gillanders, C., McKinney, M., & Ritchie, S.  (2014).  What kind of school would you 


like for your children? Exploring minority mothers' beliefs to promote home-


school partnerships.  Early Childhood Education Journal, 40, 285-294.    


Ritchie, S., Clifford, R. M., Malloy, W. W., Cobb, C., & Crawford, G. M.  (2010).  


Ready or not?  Schools’ readiness for young children.  In S. L. Kagan and K. 
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Tarrant (Eds.), Transitions in the early years: Creating a system of continuity.  


Baltimore, MD: Paul H. Brookes. 


 


Selected presentations: 


Holland, A., Crawford, G., & Oertwig, S.  (2016, June).  Using Innovative Classroom 


Observation Data to Drive Continuous Improvement.  Paper presented at the 


annual Institute for Early Childhood Professional Development of the National 


Association for the Education of Young Children, Baltimore, MD.   


Oertwig, S. & Underwood, B. (2015, April). Systemic Change & Leadership for PreK-3. 


Paper presented at Nevada Department of Education Mega Conference, Lake 


Tahoe, NV 


Oertwig, S. (2014). Off to a Great Start: The What, Why, and How of P-3 Reform 


(keynote) and The Heart of Learning: Student Collaboration (breakout 


session). Papers presented at Washoe County School District P-3 Institute, 


Reno, Nevada. 


Holland, A. (2014, April). Student Motivation. Paper presented at Nevada Department 


of Education Mega Conference, Lake Tahoe, NV. 


Ritchie, S., Oertwig, S., & Harris, J. (2014, April). What Does PreK-Grade 3 Reform 


Look Like: The FirstSchool Approach, Nevada Department of Education Mega 


Conference, Lake Tahoe, NV 
 


4.1.10 Length of time vendor has been providing services described in this RFP to  


  the public and/or private sector.  Please provide a brief description. 
 


Frank Porter Graham Child Development Institute at the University of North Carolina at Chapel 


Hill (FPG) was established in 1966. The FirstSchool team at FPG has been supporting the 


development of effective PreK through third grade classrooms and schools since 2004. 
 


4.1.11- See Part III- Confidential Financial Information in a separate proposal for vendor 


and subcontractor information. 


 


 


 


 


SUBCONTRACTOR 2. UNIVERSITY OF WASHINGTON, NATIONAL P-3 CENTER 
 


4.1.1 Vendors must provide a company profile in the table format below. 
 


Question Response 


Company name: University of Washington 


Ownership (sole proprietor, 


partnership, etc.): 
Public Institution of Higher Education 


State of incorporation: N/A 


Date of incorporation: N/A 


# of years in business: N/A 
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Question Response 


List of top officers: Board of Regents: 


https://www.washington.edu/regents/officers/ 


Location of company headquarters: Seattle, WA 


Location(s) of the company offices: Seattle, WA 


Location(s) of the office that will 


provide the services described in this 


RFP: 


National P-3 Center 


University of Washington 


5001 25th Avenue NE, Suite 201E 


Seattle, WA  98105 


Number of employees locally with 


the expertise to support the 


requirements identified in this RFP: 


2 


Number of employees nationally with 


the expertise to support the 


requirements in this RFP: 


2 


Location(s) from which employees 


will be assigned for this project: 
Seattle, WA 


 


 4.1.2 Please be advised, pursuant to NRS 80.010, a corporation organized pursuant  


 to the laws of another state must register with the State of Nevada, Secretary of   


 State’s Office as a foreign corporation before a contract can be executed between   


 the State of Nevada and the awarded vendor, unless specifically exempted by NRS  


 80.015. 
 


4.1.3 The selected vendor, prior to doing business in the State of Nevada, must be   


 appropriately licensed by the State of Nevada, Secretary of State’s Office pursuant  


 to NRS76.  Information regarding the Nevada Business License can be located at   


 http://nvsos.gov. 
 


Question Response 


Nevada Business License Number: N/A 


Legal Entity Name: University of Washington 
 


Is “Legal Entity Name” the same name as vendor is doing business as? 
 


Yes  No X 


 


If “No”, provide explanation. 


The National P-3 Center is the unit with the University of Washington College of Education that 


will be carrying out the work of the contract. All contracts are legally made with the University of 


Washington. 


4.1.4 Vendors are cautioned that some services may contain licensing    


 requirement(s).  Vendors shall be proactive in verification of these requirements   


 prior to proposal submittal.  Proposals that do not contain the requisite licensure   


 may be deemed non-responsive. 



http://nvsos.gov/
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4.1.5 Has the vendor ever been engaged under contract by any State of Nevada   


 agency?   
 


Yes  No X 


 


If “Yes”, complete the following table for each State agency for whom the work was 


performed.  Table can be duplicated for each contract being identified. 


Response: N/A 
 


Question Response 


Name of State agency:  


State agency contact name:  


Dates when services were 


performed: 


 


Type of duties performed:  


Total dollar value of the 


contract: 


 


 


4.1.6 Are you now or have you been within the last two (2) years an employee of   


  the State of Nevada, or any of its agencies, departments, or divisions? 


 


Yes  No X 


 


If “Yes”, please explain when the employee is planning to render services, while on 


annual leave, compensatory time, or on their own time? 


 


If you employ (a) any person who is a current employee of an agency of the State of 


Nevada, or (b) any person who has been an employee of an agency of the State of Nevada 


within the past two (2) years, and if such person will be performing or producing the 


services which you will be contracted to provide under this contract, you must disclose 


the identity of each such person in your response to this RFP, and specify the services 


that each person will be expected to perform. 


 


4.1.7 Disclosure of any significant prior or ongoing contract failures, contract breaches, civil or 


criminal litigation in which the vendor has been alleged to be liable or held liable in a matter 


involving a contract with the State of Nevada or any other governmental entity.  Any pending 


claim or litigation occurring within the past six (6) years which may adversely affect the 


vendor’s ability to perform or fulfill its obligations if a contract is awarded as a result of this 


RFP must also be disclosed. 
 


Does any of the above apply to your company? 


 


 


 


If “Yes”, please provide the following information.  Table can be duplicated for each 


issue being identified. 


Yes  No X 
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Response: N/A 


Question Response 


Date of alleged contract failure or breach:  


Parties involved:  


Description of the contract failure, contract 


breach, or litigation, including the products or 


services involved: 


 


Amount in controversy:  


Resolution or current status of the dispute:  


If the matter has resulted in a court case: Court Case Number 


  


Status of the litigation:  


 


4.1.8 Vendors must review the insurance requirements specified in Attachment   


 E, Insurance Schedule for RFP 2108.  Does your organization currently have or   


 will your organization be able to provide the insurance requirements as specified in  


 Attachment E. 
 


Yes X No  


 


Any exceptions and/or assumptions to the insurance requirements must be identified on 


Attachment B, Technical Proposal Certification of Compliance with Terms and 


Conditions of RFP.  Exceptions and/or assumptions will be taken into consideration as 


part of the evaluation process; however, vendors must be specific.  If vendors do not 


specify any exceptions and/or assumptions at time of proposal submission, the State will 


not consider any additional exceptions and/or assumptions during negotiations.  
 


Upon contract award, the successful vendor must provide the Certificate of 


Insurance identifying the coverages as specified in Attachment E, Insurance 


Schedule for RFP 2108. 


4.1.9 Company background/history and why vendor is qualified to provide the   


 services described in this RFP.  Limit response to no more than five (5) pages. 


 


The University of Washington College of Education believes that an effective public education 


system for a diverse citizenry is the cornerstone of democracy. To that end, we dedicate our 


resources toward making an excellent education a daily reality for every student in every 


community across this state and country. 
 


The College of Education fulfills its mission by collaborating with poverty-impacted, culturally 


diverse schools to solve real-world educational challenges and close opportunity and achievement 


gaps. Our distinctive method places the College's teacher candidates, faculty, research and 


professional development programs inside schools, where leading-edge teaching practices are 


developed, tested and refined in real time.  
 


The University of Washington College of Education is home to more than a dozen major research 


and service initiatives directed at unlocking the full potential of every child. UW researchers foster 
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deep partnerships with schools, educators and communities to solve real-world educational 


challenges and create a more equitable education for all. 


The National P-3 Center focuses on the learning opportunities that young children experience from 


birth through 3rd grade.  The Center’s work bridges four traditional divides: 
 


 The complementary, yet traditionally discrepant, fields of early care and 


education (birth-to-five) and early elementary (Kindergarten through 3rd 


grade) years, bringing an intentional focus to the entire continuum of young 


children’s learning and development, birth to age 9. 


 Sectors of the early childhood field, including community- and family-based 


child care, Head Start, and publicly funded pre-kindergarten in order to 


ensure that more children have quality learning experiences across settings. 


 Research, practice, and policy in order to identify high-impact strategies that 


can be implemented at scale to create a strong education pathway that, 


ultimately, helps to close early achievement and opportunity gaps. 


 Classrooms, communities, school districts, regions, and states in order to 


discern how policies and practices at each level can support and strengthen 


one another. 
 


The Center’s primary work falls into four categories: [1] Leadership & Professional Education; [2] 


Implementation & Practice; [3] Research & Evaluation; and [4] Policy. 


 


  4.1.10 Length of time vendor has been providing services described in this RFP to 


  the public and/or private sector.  Please provide a brief description. 
 


The University of Washington was founded in 1861. The National P-3 Center has been providing 


research, technical assistance, and professional education services to states, school districts, and 


local communities since 2012. 
 


 4.1.11- See Part III- Confidential Financial Information in a separate 


proposal for vendor and subcontractor information. 


 


 


 


 


SUBCONTRACTOR 3. CENTER FOR PROGRAM EVALUATION, UNIVERSITY OF NEVADA, RENO 


4.1.1 Vendors must provide a company profile in the table format below. 


 


Question Response 


Company name: Center for Program Evaluation; legal 


name for contracts is Board of Regents, 


Nevada System of Higher Education, on 


behalf of the University of Nevada, Reno 


Ownership (sole proprietor, partnership, etc.): Public/State Controlled Institution of 


Higher Education 


State of incorporation: n/a 


Date of incorporation: n/a 



http://depts.washington.edu/pthru3/dev/node/7

http://depts.washington.edu/pthru3/dev/node/8

http://depts.washington.edu/pthru3/dev/node/9

http://depts.washington.edu/pthru3/dev/node/10
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Question Response 


# of years in business: Center for Program Evaluation: 17 years. 


List of top officers: Marc Johnson, UNR President; Trudy 


Larson, Director, School of Community 


Health Sciences; Elizabeth Christiansen, 


Center for Program Evaluation Director 


Location of company headquarters: Reno, NV 


Location(s) of the company offices: Reno, NV 


Location(s) of the office that will provide the 


services described in this RFP: 
Lombardi Recreation Center, Room 234 


University of Nevada, Reno 


Reno, NV 89557 


Number of employees locally with the expertise 


to support the requirements identified in this RFP: 
4 


Number of employees nationally with the 


expertise to support the requirements in this RFP: 
N/A 


Location(s) from which employees will be 


assigned for this project: 
Reno, NV 


 


4.1.2    Please be advised, pursuant to NRS 80.010, a corporation organized pursuant  


 to the laws of another state must register with the State of Nevada, Secretary of   


 State’s Office as a foreign corporation before a contract can be executed between   


 the State of Nevada and the awarded vendor, unless specifically exempted by NRS  


 80.015. 
 


Response: N/A UNR is a Public/State Controlled Institution of Higher Education 
 


4.1.3 The selected vendor, prior to doing business in the State of Nevada, must   


 be appropriately licensed by the State of Nevada, Secretary of State’s Office   


 pursuant to NRS76.  Information regarding the Nevada Business License can be   


 located at http://nvsos.gov. 


 


Question Response 


Nevada Business License Number: N/A UNR is a state agency 


Legal Entity Name: Board of Regents, Nevada System of 


Higher Education, on behalf of the 


University of Nevada, Reno 
 


Is “Legal Entity Name” the same name as vendor is doing business as? 


 


Yes  No X 


 


If “No”, provide explanation. 


Response: The Center for Program Evaluation is the unit within the University of Nevada, Reno 


which would be carrying out the work of the contract. All contracts with UNR units are legally with 


the Board of Regents, Nevada System of Higher Education, on behalf of the University of Nevada, 


Reno. 



http://nvsos.gov/
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4.1.4 Vendors are cautioned that some services may contain licensing requirement(s).  Vendors 


shall be proactive in verification of these requirements prior to proposal submittal.  Proposals 


that do not contain the requisite licensure may be deemed non-responsive. 


Response: N/A 
 


4.1.5 Has the vendor ever been engaged under contract by any State of Nevada agency?   


 


Yes X No  


 


If “Yes”, complete the following table for each State agency for whom the work was 


performed.  Table can be duplicated for each contract being identified. 
 


Question Response 


Name of State agency: HIV/AIDS Section, Division of Public and Behavioral Health 


State agency contact name: Dan Olsen and Lyell Collins 


Dates when services were 


performed: 
February 2014-March 2017 


Type of duties performed: Mental Health, SAPTA and HIV/AIDS needs assessment; 


HIV Coordinated Statement of Need and Comprehensive Care 


and Prevention Plan; needs assessment; pencil-paper 


evaluation surveys; online survey; key stakeholder interviews; 


focus groups; qualitative and quantitative data analysis; gaps 


analysis; report writing 


Total dollar value of the 


contract: 
$267,588 


 


Question Response 


Name of State agency: Department of Child and Family Services 


State agency contact name: Kevin McGrath, Katherine Mayhew 


Dates when services were 


performed: 
June 2016-September 2016 


Type of duties performed: System of Care Grant Project Evaluation; development of 


logic model and evaluation plan; collection and reporting on 


required performance measures;  


Total dollar value of the 


contract: 
$86,706 


 


Question Response 


Name of State agency: Department of  Child and Family Services 


State agency contact name: Dorothy Edwards 


Dates when services were 


performed: 
February 2014-January 2016 


Type of duties performed: Victim Assistance Academy of Nevada (VAAN) program 


evaluation; pencil-paper evaluation surveys; online survey; 


data analysis; report writing 
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Question Response 


Total dollar value of the 


contract: 
$10,500 


 


Question Response 


Name of State agency: Women Infant and Children (WIC) 


State agency contact name: Lyndsey Dermid-Gray 


Dates when services were 


performed: 
February 2014-September 2016 


Type of duties performed: WIC Loving Support program evaluation; pencil-paper 


evaluation surveys; data analysis; quasi-experimental design; 


report writing;  


Total dollar value of the 


contract: 
$18,000 


 


Question Response 


Name of State agency: Early Hearing Detection Program 


State agency contact name: Perry Smith 


Dates when services were 


performed: 
June 2016-November 2017 


Type of duties performed: Develop logic model and evaluation plan; evaluation capacity 


building for program staff;   


Total dollar value of the 


contract: 
$15,196 


 


 


Question Response 


Name of State agency: Chronic Disease, Bureau of Child, Family, and Community 


Wellness, Division of Public and Behavioral Health 


State agency contact name: Monica Morales/Melanie Flores/Vicki Ives 


Dates when services were 


performed: 
April 2013-September 2014 


October 2014-September 2015 


September 2015-present 


Type of duties performed: Program evaluation of Community Health Worker Program; 


needs assessment; pencil-paper evaluation surveys; online 


survey; key stakeholder interviews; data collection training; 


data analysis; report writing 


Total dollar value of the 


contract: 
$70,000;  


 


Question Response 


Name of State agency: Bureau of Child, Family and Community Wellness, Diabetes 


Prevention and Control Program 


State agency contact name: Bill Kirby, Beth Handler, Marjorie Franzen-Weiss 


Dates when services were 


performed: 
2005-2010 
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Type of duties performed: Provided program evaluation of diabetes workshops; wrote a 


literature review of diabetes prevention curricula, programs, 


and evaluation tools; developed a report on the prevalence of 


diabetes and health behaviors in African Americans; 


conducted and reported on a survey of tobacco control and 


cessation programs in Nevada; and, facilitated the review and 


updating of the State Diabetes Plan.  


Total dollar value of the 


contract: 
$85,265 


 


4.1.6 Are you now or have you been within the last two (2) years an employee of   


 the State of Nevada, or any of its agencies, departments, or divisions? 


 


Yes X No  


 


If “Yes”, please explain when the employee is planning to render services, while on 


annual leave, compensatory time, or on their own time? 
 


If you employ (a) any person who is a current employee of an agency of the State of 


Nevada, or (b) any person who has been an employee of an agency of the State of Nevada 


within the past two (2) years, and if such person will be performing or producing the 


services which you will be contracted to provide under this contract, you must disclose 


the identity of each such person in your response to this RFP, and specify the services 


that each person will be expected to perform. 


Response: 


The Center for Program Evaluation is a unit within the University of Nevada, Reno, which is a 


Nevada System of Higher Education (NSHE) Institution.  Therefore, CPE employees are state 


employees. However, the time CPE employees work on grants and contracts is not charged to 


university state funding lines. CPE faculty indicate the percentage of their FTE (Full Time 


Equivalency) that will be dedicated to the grant project and university state funding lines are not 


used to pay them for that percentage. CPE faculty who are on 12-month A contracts designate the 


percentage of their FTE (Full Time Equivalency) that will be worked on the grants and contracts 


and are paid for that time out of the grants and contracts funds—not university state funding lines. 


 


4.1.7 Disclosure of any significant prior or ongoing contract failures, contract   


 breaches, civil or criminal litigation in which the vendor has been alleged to be   


 liable or held liable in a matter involving a contract with the State of Nevada or any  


 other governmental entity.  Any pending claim or litigation occurring within the   


 past six (6) years which may adversely affect the vendor’s ability to perform or   


 fulfill its obligations if a contract is awarded as a result of this RFP must also be   


 disclosed. 
 


Does any of the above apply to your company? 


 


Yes  No X 
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If “Yes”, please provide the following information.  Table can be duplicated for each 


issue being identified. 


Response: N/A 


Question Response 


Date of alleged contract failure or breach:  


Parties involved:  


Description of the contract failure, 


contract breach, or litigation, including the 


products or services involved: 


 


Amount in controversy:  


Resolution or current status of the dispute:  


If the matter has resulted in a court case: Court Case Number 


  


Status of the litigation:  
 


4.1.8 Vendors must review the insurance requirements specified in Attachment   


 E, Insurance Schedule for RFP 2108.  Does your organization currently have or   


 will your organization be able to provide the insurance requirements as specified in  


 Attachment E. 
 


Yes X No  


 


Any exceptions and/or assumptions to the insurance requirements must be identified on 


Attachment B, Technical Proposal Certification of Compliance with Terms and 


Conditions of RFP.  Exceptions and/or assumptions will be taken into consideration as 


part of the evaluation process; however, vendors must be specific.  If vendors do not 


specify any exceptions and/or assumptions at time of proposal submission, the State will 


not consider any additional exceptions and/or assumptions during negotiations.  
 


Upon contract award, the successful vendor must provide the Certificate of Insurance 


identifying the coverages as specified in Attachment E, Insurance Schedule for RFP 


2108. 
 


4.1.9 Company background/history and why vendor is qualified to provide the   


 services described in this RFP.  Limit response to no more than five (5) pages. 


 


The Center for Program Evaluation, School of Community Health Sciences, at the University of 


Nevada, Reno has been providing high quality, comprehensive professional evaluation services to a 


variety of organizations at the local, state, regional, and national level since 1999. CPE has worked 


on numerous evaluation projects in three main areas: health and wellness, community and family 


services, and education and youth development. CPE’s mission is to provide an alternative to 


traditional evaluation services by working in partnership with those who strive to improve the 


quality of life in their communities. CPE uses an approach called partnership evaluation, which 


represents a conscious shift away from evaluator as “expert” and acknowledges the effectiveness of 


the evaluation is based on the combined expertise of all key stakeholders, including program 


providers, agency representatives, staff, and participants. CPE has extensive experience in 
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providing a variety of program evaluation services, including facilitation of the development of 


program logic models, conducting site visits, developing evaluation plans, conducting key informant 


interviews and focus groups, survey and instrument design and administration, data entry and 


analysis, and report writing. CPE has expertise in both qualitative and quantitative methods and 


analyses. Furthermore, CPE has worked with a variety of agencies and organizations both within 


and outside the state of Nevada. 
 


CPE has extensive experience evaluating Early Childhood Education and K-12 education 


programs, as well as evaluating a variety of professional development programs both within the 


early childhood, K-12 and higher education fields and in other fields such as social work, public 


health, and victim assistance. In 2013-2015, CPE partnered as a subcontractor with Turning Point, 


Inc. to evaluate Nevada’s Silver State KIDS (Kindergarten Inventory of Development Statewide) 


pilot project. This statewide project involved data collection and collaboration with teachers, 


principals, school districts, childcare programs, and advisory committees around the state. The 


lessons learned through that project will be extremely valuable to apply to the projects outlined in 


this current RFP.  
 


CPE worked with University of Nevada Cooperative Extension (UNCE) faculty for many years 


evaluating a variety of Early Childhood Education programs. One such program CPE evaluated 


over 12 years was a series of childcare professional development workshops UNCE provided to 


child care workers across the state of Nevada on a wide variety of topics. CPE also evaluated the 


Caring 4 Kids child care professional development self-study modules for the Nevada Early 


Childhood Project. This evaluation included participant evaluation surveys as well as focus groups.  


  


CPE has provided evaluation services to the Washoe County School District (WCSD) for their Title 


II-funded professional development programs for the past eight years. CPE’s role in the Title II 


evaluation is to evaluate the effectiveness and impacts of the Title II funded professional 


development programs for district teachers, administrators and staff. Each year, CPE works with 


multiple Title II funded programs to design and carry out their evaluations. One of the professional 


development programs including in Title II is for the Early Childhood Education Department. A 


variety of evaluation methods are used to evaluate the professional development programs including 


pre-, post-, and follow-up surveys, interviews, focus groups, observations, time samples, and 


achievement data.  


 


Prior to her work at CPE, CPE Director Dr. Christiansen also worked to develop the evaluation of 


UNCE’s Family Storyteller program in which parents of preschoolers are taught reading 


techniques to facilitate language and literacy development in their preschool children.  
 


CPE professional development evaluation in other fields includes evaluation of the Nevada 


Partnership for Training’s Child Welfare Training, funded by the State of Nevada Division of Child 


and Family Services (DCFS), and evaluation of the state’s Community Health Worker Program, 


which includes training and professional development. For the past two years, CPE has evaluated 


the state’s Victim Assistance Academy. For the past five years, CPE has been conducting the 


assessment of the Masters of Public Health program for the School of Community Health Sciences 


at the University of Nevada, Reno. A competency-based assessment is used and includes a variety of 


methods and gathers input from a variety of perspectives including students and faculty, and 


internship preceptors.   
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CPE has experience with numerous other evaluation projects in other fields—a few of which are 


described below. For the past nine years, CPE has provided evaluation services to Family TIES, the 


Nevada Family-to-Family Health Information Center, which provides information, education, 


training, outreach, and peer support at no cost to families of children and youth with special health 


care needs and the professionals who serve them. Over the past 17 years, CPE has contracted with 


the Washoe County Family Resource Centers to facilitate capacity building and strategic planning, 


including creating mission and vision statements, forming a coalition, and establishing ongoing, 


sustainable evaluation strategies. CPE has experience with a number of state projects including a 


Latino Health Needs Assessment, Statewide Mental Health and Substance Abuse Needs 


Assessment, HIV Needs Assessment and Comprehensive Prevention and Care Plan, and the 


Diabetes Prevention and Control Program.  
 


4.1.10 Length of time vendor has been providing services described in this RFP to the public 


and/or private sector.  Please provide a brief description. 


The Center for Program Evaluation has been providing program evaluation, services to the public 


and private sector for the past 17 years. CPE has worked with more than 60 different government and 


community agencies and non-profit organizations, as well as collaborated with 20 different entities 


within the University of Nevada, Reno.  


4.2.1.5 Business references as specified in RFP Section 4.3, Business References must be 


provided for any proposed subcontractors. 


TPI has included Business References for each of the three subcontractors below in Section 4.3. 


 


4.2.1.6 Vendor shall not allow any subcontractor to commence work until all insurance 


required of the subcontractor is provided to the vendor. 


TPI will not allow any subcontractor to commence work until all insurance documentation is 


provided. 


 


4.2.1.7 Vendor must notify the using agency of the intended use of any subcontractors not 


identified within their original proposal and provide the information originally requested in the 


RFP in Section 4.2, Subcontractor Information.  The vendor must receive agency approval 


prior to subcontractor commencing work. 


While not anticipated, should additional subcontractors prove to be necessary, TPI will provide all 


information to the state requested in Section 4.2 Subcontractor Information and await approval 


before commencing any work. 
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4.3 BUSINESS REFERENCES 
 


4.3.1 Vendors should provide a minimum of three (3) business references from similar projects 


performed for private, state and/or large local government clients within the last three (3) 


years. 
 


4.3.2 Vendors must provide the following information for every business reference provided by 


the vendor and/or subcontractor: 
 


The “Company Name” must be the name of the proposing vendor or the vendor’s proposed 


subcontractor.   


Reference #: 1 Submitted reference via email on: June 7, 2016 


Company Name: Turning Point, Inc. 


Identify role company will have for this RFP project 


(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 


Project Name: University of Nevada Cooperative Extension:  All 4 Kids Evaluation 


Primary Contact Information 


Name: Madeleine Sigman-Grant 


Street Address: 8050 Paradise Road, Suite 100 


City, State, Zip Las Vegas, NV 89123 


Phone, including area code: 702-257-5534 


Facsimile, including area code: 702-222-3100 


Email address: sigman-grantm@unce.unr.edu 


Alternate Contact Information 


Name: None 


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 


Brief description of the 


project/contract and description 


of services performed, including 


technical environment (i.e., 


software applications, data 


communications, etc.) if 


applicable: 


Provide evaluation services and training for on-


site data collectors in a multi-state demonstration 


project- All 4 Kids, focusing on obesity prevention 


in early childhood using a 12 week curriculum 


involving physical activity and healthy eating. 


Participate in project planning, research agenda, 


and publications. Travel out-of-state to establish 


inter-rater reliability among data collectors and 


work with teachers and team of researchers. Use 


of Webex, Moodle, and other on-line 


communication technologies.  


Original Project/Contract Start 


Date: 
January 2003 



mailto:sigman-grantm@unce.unr.edu
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Original Project/Contract End 


Date: 
December 31, 2013 


Original Project/Contract Value: $105,986.42 (last contract June 2010-Dec 


2013) 


Final Project/Contract Date: December 31, 2013 


Was project/contract completed 


in time originally allotted, and if 


not, why not? 


Yes. 


Was project/contract completed 


within or under the original 


budget/ cost proposal, and if not, 


why not? 


Yes. 


 


Reference #: 2 Submitted reference via email on June 10, 2016 


Company 


Name: 
Turning Point, Inc. 


Identify role company will have for this RFP project 


(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 


Project Name: Nevada Early Intervention Services Team Building and Leadership 


Training 


Primary Contact Information 


Name: Janelle Mulvenon 


Street Address: 2667 Enterprise Rd. 


City, State, Zip Reno, NV 89512 


Phone, including area code: 775-688-1341 


Facsimile, including area code: NA 


Email address: jmulvenon@adsd.nv.gov 


Alternate Contact Information 


Name: None 


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 


Brief description of the 


project/contract and description of 


services performed, including 


technical environment (i.e., 


software applications, data 


communications, etc.) if applicable: 


Nevada Early Intervention Services affiliated with 


Division of Aging and Disability Services has directly 


benefited from the expertise and services provided 


from Turning Point, Inc., throughout the years.  I 


have directly participated in productive, active 


planning meetings which focused on program and 


fiscal needs assessments facilitated by Deborah 


Loesch-Griffin for both public and non-profit 


organizations including state programs within the 
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Nevada Department of Health and Human Services, 


school districts, and community non-profit 


organizations.  Deborah Loesch-Griffin expertise is 


recognized beyond the state of Nevada; she has also 


worked in many other states as well as 


internationally.    


 


Original Project/Contract Start Date: 2007 


Original Project/Contract End Date: 2008 


Original Project/Contract Value: $5,000.00 


Final Project/Contract Date: December 2008 


Was project/contract completed in 


time originally allotted, and if not, 


why not? 


Yes. 


Was project/contract completed 


within or under the original budget/ 


cost proposal, and if not, why not? 


Yes. 


 


Reference #: 3 Submitted reference via email on June 14, 2016 


Company 


Name: 
Turning Point, Inc. 


Identify role company will have for this RFP project 


(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 


Project Name: Nevada Home Visiting Network 


Primary Contact Information 


Name: Evelyn L. Dryer, Program Manager, DPBH 


Street Address: 4150 Technology Way, Suite 210 


City, State, Zip: Carson City, NV 89706 


Phone, including area code: 775-684-4032 


Facsimile, including area code: NA 


Email address: edryer@health.nv.gov 


Alternate Contact Information 


Name: NA 


Street Address:  


City, State, Zip:  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 


Brief description of the 


project/contract and description of 


services performed, including 


technical environment (i.e., 


software applications, data 


Turning Point, Inc. has been contracted by DPBH’s 


Home Visiting Network to facilitate the Continuous 


Quality Improvement cycle of Lyon and Storey 


Counties’ Home Visiting Programs, where they use 


Parents As Teachers as their evidence-based approach 
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communications, etc.) if 


applicable: 


through their Nevada Families First Program.  She 


has also assisted us with training of home visitors and 


supervisors and provides support services for planning 


and implanting statewide projects. 


Original Project/Contract Start 


Date: 
August 1, 2015 


Original Project/Contract End 


Date: 
July 31,2016 


Original Project/Contract Value: $141,260.00 


Final Project/Contract Date: Pending state release of new RFP; may be extended 


through 9/30/16 


Was project/contract completed in 


time originally allotted, and if not, 


why not? 


Yes- all deliverables have been met; project end 


date is still pending amendment 


Was project/contract completed 


within or under the original 


budget/ cost proposal, and if not, 


why not? 


Yes-amendment is possible as new RFP has not 


been released to transfer project to Community 


Chest, Inc.  


 


Reference #: 4  


Company Name: Turning Point, Incorporated 


Identify role company will have for this RFP project 


(Check appropriate role below): 


X VENDOR  SUBCONTRACTOR 


Project Name: Safe Schools/Healthy Students 


Primary Contact Information 


Name: Erik Schoen 


Street Address: Community Chest, Inc., 991 S. C Street 


City, State, Zip: Virginia City, NV 89440 


Phone, including area code: 775-847-9311 X 102 


Facsimile, including area 


code: 
775-847-9335 


Email address: erik.communitychestnevada@gmail.com 


Alternate Contact Information 


Name: Christy McGill 


Street Address: Healthy Communities Coalition, P.O. Box 1865 


City, State, Zip: Dayton, NV 89403 


Phone, including area code: 775-246-7550 


Facsimile, including area 


code: 
775-246-7553 


Email address: cmcgill@healthycomm.org 


Project Information 


Brief description of the 


project/contract and 
TPI serves as the Needs Assessment and Health and 


Wellness Hub Facilitator for the Healthy Communities 
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description of services 


performed, including 


technical environment (i.e., 


software applications, data 


communications, etc.) if 


applicable: 


Coalition of Lyon and Storey Counties and manages 


related projects and funding.  TPI reviews and collects 


data from multiple sources to determine the feasibility 


and potential for replicating the Health and Wellness 


Hub model.  TPI facilitates meetings of the Steering 


Committee and support momentum for moving the 


project from the planning to action stages through 


ongoing communication, outreach, coordination and 


evaluation.  As Director for the Safe Schools/Healthy 


Students project TPI has moved the Health and 


Wellness Hub leadership team into implementation 


along five key areas related to creating safe and 


respectful learning environments for students.  One of 


the key elements TPI directly oversees and coordinates 


is the Early Childhood Social and Emotional Learning 


and Development. TPI represents the coalition and 


LCSD on the State Management Team. 


 


Original Project/Contract 


Start Date: 
2/1/13 


Original Project/Contract 


End Date: 
9/30/17 


Original Project/Contract 


Value: 
$268,000 


Final Project/Contract Date: Currently 9/30/17 if there isn’t a no-cost extensions 


Was project/contract 


completed in time originally 


allotted, and if not, why not? 


All deliverables have been completed in a timely 


fashion to date 


Was project/contract 


completed within or under 


the original budget/ cost 


proposal, and if not, why not? 


No additional costs have been accrued; all deliverables 


have been completed within budget. 
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SUBCONTRACTOR REFERENCES: 


Subcontractor 1. University of North Carolina 


Reference #: 1 


Company Name: UNC Chapel Hill - FirstSchool 


Identify role company will have for this RFP project 


(Check appropriate role below): 


 VENDOR √ SUBCONTRACTOR 


Project Name: Approach to Data – Evaluation to Inquiry 


Primary Contact Information 


Name: John Pruette 


Street Address: 2075 Mail Service Center 


City, State, Zip: Raleigh, NC 27699-2075 


Phone, including area code: 919-807-3424 


Facsimile, including area code:  


Email address: john.pruette@dpi.nc.gov 


Alternate Contact Information 


Name: Cindy Bagwell 


Street Address: 2075 Mail Service Center 


City, State, Zip: Raleigh, NC 27699-2075 


Phone, including area code: 919-807-3710 


Facsimile, including area code:  


Email address: cindy.bagwell@dpi.nc.gov 


Project Information 


Brief description of the 


project/contract and description of 


services performed, including 


technical environment (i.e., software 


applications, data communications, 


etc.) if applicable: 


NCDPI worked collaboratively with FPG’s 


FirstSchool to support the development of 


practices and systems for using data to promote 


effective instruction in Pre-K – Grade 3 


instruction. Through professional development, 


technical assistance, and coaching, FirstSchool 


supported two school districts in the state’s 


transformation zone, Bertie County Schools 


and Martin County Schools, to strengthen the 


use of data to improve instruction. 


Original Project/Contract Start Date: September 2012 


Original Project/Contract End Date: December 2015 


Original Project/Contract Value: $996,079 


Final Project/Contract Date: December 2016 


Was project/contract completed in 


time originally allotted, and if not, 


why not? 


The original scope of work was completed in 


the time allotted.  The contract was extended 


for an additional year to permit additional tasks 


to be performed.   
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Was project/contract completed 


within or under the original budget/ 


cost proposal, and if not, why not? 


Additional funds were awarded to FirstSchool 


when NCDPI requested additional tasks.   


 


 


Reference #: 2 


Company Name: UNC Chapel Hill - FirstSchool 


Identify role company will have for this RFP project 


(Check appropriate role below): 


 VENDOR √ SUBCONTRACTOR 


Project Name: FirstSchool Online Education and Support: MN 


Partnership  


Primary Contact Information 


Name: Debbykay Peterson, MN Department of 


Education 


Street Address: 1500 Highway 36 West 


City, State, Zip: Roseville MN 55113 


Phone, including area code: 651.582.8426 


Facsimile, including area code: 651.797.1610 


Email address: debbykay.peterson@state.mn.us 


Alternate Contact Information 


Name:  


Street Address:  


City, State, Zip:  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 


Brief description of the 


project/contract and description of 


services performed, including 


technical environment (i.e., software 


applications, data communications, 


etc.) if applicable: 


The Minnesota Department of Education will 


offer the FirstSchool online course to up to 500 


PreK through third grade teachers and 


administrators.  FirstSchool spent two days 


with Minnesota regional consultants to help 


them master the coursework and build their 


capacity to support educators in their regions.  


First School will conduct four regional 


meetings with course participants to launch the 


course, conduct conference calls and a second 


meeting with regional consultants, and meet 


with administrators who participate in the 


course to develop their capacity to support the 


implementation of the instructional practices in 


the course.   


Original Project/Contract Start Date: April 1, 2016 
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Original Project/Contract End Date: December 31, 2016 


Original Project/Contract Value: $100,017 


Final Project/Contract Date:  


Was project/contract completed in 


time originally allotted, and if not, 


why not? 


NA   


Was project/contract completed 


within or under the original budget/ 


cost proposal, and if not, why not? 


NA   


 


 


Reference #: 3 


Company Name: UNC Chapel Hill - FirstSchool 


Identify role company will have for this RFP project 


(Check appropriate role below): 


 VENDOR √ SUBCONTRACTOR 


Project Name: FirstSchool Vermont Partnership  


Primary Contact Information 


Name: Melissa Riegel-Garrett, VT Agency of Education 


Street Address: 219 North Main Street, Suite 402 


City, State, Zip: Barre VT 05641 


Phone, including area code: 802.479.1412 


Facsimile, including area code:  


Email address: Melissa.RiegelGarrett@vermont.gov 


Alternate Contact Information 


Name:  


Street Address:  


City, State, Zip:  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 


Brief description of the 


project/contract and description of 


services performed, including 


technical environment (i.e., software 


applications, data communications, 


etc.) if applicable: 


FirstSchool staff at the University of North 


Carolina at Chapel Hill will help educators in 


Vermont make substantial gains in 


understanding and implementing the content 


and process of the FirstSchool approach to 


transforming PreK-3rd grade. The Vermont 


Agency of Education, FirstSchool, and three to 


five school communities will participate in 


Vermont’s three-year PreK-3 pilot project.  


Pilot school communities will receive support 


on PreK-3 aligned practices and data literacy 


from FirstSchool.  
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Original Project/Contract Start Date: Part 1: 10/1/14; Part 2: 7/1/15 


Original Project/Contract End Date: Part 1: 6/30/15; Part 2: 6/30/17 


Original Project/Contract Value: Part 1: $99,998; Part 2: $568,283 


Final Project/Contract Date: Part 1: 6/30/15; Part 2: NA 


Was project/contract completed in 


time originally allotted, and if not, 


why not? 


Part 1: yes; Part 2: NA   


Was project/contract completed 


within or under the original budget/ 


cost proposal, and if not, why not? 


Part 1: yes; Part 2: An additional $80,000 has 


been requested to perform an additional scope 


of work.    


 


 


Subcontractor 2. University of Washington 


Reference #: 1 


Company Name: National P-3 Center 


Identify role company will have for this RFP project 


(Check appropriate role below): 


 VENDOR XX SUBCONTRACTOR 


Project Name: Nevada Ready! B-3 


Primary Contact Information 


Name: Bobbie Burnham 


Director, Office of Early Learning 


Minnesota Department of 


Education 


Street Address: 1500 MN-36 


City, State, Zip: Roseville, MN 55113 


Phone, including area code: 651.582.8414 


Facsimile, including area code:  


Email address: bobbie.burnham@state.mn.us 


Alternate Contact Information 


Name:  


Street Address:  


City, State, Zip:  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 


Brief description of the project/contract and 


description of services performed, including 


technical environment (i.e., software 


applications, data communications, etc.) if 


applicable: 


National P-3 Center has worked 


with MN Department of Education 


in multiple ways over the past five 


years including: 


 Providing keynote addresses to 


key stakeholder groups; 
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 Facilitating cross-district 


strategic planning sessions 


dedicated to planning and 


implementing comprehensive 


P-3 approaches; 


 Facilitating cross-sector (0-5 


and K-12) discussions related to 


assessment. 


Original Project/Contract Start Date: N/A 


Original Project/Contract End Date: N/A 


 


 


Reference #: 2 


Company Name: National P-3 Center 


Identify role company will have for this RFP project 


(Check appropriate role below): 


 VENDOR XX SUBCONTRACTOR 


Project Name: Nevada Ready! B-3 


Primary Contact Information 


Name: Arianne Weldon 


Director, Get Georgia Reading 


Campaign 


Georgia Family Connection 


Partnership 


Street Address: 235 Peachtree Street NE, #1600 


City, State, Zip: Atlanta, GA 30303 


Phone, including area code: 678.488.7572 


Facsimile, including area code:  


Email address: Arianne@gafcp.org 


Alternate Contact Information 


Name:  


Street Address:  


City, State, Zip:  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 


Brief description of the project/contract and 


description of services performed, including 


technical environment (i.e., software 


applications, data communications, etc.) if 


applicable: 


National P-3 Center worked with 


Get Georgia Reading Campaign to 


design and deliver a year-long 


collaborative process between 


Atlanta Public Schools, Clark 


County Public Schools, and state-


level agencies in GA to plan and 
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implement comprehensive P-3 


approaches. 


Original Project/Contract Start Date: January 2015 


Original Project/Contract End Date: February 2016 


 


 


 


 


Subcontractor 3. Center for Program Evaluation 


Reference #: 1 


Company Name: 


Center for Program Evaluation; legal name for 


contracts is Board of Regents, Nevada System of Higher 


Education, on behalf of the University of Nevada, Reno 


Identify role company will have for this RFP project 


(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR  


Project Name: Title IIA Technical Assistance 


Primary Contact Information 


Name: Jan Morrison, Project Director Title II-A 


Department 


Street Address: Washoe County School District 


425 East Ninth Street 


City, State, Zip Reno, NV 89512 


Phone, including area code: (775) 333-7560 


Facsimile, including area code: (775) 333-6019 


Email address: JMorrison@washoeschools.net 


Alternate Contact Information 


Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 


Brief description of the 


project/contract and description of 


services performed, including 


technical environment (i.e., 


software applications, data 


communications, etc.) if 


applicable: 


CPE has worked with the Washoe County School 


District State and Federal Programs Office 


evaluating a number of their grant-funded 


projects since 2000. Starting in 2008, CPE has 


been contracted annually to evaluate the Title II 


programs. CPE’s role in the Title II evaluation is 


to evaluate the effectiveness and impacts of the 


Title II funded professional development 


programs for district teachers, administrators and 


staff. Evaluation services that CPE has provided 



mailto:JMorrison@washoeschools.net





 Turning Point, Inc. Proposal in response to RFP 2108 


 


 75 


 


include evaluation planning, survey design and 


administration (both paper/pencil and online), 


focus groups, facilitated discussions, interviews, 


data analysis, automated data dashboards, and 


production of evaluation bulletins and fact sheets.  


Original Project/Contract Start 


Date: 
September 1, 2008 


Original Project/Contract End 


Date: 
December 31, 2016 


Original Project/Contract Value: $341,200  from 2008-2016 


Final Project/Contract Date: December 31, 2016 


Was project/contract completed in 


time originally allotted, and if not, 


why not? 


Yes 


Was project/contract completed 


within or under the original 


budget/ cost proposal, and if not, 


why not? 


Yes 


 


Reference #: 2 


Company Name: Center for Program Evaluation; legal name for contracts is 


Board of Regents, Nevada System of Higher Education, on 


behalf of the University of Nevada, Reno 


Identify role company will have for this RFP project 


(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR  


Project 


Name: 
Family Resource Centers Evaluation 


Primary Contact Information 


Name: Lisa Guzman, Director  


Street Address: Northeast Family Resource Center 


2750 Elementary Drive 


Reno, NV 89512 


City, State, Zip Reno, NV 89502 


Phone, including 


area code: 
(775) 337-9979 


Facsimile, 


including area 


code: 


(775) 353-5725 


Email address: LGuzman@washoeschools.netmailto:AFitzgerald@washoescho


ols.net 


Alternate Contact Information 


Name:  


Street Address:  


City, State, Zip  



mailto:LGuzman@washoeschools.net

mailto:LGuzman@washoeschools.net

mailto:AFitzgerald@washoeschools.net
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Phone, including 


area code: 


 


Facsimile, 


including area 


code: 


 


Email address:  


Project Information 


Brief description of 


the project/contract 


and description of 


services performed, 


including technical 


environment (i.e., 


software 


applications, data 


communications, 


etc.) if applicable: 


CPE has worked with the Washoe County Family Resource 


Centers to evaluate their programs since 1999. CPE’s role over 


the years has been to facilitate capacity building and strategic 


planning, including creating mission and vision statements, 


forming a coalition, and establishing ongoing, sustainable 


evaluation strategies. Current evaluation services provided by 


CPE for several years include survey design and administration, 


data analysis, report production and evaluation data utilization.  


Original 


Project/Contract 


Start Date: 


In 1999 CPE received funding from the Walter S. Johnson 


foundation to work with the FRC’s from then through 2003. 


Since 2004, CPE has been contracted by the FRC’s each year 


for evaluation work.  


Original 


Project/Contract 


End Date: 


June 30, 2016 


Original 


Project/Contract 


Value: 


$59,275 from 2004-2016  


Final 


Project/Contract 


Date: 


June 30, 2016 


Was 


project/contract 


completed in time 


originally allotted, 


and if not, why 


not? 


Yes 


Was 


project/contract 


completed within 


or under the 


original budget/ 


cost proposal, and 


if not, why not? 


Yes 


 


Reference #: 3 
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Company Name: Center for Program Evaluation; legal name for 


contracts is Board of Regents, Nevada System 


of Higher Education, on behalf of the 


University of Nevada, Reno 


Identify role company will have for this RFP project 


(Check appropriate role below): 


 VENDOR X SUBCONTRACTOR  


Project Name: Family TIES Family-to-Family Health Information Centers 


Evaluation 


Primary Contact Information 


Name: Melanie Kauffman, Executive Director 


Street Address: Family TIES of Nevada 


A Family Voices Affiliate Agency 


3100 Mill Street, Suite #117 


City, State, Zip Reno, NV 89502 


Phone, including area code: 775-823-9500, ext. 230 


Facsimile, including area code: 775-323-2205 


Email address: mkauffman@familytiesnv.org 


 


Alternate Contact Information 


Name:  


Street Address:  


City, State, Zip  


Phone, including area code:  


Facsimile, including area code:  


Email address:  


Project Information 


Brief description of the 


project/contract and description of 


services performed, including 


technical environment (i.e., 


software applications, data 


communications, etc.) if applicable: 


CPE has worked with Family TIES on their 


evaluation since 2007. CPE’s evaluation 


services have included designing evaluation 


plan and tools, developing internal capacity to 


implement a data collection and evaluation 


system, providing technical assistance and 


support in the administration and coordination 


of Family TIES evaluation instruments, 


developing spreadsheets/data bases, providing 


training in data collection methods, assisting 


with tracking and monitoring of program 


outputs and outcomes, analyzing data, selecting 


interview samples, conducting individual phone 


interviews,  writing reports, bulletins and fact 


sheets, presenting of evaluation results, 


facilitating data-driven decision-making 


discussions, and examining Family TIES 



mailto:mkauffman@familytiesnv.org
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cultural competence and effectiveness in 


reaching target populations.  


Original Project/Contract Start 


Date: 
September 1, 2007 


Original Project/Contract End Date: May 31, 2018 


Original Project/Contract Value: $72,000 


Final Project/Contract Date: May 31, 2018 


Was project/contract completed in 


time originally allotted, and if not, 


why not? 


Yes 


Was project/contract completed 


within or under the original budget/ 


cost proposal, and if not, why not? 


Yes 


 


 


4.3.3 Vendors must also submit Attachment F, Reference Questionnaire to the business 


references that are identified in Section 5.3.2.   


TPI References listed in 4.3.2 received the Reference Questionnaire the week of June 6, 


2016 
 


4.3.4 The company identified as the business references must submit the Reference Questionnaire 


directly to the Purchasing Division.  


Each company identified as business references was informed via email to return their 


Reference Questionnaires directly to the Purchasing Division and notify Turning Point, Inc. 


when they had done so. 
 


4.3.5 It is the vendor’s responsibility to ensure that completed forms are received by the 


Purchasing Division on or before the deadline as specified in Section 9, RFP Timeline 


for inclusion in the evaluation process.  Reference Questionnaires not received, or not 


complete, may adversely affect the vendor’s score in the evaluation process.   


Reference 1: Received notification of submission on Tuesday, June 7, 2016 


Reference 2: Received notification of submission on Friday, June 10, 2016 


Reference 3: Received notification of submission on Tuesday, June 14, 2016 


Reference 4:  Received notification of submission on Saturday, June 25, 2016 


 


TPI verified with the state that the above-listed references were received. (verified via phone) 


Reference 1:  Verified as received on Wednesday, June 29, 2016 


Reference 2:  Verified as received on Wednesday, June 29, 2016 


Reference 3:  Verified as received on Wednesday, June 29, 2016 


Reference 4:  Verified as received on Wednesday, June 29, 2016 


 


Subcontractor 1 University of North Carolina- TPI verified with the state that three 


references were received: VT, MN, and NC references. (verified via phone). Verified as 


received on Wednesday, June 29, 2016 


 


Subcontractor 2 University of Washington- TPI verified with the state that the above-listed 


references were received. (verified via phone) on Friday, July 1, 2016 
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Subcontractor 3 University of Nevada, Reno, Center for Program Evaluation- TPI verified 


with the state that the above-listed references were received: Family Ties; WCSD Title II and 


WCSD Family Resource Centers. (verified via phone). Verified as received on Wednesday, 


June 29, 2016 


 


4.3.6 The State reserves the right to contact and verify any and all references listed regarding the 


quality and degree of satisfaction for such performance. 


TPI acknowledges that the state may do so. 
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Tab VIII: Proposed Staff and Subcontractor Resumés 


4.4 VENDOR STAFF RESUMES  
 


A resume must be completed for each proposed key personnel responsible for 


performance under any contract resulting from this RFP per Attachment G, Proposed 


Staff Resume. 
 


Turning Point, Inc. maintains a cadre of Associates and consultants who are on retainer 


and are paid an hourly rate as per the cost proposal for their expertise and services in areas 


identified by TPI in the chart below.  Resumes are included for all Associates as well as 


TPI’s Director. 


 


Name Title Role 


Deborah 


Loesch-Griffin 


Director Oversee all operations and TPI team 


members, provide technical expertise 


in all areas of TPI services: 


Comprehensive Program Evaluation, 


Facilitation and Training associated 


with statewide evaluations, 


Evaluation Coaching and Capacity-


building for individual stakeholder 


groups 


   


Joanne Everts Associate Provide consultation on evaluation 


and needs assessment projects around 


early childhood care and 


development. 


Jen McClendon Associate Provide consultation on evaluation 


projects that intersect with public 


health and education, particularly 


around mental and behavioral health 


and school social work; manage data 


collection and analysis. 


Lyndsey 


Langsdale 


Evaluation 


Associate 


Oversee, design, train and conduct 


qualitative evaluation activities. 


Melissa 


Burnham 


Training 


Consultant 


Provide consultation on needs 


assessments, community-building, 


training and facilitation associated 


with evaluations of federal grants. 
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PROPOSED STAFF RESUME FOR RFP 3210 
A resume must be completed for all proposed prime contractor staff and proposed 


subcontractor staff. 
 


Company Name Submitting Proposal: Turning Point, Inc. 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 


Contractor: X Subcontractor:  


 
The following information requested pertains to the individual being proposed for this project. 


Name: Dr. Deborah Loesch-Griffin 
Key 


Personnel: 
(Yes/No) 


Yes 


Individual’s Title: Director/Founder/Owner 


# of Years in Classification: 28 # of Years with Firm: 28 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional 


experience. 
 


Deborah Loesch-Griffin earned her Education Specialist degree in Evaluation (1986) and doctorate degree in 
Educational Psychology and Child Development from Stanford University in 1987. For the past twenty-five 
years she has owned and operated a small business, Turning Point, Inc. that works in partnership with 
organizations and communities to convene conversations, serve as a social artist for designing and facilitating 
integrated spaces and events for community groups, and act as a catalyst for change.  As founder and owner of 
TPI she has been involved in designing, implementing, and evaluating several health, human service and 
educational initiatives and demonstration projects at the local, state, regional, national and international level.  
She works from a partnership orientation, thereby uses a facilitative and empowering approach in working with 
organizations and their constituents to engage them in addressing, creating, and evaluating their own 
experiences and projects.  She has worked with a variety of Nevada-based school districts, coalitions, public 
systems and community-based non-profit organizations and has a solid understanding of their contexts and 
priorities as well as how they operate independently and in relationship with one another. 


 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, 


position title held during the term of the contract/project and details of contract/project. 


 
Healthy Communities Coalition, Lyon/Storey/Mineral Counties, NV:  Health Services Hub Director   


2013-present 


Rural Nevada Health Network Director       2014-present 


• Serve as the Needs Assessment and Health Services Hub Facilitator for the Healthy Communities Coalition 


of Lyon and Storey Counties and manage related projects and funding.  Review and collect data from 


multiple sources to determine the feasibility and potential for replicating the Health Services Hub model.  


Facilitate meetings of the Steering Committee and support momentum for moving the project from the 


planning to action stages through ongoing communication, outreach, coordination and evaluation.  Serve on 


State Management Team as local director/manager for the Safe Schools/Healthy Students grant. Provide 


Guidance and direct support for Element 1- Early Childhood Social and Emotional Learning and 


Development. 
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• Serve as the convener and catalyst for the planning and start-up of the Rural Nevada Health Network, using 


data-driven strategies to identify and plan for priority health needs of rural communities along Nevada’s 


major bi-ways. 


Council of Chief State Officers- Early Childhood Assessment Project   2016 


• Conduct statewide focus groups with Pre-K teachers, directors and coordinators in school and community-


based settings to solicit feedback for a national study around Nevada’s use and perceptions of support for 


early childhood assessment. 


 


Food Bank of Northern Nevada, Reno, NV: Evaluation Coach and Capacity-Builder  2014-15 


 Provide face-to-face and on-line coaching in evaluation strategies for increasing organizational capacity-


building around data-driven decision-making; monitoring progress and measuring outcomes toward 


organizational strategic outcomes; and provide training in data collection methods for use with program 


evaluation activities. 


 


Department of Education Office of Early Learning and Development/ Office of Head Start Collaboration 


2014-15 


 Provide oversight and direct evaluation services for a two-year pilot project involving the use of the 


Teaching Strategies Gold Assessment tool in 11 Nevada counties, including Carson City in Pre-K and 


Kindergarten settings. 


 


World Vision, Federal Way, WA: Life Skills Monitoring and Evaluation Advisor Consultant 2011-2014 


 Serve as the Life Skills/Monitoring and Evaluation Consultant to Children in Ministry’s Education and Life 


Skills team as the organization shifts its global focus to outcomes-based programming and community 


engagement models around child well-being. FY2013 contracted to provide capacity-building training and 


technical support to Latin American National Office and community level staff in action learning and 


evidence-building around evidence-based life skills approaches and practices for children and adolescents. 


FY12:  developed guidance for designing, implementing and evaluating adolescent programming around 


the Positive Youth Development framework and community asset-building approaches; facilitated virtual 


and face-to-face trainings around the education and life skills guidance. FY11: facilitated a global meeting of 


75 people—16 national offices, 6 support offices, 6 International NGOs (e.g., UNICEF, SAVE the Children) 


and several regional office staff and teams—around their transition to a new education and life skills 


strategy in Kenya, Africa, May 2011. 


 


University of Nevada Cooperative Extension’s Nutrition Studies and Intervention Projects, Las Vegas, 


NV   2002-2013 


 Provided consultation and coaching in early childhood nutrition studies and projects, facilitating and 


evaluating statewide and multi-state efforts to use best practices in delivering nutrition education through 


WIC and Head Start/child care centers for families and young children in poverty. Coordinated evaluation of 


nationwide pilot of All 4 Kids – an early childhood health education and nutrition program 


 


Nevada Head Start Association and State Collaboration Office, Statewide: Consultant   2008-2009 


 Conducted a statewide needs assessment and facilitated strategic planning using a data-driven decision-


making approach. 


 


Nevada Early Intervention Services, Reno and Las Vegas, NV:  Nevada Bureau of Family Health 


Services   2007-2008 


 Provided team-building training to NEIS staff and management team.  Provide facilitation in action-planning 


 


Center for Program Evaluation, UNR, Reno, NV: Co-Director/Private-Public Partner    1998-2008 


 Entered a public-private partnership between Turning Point, Inc. and the University of Nevada, Reno to 


serve as Co-Director and develop an evaluation center to train students across majors in evaluation 


methodology, offer technical assistance to community-based organizations, and provide comprehensive 
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evaluation services to Nevada’s public and private health, human service, education, cultural and 


environmental organizations. 


 


Real Choice Systems Change         2005-2006         


 Community-Building Trainer and TA Provider:  Project contracted to provide training to the Nevada Division 


of Health’s Bureau of Family Health Services Children with Special Health Care Needs Council, project staff 


and community teams.  Facilitated site-based community-building in the project’s three regions:  Elko, 


Henderson, and Washoe County 


 


Head Start Early Childhood Education/Public School Transition Demonstration Project, Nevada  


1991-1998 


 Under subcontract through Community Services Agency, Washoe County & rural counties in Nevada and in 


collaboration with the University of Nevada, Reno conducted a six-year program development and 


evaluation of intensive training, services and follow-up of Head Start children and families into and through 


the third grade 


 


Say It Straight (SIS) Foundation, Austin, TX: Evaluation Consultant /Master Trainer    2007-Current 


 Provide evaluation services and training in data collection for the C-SAP evaluation capacity building 


enhancement mini-grant. Trained in delivery and training of trainers for SIS model. 


 


Western Center for Addiction and Prevention Technologies, UNR, Reno, NV: Consultant   2005-2008 


 Serve as an evaluation coach to organizations and programs in the Western and Border region of the 


United States through SAMHSA’s Service to Science initiative 


 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 


 
Stanford University, Stanford, CA  1987 


 Ph.D., Educational Psychology,: specialization in child and adolescent development, with an emphasis on 


positive youth development approaches  


 Dissertation Title:  The Transition to Adulthood  


Stanford University, Stanford, CA  1986 


 Ed.S., Evaluation  


California State University, Fullerton, CA   


 M.S., Counseling, 1978 


 B.S., Human Services, 1976 


 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
Say-It-Straight (SIS) Master Trainer  
Fellow of Creating the Future. 


Evaluation Specialist  
Nevada Elementary and Secondary School Counseling Certificate 
Nevada Educational Administration Certificate  
Pupil Personnel Services Credential, State of California  
California Community College Instructor: Psychology and Preschool Administration  
California Community College Counselor 
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REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone 


number, fax number and email address.   


 
Madeleine Sigman-Grant, Professor Emeritus  
Maternal, Child Health & Nutrition Specialist 
University of Nevada Cooperative Extension 
8050 Paradise Road, Suite 100 
Las Vegas, NV  89123 
Phone:  702-257-5534 
Fax:  702-222-3100 
sigman-grantm@unce.unr.edu 
 
Nancy Del Col 
Education Technical Specialist   
Programs and Policy   
 World Vision Canada  
1 World Drive  
Mississauga, Ontario L5T 2Y4 
416-407-1623 
Nancy_delcol@worldvision.ca 
 
Christy McGill, Director 
Healthy Communities Coalition of Lyon and Storey Counties 
P.O. Box 1865 
Dayton, NV 89403 
775-246-7550 (o)/ 775-351-8242 
cmcgill@healthycomm.org 


 
 


  



mailto:sigman-grantm@unce.unr.edu

mailto:Nancy_delcol@worldvision.ca
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Company Name Submitting Proposal: Turning Point, Inc. 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 


Contractor: X Subcontractor:  


 
The following information requested pertains to the individual being proposed for this project. 


Name: Dr. Joanne Everts 
Key 


Personnel: 
(Yes/No) 


Yes 


Individual’s 
Title: 


Associate 


# of Years in Classification: 12 # of Years with Firm: 12 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


 
Dr. Joanne Everts has a PhD. In Child Development at Texas Woman’s University in 1979, and has worked in 
Early Childhood Education for over 30 years.  She directed the University of Nevada, Reno Child & Family 
Research Center and served on the Human Development and Family Studies Department 1987-1995.. Dr. 
Everts developed the Early Childhood Education Program for the Washoe County School District ( 1995-2001), 
and was director of the Washoe County School District, Child and Family Services 2009-2011.  As director of 
Child & Family Services she directed 25 early education sites, directs 5 family resource centers and the 
Children in Transition program.   While directing the Early Childhood Program, Dr. Everts provided leadership in 
developing a statewide system for early childhood assessment through the Nevada Pre-k Program, providing 
training and mentoring to program sites across the state. 
After retiring from the Washoe County School District in 2011, she has been director of the nonprofit, 
Community HELPS (Healthy Early Learning and Professional Services.  As a Turning Point, Inc.  Associate, Dr. 
Everts provides consultation in the area of early childhood development and learning on needs assessment and 
evaluation projects. 


 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title 


held during the term of the contract/project and details of contract/project. 


 
While at the University of Nevada, Reno, she participated in evaluating the Head Start Transition Program, 
which was a federally-funded program to assess the impact of quality early childhood programs and transitions 
services for seamless child and family programs preschool- third grade. As Director of Community HELPS, she 
has facilitated several Nevada counties in developing their Early Childhood Implementation Plans.  She has 
also provided mentoring and quality improvement services to preschool programs in several rural counties.  Dr. 
Everts developed statewide training for professionals who work with infants and toddlers, as well as 
preschoolers based on the Nevada Early Learning Guidelines and the PreK Standards.  She facilitated focus 
groups to assess the use and to identify needed changes in the Nevada Early Learning Guidelines.  She has 
taken this input and revised the Nevada Early Guidelines to be published in 2014.  She served as a consultant 
to TPI on the two-year evaluation of the Teaching Strategies GOLD pilot project supporting the qualitative data 
collection component. 
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EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 


 


 
1975-1979 PhD. Child Development 
 Texas Woman's University 
 Evaluation of materials for family living teacher education 
 
1972-1973 M.A., Human Relations 
 University of Oklahoma 
 
1971-1972 B.S., Home Economics 
 Winthrop College 
 
1968-1970 Home Economics 
 University of Georgia 


 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
 
 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, 


fax number and email address.   


 
Tina Springmeyer, Director, Child & Family Services, Washoe County School District, 775-448-5273; 
tspringmeyer@washoeschools.net 
 
Sherry Waugh, Director, Child & Family Research Center, University of Nevada, Reno, 775-784-6762, 
swaugh@unr.edu 
 
Anna Severens, Early Childhood Consultant, Nevada Department of Education, 775-687-9248, 
aseverens@doe.nv.gov 
 


 
  



mailto:tspringmeyer@washoeschools.net

mailto:swaugh@unr.edu

mailto:aseverens@doe.nv.gov
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Company Name Submitting Proposal: Turning Point, Inc. 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 


Contractor: X Subcontractor:  


 
The following information requested pertains to the individual being proposed for this project. 


Name: Dr. Jennifer McClendon 
Key 


Personnel: 
(Yes/No) 


Yes 


Individual’s 
Title: 


Associate 


# of Years in Classification: 2.0 # of Years with Firm: 2.5 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


 
Jennifer McClendon, PhD, has an extensive understanding of mental health and addictions services, informed 
locally by recent work with the Health Services Hub of Lyon and Storey Counties and the Rural Health Network 
of Nevada. Areas of expertise include mental health crisis intervention, access to mental health and addiction 
service systems, and family support for chronic and severe mental illness. She has expertise with vulnerable 
populations, including homeless and LGBT youth. Jennifer has been actively involved with community non-profit 
organizations in Nevada, Missouri, and New York in support of fundraising, organizational development, 
program evaluation, and program development. In her role as a professor at the University of Nevada, Reno, 
she teaches graduate courses in social work practice, research methods, and program evaluation.  


 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title 


held during the term of the contract/project and details of contract/project. 


 


2014 – present  Associate, Turning Point Inc., Virginia City, NV 


2013 – present  Assistant Professor, University of Nevada School of Social Work, Reno NV 


2009 – 2013 Assistant Professor, Adelphi University School of Social Work, Garden City, NY 


2007 – 2009 Grants Manager and Program Evaluation Specialist, Youth In Need, Inc., St. Louis, MO 


2007 – 2009  Research Associate, Child Neglect: Service Paths and Young Adult Outcomes (NIMH RO1 


MH61733).  PI:  Melissa Jonson-Reid, PhD., St. Louis, MO 


2006 – 2007   Research Assistant, Family Services for Runaway and Homeless Youth (NIDA R21 DA015341-


01A1).  PI:  David Pollio, PhD., St. Louis, MO 


2003 – 2011 Independent Grant Writing Consultant, St. Louis, MO 


2000 – 2007  Crisis Intervention Counselor, Behavioral Health Response, Inc., St. Louis, MO 


2000 – 2001  Psycho-education group facilitator, Washington University and the National Alliance on Mental 


Illness (NAMI), St. Louis, MO 


1999 – 2009  Independent Program Evaluation Consultant, St. Louis, MO 


1999 – 2006  Research Assistant, Community-Based Family Psychoeducation Project (NIMH 1 R24 MH 


59217).  PIs: Carol North, MD, and David Pollio, PhD, St. Louis, MO 


1999 – 2000  Research Assistant, Early Head Start Evaluation Project (DHHS-ACF 9074 CO493). PI: David 


Pollio, PhD., St. Louis, MO 
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EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 


 


PhD Washington University in St Louis, George Warren Brown School of Social Work (2009). 


MSW Washington University in St Louis, George Warren Brown School of Social Work (2000). 


BA Wellesley College, Wellesley, MA (1998). 


 
 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
Certified in Human Subjects Research Ethics by the Collaborative Institutional Training Initiative (CITI) 


 
 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, 


fax number and email address.   


 
David E. Pollio, PhD 
Department Chair  
University of Alabama, Birmingham 
davpoll@uab.edu 
(205) 975-8478 
 
Eric Albers, PhD 
Associate Professor 
University of Nevada, Reno 
erica@unr.edu 
(775) 682-8711 
 
Courtney Forster, Esq. 
Associate 
Gunderson Law 
cforster@gundersonlaw.com 
775-829-1222 
775-771-8086 


 
 
  



mailto:depollio@sw.ua.edu
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PROPOSED STAFF RESUME FOR RFP 3210 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: Turning Point, Inc. 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 


Contractor: X Subcontractor:  


 
The following information requested pertains to the individual being proposed for this project. 


Name: Lyndsey Langsdale 
Key 


Personnel: 
(Yes/No) 


Yes 


Individual’s 
Title: 


Qualitative Evaluation Associate 


# of Years in Classification: 1 # of Years with Firm: 1 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


 
Lyndsey Langsdale has a master’s degree in applied socio-cultural anthropology and for the past five years has 
been working as a consultant conducting qualitative research. Her clients include The Food Bank of Northern 
Nevada, The Reno Bike Project and Tour de Nez. She also has eight years of experience teaching and in 
business management, administration and grant writing.  Currently she works as a consultant and owns, 
operates and manages her own business, an urban vegetable farm in downtown Reno, Nevada.  


 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title 


held during the term of the contract/project and details of contract/project. 


 
Owner/Farmer, Lost City Farm, Reno, NV (2011-Present) 


Develop, create and maintain an urban farm in downtown Reno, Nevada, which involves working 
through city zoning barriers, fundraising, marketing, farm operations, and community engagement. 
 


Qualitative Evaluation Associate, Turning Point, Inc., Virginia City NV (2015-Present) 
Conduct qualitative research for the Project Prevent grant, a five-year federal grant awarded to the 
Washoe County School District to help children who have been exposed to pervasive violence. 
 


Food Systems Development Consultant, Food Bank of Northern Nevada, McCarran, NV (2011-2015) 
Work as a consultant on the Food Bank of Northern Nevada’s Food Systems Development Initiative. 
The bulk of this position involves community organizing with rural communities in CA and NV to plan 
and host local food summits.  


 
Research Consultant, Food Bank of Northern Nevada, McCarran, NV (2011-2015) 


Work as a consultant on the Food Bank of Northern Nevada’s Research and Evaluation project. 
Conducted and led the northern Nevada and California regional portion of the national study, Hunger in 
America 2014. Develop and conduct ethnographic research for internal project development and 
evaluation purposes. 
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Community College Faculty, Truckee Meadows Community College, Reno, NV (2011-2012) 
Teach Anthropology 201, Peoples and Cultures of the World, and 101, Intro. to Cultural Anthropology, 
in a community college setting.  Responsible for the development of all lectures, assignments, and 
course structure.  
 


Assistant Race Coordinator, Tour de Nez Outreach, Reno, Nevada (2011-2013) 
Responsible for organizing the one-and-only Mighty, Mighty Tour de Nez bike race event, a four day 
national cycling competition that has been in Reno for the past twenty years.  
 


Farm/Garden/Office Manager, River School Farm, Reno, NV (2010- 2011) 
Coordinate and carry out farm, garden, and office administration projects including; planting, harvesting, 
marketing, sales, landscaping, garden design, bookkeeping, payroll, etc. 


 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 


 
M.A. Applied Socio-Cultural Anthropology. Northern Arizona University, Flagstaff, Arizona (2010) 
 
B.A. Anthropology, Environmental Science, Holocaust, Genocide and Peace Studies. Magna Cum Laude, 
University of Nevada, Reno, Nevada (2005) 


 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
Continued Education Certificate, Advanced Teaching and Learning (2010) 


Certified Master Gardener (2009) 


Certified Wilderness First Responder (2008) 


Certified Permaculture Designer (2007) 


Certified Disaster Action Team member (2003) 


Certified Swift Water Rescue (2001) 


Certified CPR/first aid (1998) 


Certified lifeguard and swim instructor (1998) 


 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, 


fax number and email address.   


 
Kristi Jamason-Strategic Initiatives Manager (former), Food Bank of Northern Nevada. kjamason@gmail.com 
775-224-3933 


Toni Ortega-Co-Owner/Operator Lost City Farm 
lostcityfarm@gmail.com 775-815-0506 


Tim Healion-General Manager, Laughing Planet Café 
tim@laughingplanetcafe.com 775-287-3599 
 


  



mailto:kjamason@gmail.com

mailto:lostcityfarm@gmail.com

mailto:tim@laughingplanetcafe.com





 Turning Point, Inc. Proposal in response to RFP 2108 


 


 91 


 


SUBCONTRACTOR RESUMES: 


 


University of North Carolina, FirstSchool: 


Sharon Ritchie 


Sam Oertwig 


Gisele M. Crawford 


 


University of Washington, National P3 Center: 


Kristie Kauerz 


 


University of Nevada, Reno, Center for Program Evaluation: 


Elizabeth Christiansen  







 Turning Point, Inc. Proposal in response to RFP 2108 


 


 92 


 


PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: Turning Point, Inc.  


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 


Contractor:  Subcontractor: X 


 
The following information requested pertains to the individual being proposed for this project. 


Name: Sharon Ritchie 
Key 


Personnel: 
(Yes/No) 


Yes 


Individual’s 
Title: 


Senior Scientist 


# of Years in Classification: 11 # of Years with Firm:  11 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


 
38 years in the field of education including long experiences as a teacher, program director, teacher educator 
and researcher across special, regular, and gifted education. Played multiple roles in work with elementary 
schools, and public and private early childhood programs at local, state, and national levels. Member of UCLA 
faculty preparing elementary educators for 11 years, coordinated the accreditation study for NAEYC, worked 
extensively with Head Start, was the project director for several national studies examining children in early 
learning settings. Over the past 11 years she has been a Senior Scientist and Director of FirstSchool at the 
FPG Child Development Institute at UNC-Chapel Hill, leading the effort to re-think schools to improve the PreK-
3rd grade school experiences of African American, Latino and low income children.  Developed and 
implemented PreK-3 practices in schools across the nation (NC, CT, MN, VT, CA, MI); initiated the 
development of the National PreK-3rd grade work group, for the past 5 years bringing together people across 
the nation who are developing effective PreK-3rd grade approaches at the policy and practice levels; past 
member of the NAEYC Governing Board and played a significant role in ensuring that NAEYC’s mission and 
vision more fully include the K-3 population.  


 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title 


held during the term of the contract/project and details of contract/project. 


 
1978-1988  Switzer Center Torrance, CA-Special Education Teacher. Taught K-12 students  
   with IEP’s labeling them as ADHD, Emotionally Disturbed in a Non-Public School  
   setting 


1989-2005  UCLA Los Angeles CA-Teacher Educator and Researcher. Teacher educator for  
   student and novice teachers working with elementary students in inner city 
   Los Angeles. Helped develop the social justice agenda for that project. Worked 
   as a researcher/project director on NCEDL, led the development of the NAEYC 
                                    reaccreditation study and materials, ran multiple small projects examining early 
   learning settings for children. 


2005-2016  FPG Child Dev Institute-UNC Chapel Hill Senior Scientist. Director of the  
   FirstSchool project-developed and implemented an approach to improving the 
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   school experiences of PreK-3 African American, Latino and Low Income Students. 
   Led a team of people doing this work in multiple states and projects across the 
   nation. 


 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 


 
1973  BA English. California State University, Long Beach 
 
1978  MA Graphic Arts/Photography California State University, Long Beach 
 
1981 MSEd. Special Education. University of Southern California 
 
1995  Ed.D.  Education. University of California, Los Angeles 
 
 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
California clear credentials-Life-Held since 1981 
 Secondary English 
 Industrial Arts 
 Multi-subject K-8 
 Learning Handicapped 
 Severely Handicapped 
 California Community College 


 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, 


fax number and email address.   


 
Dr. Richard Clifford PhD  Senior Scientist Emeritus, 


FPG Child Development Institute: UNC Chapel Hill  919 962 4737 
    dick.clifford@unc.edu 
 
Dr. Kelly Maxwell  Senior Program Director Child Trends    919 869-3251 
    KMaxwell@childtrends.org 
 
Yvonne Caanal Camul  Superintendent Lansing City Schools    517 884 1425 
    ycamaalcanul@aol.com 
 
 


 



mailto:dick.clifford@unc.edu
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PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: Turning Point, Inc. 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 


Contractor:  Subcontractor: X 


 
The following information requested pertains to the individual being proposed for this project. 


Name: Sam Oertwig 
Key 


Personnel: 
(Yes/No) 


Yes 


Individual’s 
Title: 


Scientist 


# of Years in Classification: 2 # of Years with Firm: 6 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


 
Sam Oertwig, EdD, is a Scientist at the Frank Porter Graham Child Development Institute where she serves as 
Co-Principal Investigator of FirstSchool, a PreK-3 school improvement initiative focused on improving the 
school experience of African American, Latino, and low income children. The FirstSchool project has been, and 
is currently, involved in a variety of state, district, and school initiatives to improve PreK-Grade 3 through the 
use of data, research, inquiry, and high quality professional development. Current work is primarily focused in 
North Carolina, Vermont, Michigan, Minnesota, and California.  
  
Before joining FirstSchool, Dr. Oertwig served 25 years in public education as an elementary teacher (grades K, 
1st, 3rd, & 4th), principal, director of elementary programs, and director of K-12 professional development. Her 
work has focused on achieving educational equity for students of color by assisting teachers, schools, and 
districts to become more culturally proficient in both practice and policy. Dr. Oertwig has also done extensive 
work facilitating the development of professional learning communities and cultures of collaborative inquiry that 
use data and research to improve practice. 
   


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title 


held during the term of the contract/project and details of contract/project. 


 
2014-Present Scientist, FirstSchool, Frank Porter Graham Child Development Institute, 


University of North Carolina, Chapel Hill, NC 
2010-2014 Investigator, FirstSchool, Frank Porter Graham Child Development Institute, 
   University of North Carolina, Chapel Hill, NC 
2008-Present Adjunct Faculty, University of North Carolina, Chapel Hill, NC  
2006-2010  Director of Elementary Programs & K-12 Professional Development, 
  Chapel Hill-Carrboro City Schools, Chapel Hill, NC 
1998-2006 Principal, McDougle Elementary, Chapel Hill-Carrboro City Schools, Chapel Hill, NC  
1996-1998 Assistant Principal, McDougle Elementary, Chapel Hill-Carrboro City Schools, 
  Chapel Hill, NC 
1987-1996 Elementary Teacher in Chapel Hill, NC & Santa Fe, NM 
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EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 


 
2004  Doctor of Education, Educational Leadership with emphasis in Curriculum and 


Instruction, University of North Carolina, Chapel Hill, NC; Dissertation: Resiliency in Teachers and Job 
Satisfaction   


1996 Master of School Administration, University of North Carolina, Chapel Hill, NC 
1988 BA in Elementary Education, Minor in Art Education, College of Santa Fe, 
 Santa Fe, NM 


 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
North Carolina Superintendents License (expires June 2020) 
North Carolina Principals License (expires June 2020) 
North Carolina Elementary K-5 Teaching License (expires June 2020) 
 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, 


fax number and email address.   


 
Sam Odom, PhD, Director, Frank Porter Graham Child Development Institute, University of  


North Carolina at Chapel Hill, Campus Box 8180, Chapel Hill, NC 27599-8180,  
(919)966-4250 (phone), (919)966-7532 (fax) slodom@unc.edu 


 
Richard Clifford, PhD, Senior Scientist Emeritus, Frank Porter Graham Child Development  
 Institute, University of North Carolina at Chapel Hill, Campus Box 8040, Chapel Hill, NC 
  27599-8040, (919)962-4737 (phone), (919)966-1786 (fax) dickclifford@unc.edu 
 
Melissa Riegel-Garrett, MEd, PreK Coordinator, Vermont Agency of Education, 219 N. Main 
 Street, Suite 402, Barre, VT, 05641, (802)479-1412 (phone), (802)479-1829 (fax) 


Melissa.RiegelGarrett@vermont.gov  
 


  
 



mailto:slodom@unc.edu

mailto:dickclifford@unc.edu
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PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: Turning Point, Inc.  


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 


Contractor:  Subcontractor: √ 


 
The following information requested pertains to the individual being proposed for this project. 


Name: Gisele M. Crawford 
Key 


Personnel: 
(Yes/No) 


Yes 


Individual’s 
Title: 


Research Specialist 


# of Years in Classification: 7 # of Years with Firm: 19 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


 
Gisele M. Crawford, M.A.A., is a Research Specialist at the Frank Porter Graham Child Development Institute 


at the University of North Carolina at Chapel Hill.  Early in her career Ms. Crawford served as an assistant 


teacher in a classroom for four-year-olds and a lead teacher for two and a half to three-year-olds, as well as a 


teacher of English for children and adults in Taiwan.  Since then she has worked on numerous studies of young 


children and their environments and experiences, including large-scale studies of public prekindergarten in the 


United States.  She has been on the staff of FirstSchool, a prekindergarten through third grade initiative to 


improve the school experiences and outcomes of African American, Latino, and low-income children, since the 


project’s inception in 2004.  She has published articles and book chapters relating to serving diverse 


populations of children in early education settings, and is a contributing author to FirstSchool: Transforming 


PreK-3rd Grade for African-American, Latino, and Low-Income Children.  She is a co-creator of the FirstSchool 


online course, the Art of Communication in Classrooms for Young Children.  She is an experienced classroom 


observer using widely-used measures such as the Early Childhood Environment Rating Scale, Classroom 


Assessment Scoring System, and EduSnap and is proficient in the FirstSchool data protocol.   


 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title 


held during the term of the contract/project and details of contract/project. 


 
October 1, 2014 – June 30, 2015; July 1, 2015 – June 30, 2017.  University of North Carolina at Chapel 
Hill contract with the Vermont Agency of Education: The Vermont FirstSchool Partnership.  Project 
manager.   
The Vermont Agency of Education, FirstSchool, and four school communities participate in Vermont’s three-
year PreK-3 pilot project.  Pilot school communities will receive support on PreK-3 aligned practices and data 
literacy from FirstSchool. FirstSchool provides four day summer institutes in Vermont and coaching visits at the 
leadership team schools,  as well as collaborating with the state planning committee for the PreK-3 Pilot.  
FirstSchool will offer an online course to district instructional leaders and all the PreK-3 teachers, assistant 
teachers, principals, and early childhood directors within the supervisory unions containing the selected school 
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communities.  Project manager role includes collaborating to design professional development, providing data 
feedback, writing reports, and collaborating with state partners.   
 
April 1, 2016 – December 31, 2016.  University of North Carolina at Chapel Hill contract with the 
Minnesota Department of Education.  FirstSchool Online Education and Support: MN Partnership.  Project 
manager.   
The Minnesota Department of Education will offer the FirstSchool online course to up to 500 PreK through third 
grade teachers and administrators.  FirstSchool spent two days with Minnesota regional consultants to help 
them master the coursework and build their capacity to support educators in their regions.  First School will 
conduct four regional meetings with course participants to launch the course, conduct conference calls and a 
second meeting with regional consultants, and meet with administrators who participate in the course to to 
develop their capacity to support the implementation of the instructional practices in the course.  Project 
manager role includes course design, collaborating to provide professional development, writing reports.   
 
June 1, 2014 – December 31, 2016.  University of North Carolina at Chapel Hill grant from the WK 
Kellogg Foundation: FirstSchool Online Education and Support.  Project manager.   
October 1, 2014 – October 31, 2016.  University of North Carolina at Chapel Hill contract with the NC 
Department of Public Instruction:  FirstSchool Online Education and Support – North Carolina Partnership.  
Project manager.   
FirstSchool developed and piloted an online course to promote inquiry and equity in PreK through third grade 
education.  Participants in the online course included NC teachers who received in-person support as well as 
teachers who only took the online course. The course built the capacity of educators to transform the school 
experiences and outcomes for underserved populations in PreK through Grade 3 and to sustain environments 
where continuous improvement is the mindset, collaborative inquiry is the process, data drives change, and 
research guides practice. 
 
September 1, 2012 – December 31, 2015.  University of North Carolina at Chapel Hill contract with the 
North Carolina Department of Public Instruction: From Evaluation to Inquiry (Roanoke Connection).  Project 
manager. 
FirstSchool supported the development of practices and systems for using data to promote effective instruction 
in Pre-K – Grade 3 instruction. Through professional development, technical assistance, and coaching, 
FirstSchool supported two school districts in the transformation zone, BertieCounty Schools and Martin County 
Schools, to strengthen the use of data to improve instruction.  Project manager role included classroom 
observations, data feedback with teachers, interviews with school and district leaders, and writing reports.   
 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 


 
Master of Applied Anthropology, December, 1994.   
University of Maryland, College Park, Maryland.   
 
Bachelor of Arts, General Honors, June, 1990.  Anthropology.   
Douglass College, Rutgers University, New Brunswick, New Jersey.   
 


 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
EduSnap – certified reliable data collector – February 2016.   
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REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, 


fax number and email address.   


 
Diane Early, Ph.D. 
Senior Scientist 
FPG Child Development Institute 
University of North Carolina at Chapel Hill 
 (406) 585 0467 
diane_early@unc.edu 
 
Richard Clifford, Ph.D. 
Senior Scientist 
FPG Child Development Institute 
University of North Carolina at Chapel Hill 
919.962.4737 
Fax: 919.966.1786 
dickclifford@unc.edu 
 
Robin Rooney, Ph.D.  
Investigator 
FPG Child Development Institute 
University of North Carolina at Chapel Hill 
919.962.4737 
Fax: 919.966.1786 
robin.rooney@unc.edu 
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PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: Turning Point, Inc. 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 


Contractor:  Subcontractor: X 


 
The following information requested pertains to the individual being proposed for this project. 


Name: Kristie A. Kauerz, Ed.D. 
Key 


Personnel: 
(Yes/No) 


Yes 


Individual’s 
Title: 


Research Assistant Professor, P-3 Policy and Leadership 
Director, National P-3 Center 


# of Years in Classification: 4 # of Years with Firm: 5 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


 
Kristie Kauerz, Ed.D. specializes in education reform efforts that address the continuum of learning from birth 
through 3rd grade. Kristie's expertise spans policy, research, and practice as well as birth-to-five system-building 
and K-12 reform. 
 
Kristie's expertise is based in her work with more than 40 states and dozens of school districts around the 
country. Kristie's experience includes work at the state level, as an early childhood and P-3 policy advisor for 
two former Colorado governors – Bill Ritter, Jr. and Roy Romer; at the national level, as program director for 
early learning at Education Commission of the States; and in academia as director of a PreK-3rd Grade Initiative 
at Harvard Graduate School of Education and as a research fellow at the National Center for Children and 
Families (Teachers College, Columbia University). 
 
Kristie is the lead author on the Framework for Planning, Implementing, and Evaluating PreK-3rd Grade 
Approaches, a tool to guide school, district, community, and state efforts. She also has authored and co-
authored numerous articles, book chapters, and reports on topics ranging from state kindergarten policies to 
early childhood governance to P-3 policy alignment. She co-authored the original Washington State Early 
Learning and Development Benchmarks, as well as a book on improving the early care and education teaching 
workforce. She is co-editor of Early Childhood Systems: Transforming Early Learning. 
 


RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title 


held during the term of the contract/project and details of contract/project. 


 


College of Education, University of Washington, Seattle, WA 


Director, National P-3 Center (2015 – Present) 


Research Assistant Professor, P-3 Policy and Leadership (Sept 2012 - Present) 


Research Scientist (Oct 2011 - Sept 2012) 
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 Primary Research Efforts: 


 Develop and launch The National P-3 Center, dedicated to improving the continuum of children’s 
learning from birth through 3rd grade 


 Develop and establish the Washington P-3 Executive Leadership Certificate Program, a year-long 
professional education course of study for elementary principals, early learning administrators, and 
other system leaders 


 Develop series of implementation tools that support field-based use of the Framework for Planning, 
Implementing, and Evaluating PreK-3rd Grade Approaches 


 Support network of multiple national organizations engaged in supporting implementation of P-3 
approaches  


 


Harvard Graduate School of Education, Cambridge, MA 


Program Director, PreK-3rd Grade Education (July 2009 - Sept 2011) 


 Primary Research Efforts: 


 Developed, in collaboration with the Center for Evaluation Innovation, the Framework for Planning, 
Implementing, and Evaluating PreK-3rd Grade Approaches 


 Provided technical assistance and consultation to school districts and state-level policy leaders in 
more than 20 states on planning, implementing, and evaluating system reforms, preschool through 
3rd grade 


 Developed curriculum for annual professional education institutes that provide an overarching 
framework and practical strategies to local- and state-level teams interested in developing and 
sustaining PreK-3rd Grade efforts 


 


National Center for Children and Families, Teachers College, Columbia University, NYC 


 Center Co-Coordinator (Sept 2006 - Aug 2007) 


Graduate Research Fellow (Sept 2003 - Aug 2007) 


 Primary Research Efforts: 


 Partnered in development of Policy Matters, a project that identifies the state policies that contribute 
to comprehensive early childhood system-building and guides states through a self-assessment 
process for policy reform.  Served as lead for projects in Colorado, Florida, Mississippi, Ohio, and 
West Virginia 


 Co-authored Washington State’s Early Learning and Development Benchmarks, guidelines for what 
children should know and be able to do from birth to school entry 


 Led development of proposal and research design for The Unified Performance Measurement 
System project, a grant from the City of New York, to pilot a comprehensive measurement system 
to establish and measure uniform quality standards for all early care and education programs 
citywide 


 


Independent Consultant, Early Childhood Policy (2002 – 2007) 


 Authored reports on topics ranging from PreK-3rd systems; Quality Rating and Improvement 
Systems (QRIS); and state kindergarten policies 


 Facilitated the Governance Task Force of the Colorado General Assembly’s Early Childhood and 
School Readiness Commission 


 Facilitated discussions among key foundations, non-profit organizations, and elected officials about 
gubernatorial transitions in Colorado and their implications for early childhood efforts 


 Advised the Ohio School Readiness Solutions Group on the design of governance and 
accountability for an early learning system 
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Office of the Lieutenant Governor, State of Colorado, Denver, CO 


Early Childhood/P-3 Policy Director (April 2007 - Sept 2008) 


 Provided staff leadership to establish a coordinated and comprehensive early childhood agenda for 
Governor Bill Ritter and Lieutenant Governor Barbara O’Brien’s administration 


 Staffed the P-3 sub-committee of Governor Ritter’s P-20 Education Coordinating Council  


 Analyzed policy issues and advised the administration on early childhood issues including 
comprehensive systems-building, data, governance, standards, assessment, teacher qualifications, 
and program quality 


 Provided facilitation and technical assistance to the Early Childhood Councils Advisory Team 
(ECCAT), a legislatively established council that guides Colorado’s system of 31 local early 
childhood councils 


 Served as team lead for a staff of four devoted to early childhood issues (including the Head Start 
State Collaboration Director, the Early Childhood Comprehensive Systems grant manager, and the 
director of ECCAT) 


 


Education Commission of the States (ECS), Denver, CO 


Program Director, Early Learning (Sept 2000 - Aug 2005) 


 Established and launched the Early Learning division at ECS, the organization’s first on-going focus 
on early childhood issues 


 Managed the development of the first-ever comprehensive database of state policies related to full-
day kindergarten 


 Provided state-level technical assistance, requiring sensitive political judgment, skilled facilitation, 
and a high degree of responsiveness to constituents 


 Worked closely with governors, legislators, state agencies, and other education leadership to 
integrate ECS projects into the policies of states and institutions 


 


Center for Human Investment Policy, University of Colorado-Denver 


Director, Public Policy Analysis (1998 – 2000) 


 Served as principal or co-principal investigator of major state-funded and community-based 
evaluations of implementation of various federal and state public policies 


 Staffed Governor Bill Owens’s Colorado Commission on Children’s Dental Health 
 


Office of the Governor, State of Colorado, Denver, CO 


Director, Community Development for Families & Children (1995 -1998) 


 Advised Governor Roy Romer and First Lady Bea Romer on policies related to early care and 
education, parent education, family support, community development, school-based health 


 Staffed the Colorado Commission on Early Childhood Care and Education and the Task Force on 
Parent Education and Involvement 


 Managed grant process to local Colorado communities 


 Participated in state technical assistance team for the Consolidated Child Care Pilots, providing 
leadership and strategic advice to evolving community partnerships 


 Coordinated the statewide Child Watch Visitation Program, an initiative that works with community 
leaders to create awareness and action on struggles facing children  
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EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 
 


Ed.D., Early Childhood Education Policy, 2009 
 Teachers College, Columbia University, New York, NY 
   
M.A., International Development, 1995 
 The American University, Washington, D.C. 
 
B.A., cum laude, Political Science, 1991 
 The Colorado College, Colorado Springs, CO 


 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
N/A 


 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, 


fax number and email address.   


 
1. Mia Tuan, Dean 


University of Washington, College of Education 
Phone: 206-543-2353 
Fax: 206-685-1713 
Email: mtuan@uw.edu 
 


2. Erin Gavin, Program Director for Education & Learning 
McKnight Foundation 
Phone: 612-333-4220 
Fax: N/A 
Email: egavin@mcknight.org 
 


3. Karen L. List, Project Director for Educational Leadership Professional Learning 
Neag School of Education, University of Connecticut 
Phone: 860.550.4817 
Fax: 860.486.4028 


 


  



tel:860.550.4817

tel:860.486.4028
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PROPOSED STAFF RESUME FOR RFP 2108 
A resume must be completed for all proposed prime contractor staff and proposed subcontractor staff. 


 


Company Name Submitting Proposal: Turning Point, Inc. 


 
Check the appropriate box as to whether the proposed individual is 


 prime contractor staff or subcontractor staff. 


Contractor:  Subcontractor: x 


 
The following information requested pertains to the individual being proposed for this project. 


Name: Dr. Elizabeth Christiansen 
Key 


Personnel: 
(Yes/No) 


Y 


Individual’s 
Title: 


Director, Center for Program Evaluation, University of Nevada, Reno 


# of Years in Classification: 8 # of Years with Firm: 17 


 


BRIEF SUMMARY OF PROFESSIONAL EXPERIENCE 
Information should include a brief summary of the proposed individual’s professional experience. 


 
2009-present Director, Center for Program Evaluation, University of Nevada, Reno 
2008-2009 Interim Director, Center for Program Evaluation, University of Nevada, Reno 
2007-2009  Evaluation Manager, Center for Program Evaluation, University of Nevada, Reno 
2003-2007  Evaluation Coordinator, Center for Program Evaluation, University of Nevada, Reno 
2004 Instructor, Social Science Department, Truckee Meadows Community College, Reno, NV 
1999-2002 Graduate Research Assistant, Center for Program Evaluation, University of Nevada, Reno 
1997-1999 Graduate Research Assistant, Human Development and Family Studies, University of Nevada, 


Reno 
 
Dr. Elizabeth Christiansen has 19 years of experience in program evaluation, working with numerous local, state 
and national evaluation projects in the areas of health and wellness, community and family services, and 
education and youth development. She has been with the Center for Program Evaluation (CPE) at the University 
of Nevada, Reno for 17 years, serving as the Director for the past six years. CPE has been providing high quality, 
comprehensive professional evaluation services to a variety of organizations at the local, state, regional, and 
national level since 1999. CPE’s mission is to provide an alternative to traditional evaluation services by working 
in partnership with those who strive to improve the quality of life in their communities. CPE uses an approach 
called partnership evaluation, which represents a conscious shift away from evaluator as “expert” and 
acknowledges the effectiveness of the evaluation is based on the combined expertise of all key stakeholders, 
including program providers, agency representatives, staff, and participants.  
 
Dr. Christiansen is well-versed in both qualitative and quantitative methods and analyses, as well as both process 
and outcomes evaluation. She is skilled in evaluation design, survey and instrument design, analysis design, logic 
model development, and facilitation of data utilization. She has experience in a variety of data collection methods, 
including focus groups, facilitated discussions, personal interviews, questionnaires in multiple formats, and 
observation. She has skills and experience in a variety of data analysis techniques including basic descriptive 
statistics, inferential statistics, nonparametric and parametric statistics, data diagnostics, qualitative analysis, and 
creating automated dashboards.  
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RELEVANT EXPERIENCE 
Information required should include:  timeframe, company name, company location, position title 


held during the term of the contract/project and details of contract/project. 


 
2008-2016 Title IIA Technical Assistance, Title II Department, Washoe County School District, Center for 


Program Evaluation, University of Nevada, Reno, Reno, NV, Director (2009-2016), Interim 
Director (2008-2009) 


The purpose of this project is to evaluate the effectiveness and impacts of the Title II funded 
professional development programs for district teachers, administrators and staff. Evaluation 
services that CPE has provided include evaluation planning, survey design and administration 
(both paper/pencil and online), focus groups, facilitated discussions, interviews, data analysis, 
automated data dashboards, and production of evaluation bulletins and fact sheets. 


 
1999-2016 Washoe County Family Resource Centers Evaluation, Center for Program Evaluation, 


University of Nevada, Reno, Reno, NV, Director (2009-2016), Interim Director (2008-2009), 
Evaluation Manager (2007-2009), Evaluation Coordinator (2003-2007), Graduate Research 
Assistant (1999-2002) 


The purpose of this project is to evaluate the Washoe County Family Resource Centers. CPE 
has facilitated capacity building and strategic planning, including creating mission and vision 
statements, forming a coalition, and establishing ongoing, sustainable evaluation strategies. 
Current evaluation services provided by CPE for several years include survey design and 
administration, data analysis, report production and evaluation data utilization. 


 
2007-2016 Family TIES Family-to-Family Health Information Centers Evaluation, Family TIES of Nevada, 


2007-2016, Center for Program Evaluation, University of Nevada, Reno, Reno, NV, Director 
(2009-2015), Interim Director (2008-2009), Evaluation Manager (2007-2009) 


CPE partners with the Family TIES project management team to track progress on the work 
plan as well as programming outputs (i.e., families provided information, education and/or 
training) and outcomes (i.e., access to care, partnering in decision-making, advocacy) 
throughout the programming period. CPE works in partnership to build capacity for the 
enhanced evaluation of Family TIES programming.  


2013-2015 Silver State KIDS (Kindergarten Inventory Development Statewide) Pilot Project Evaluation, 
Subcontractor for Turning Point, Inc. Center for Program Evaluation, University of Nevada, 
Reno, Reno, NV, Director  


 The purpose of this project was to evaluation the pilot implementation of the Teaching 
Strategies Gold kindergarten assessment tool in preschool and kindergarten classrooms 
around the state of Nevada. Turning Point and CPE collaborated to carry out the evaluation. 
Methods included interviews, focus groups, surveys, TSG readiness assessment data analysis, 
and teacher learning circles. 


 
2013-2014 Service to Science Evaluation Technical Assistance Provider, SAMHSA’s Center for the 


Application of Prevention Technologies West Resource Team, 2013-2014, Center for Program 
Evaluation, University of Nevada, Reno, Reno, NV, Director 


The purpose of this project is to build evaluation capacity in STS programs so that they can 
better demonstrate the effectiveness of their innovative substance abuse prevention programs 
and practices. Services provided include logic model development and refinement, evaluation 
planning, evaluation and research methods, research study design, instrument/survey design, 
selection of evaluation measures, data analysis plan development, assistance with journal 
article planning and writing, program fidelity tool design and implementation. The technical 
assistance has involved phone consultations as well as in-person on-site consultations at the 
programs’ locations. 
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2008-2014 Nevada Partnership for Training Evaluation, UNR School of Social Work, Center for Program 
Evaluation, University of Nevada, Reno, Reno, NV, Director (2009-2014), Interim Director 
(2008-2009) 
The purpose of this project was to evaluate the effectiveness of the Nevada Training 
Partnership trainings for child welfare professionals in the state of Nevada.  


 
 


EDUCATION 
Information required should include: institution name, city, state,  


degree and/or Achievement and date completed/received. 


 
Ph.D., Social Psychology, 2002, University of Nevada, Reno, Reno, NV 
M.A., Social Psychology, 2002, University of Nevada, Reno, Reno, NV 
B.A., Psychology and Spanish, Summa Cum Laude, 1995, North Park University, Chicago, IL 


 
 


CERTIFICATIONS 
Information required should include: type of certification and date completed/received. 


 
Collaborative Institutional Training Initiative (CITI) Basic Course for Social Behavioral Research for the 
Protection of Human Research Subjects, 2015 


 
 


REFERENCES 
A minimum of three (3) references are required, including name, title, organization, phone number, 


fax number and email address.   


 
1. Jan Morrison, Project Director, Title II Department 


Washoe County School District, Reno, NV 
Phone: (775) 333-7560 
Fax: (775) 333-6019 
JMorrison@washoeschools.net  


 
 


2. Lisa Guzman, Director, Northeast and North Valleys Family Resource Centers 
Washoe County School District, Reno, NV 
Phone: (775) 337-9979 
Fax: (775) 353-5725 
LGuzman@washoeschools.net 


 
3. Melanie Kauffman, Executive Director 


Family-to-Family Health Information Center at 
Family TIES of Nevada 
Phone: (775) 823-9500 ext. 230 
Fax: (775) 323-2205 
mkauffman@familytiesnv.org 
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