

TAB I

TITLE PAGE AND INTRODUCTION


TAB I PART 1 A
TECHNICAL STATEMENT OF QUALIFICATIONS



2305 ASHLAND STREET, SUITE C, PMB 432
ASHLAND, OREGON 97520 – SCOTT NELSON, PRESIDENT
541-535-8920, Fax 541-535-9970, summittforests@gmail.com

SUBMITTED TO:
STATE OF NEVADA, PURCHASING DIVISION
515 E. MUSSER STREET, SUITE 300
CARSON CITY, NV 89701

FUELS REDUCTION & VEGETATION MANAGEMENT
REQUEST FOR QUALIFICATIONS: 3282
OPENS FEBRUARY 7, 2017 AT 2:00 PM



Introduction

Summitt Forests Inc. (Summitt) wishes to thank you in advance for the opportunity to present a proposal for this forestry task order contract. Summitt can complete any of the hand labor-intensive tasks and many of the mechanical treatment services as needed in this solicitation. A few of the work items within the solicitation are not within Summitt's experience or expertise and thus Summitt will not be bidding on those tasks. **Summitt is submitting this Technical Proposal for Consideration on tasks orders in all regions within the State of Nevada that apply to this RFQ.** Tasks that Summitt is capable of completing include but are not limited to; fuels reduction, chain saw thinning and all forms of release, lop and scatter, wildlife habitat improvement, hand piling, erosion control, pruning, directional falling, chipping, shearing, mastication, small tree removal, light mechanical projects, slash work, firefighting, pile burning, herbicide application and hand labor crews. We feel Summitt has the expertise and experience to complete any task given us in a professional, timely, and safe manner, with a high regard to quality.

Summitt has for many years been a consistent awardee of similar task order contracts under this type of format, including for the State of Nevada. Summitt has worked in every state west of the Rocky Mountains, and some to the East. With our familiarity of the area we are confident in our ability to perform in a manner that will meet or exceed the government objectives. There have been few contractors in the last decade who have successfully completed as many manual reforestation, and light mechanical contracts in the western portion of the United States as Summitt Forests Inc.

Summitt is also aware of the additional scrutiny that is now being placed on this type of work and the contractors who perform it. Summitt always strives to meet all of the State, Federal and Local laws with regards to safety, wages, equipment, hiring practices and contract performance. **For many years to the present Summitt has completed federal agency contracts in the state of Nevada without any problem, and have met all of the requirements for the performance of such work. Summitt has also completed similar contracts for the State of Nevada from 2010 to 2016.** We believe we have been one of the few companies who have been meeting all of the requirements well before the additional attention was placed on the industry.

Disclaimer Statement- Summitt has attempted to meet all of the requirements with regards to the formatting as requested in the solicitation. We apologize if we have interpreted any of the information incorrectly. We hope that what we have included is concise and meets your needs. We have responded to all items requiring a response as directed in the solicitation, even those which are not necessarily bid items within the solicitation format.

The technical portions of this proposal deal with general types of forestry work and give our normal operating procedures for those types of work. We can provide information on other types of work, or specific applications if it is desired. We hope that all of the requirements to the solicitation have been adequately met in the following proposal information. If you have any questions, please call me so we can discuss the issues.

Thank you for your consideration,

Scott Nelson, President

TAB II

TABLE OF CONTENTS

TAB II Table of Contents

Tab 1	Title Page Introduction
Tab II	Table of Contents
Tab III	Vendor Information Sheet
Tab IV	State Documents Amendment Signature Pages Attachment A, Confidentiality & Certification of Indemnification Attachment C, Vendor Certifications Attachment I, Certification Regarding Lobbying
Tab V	Attachment B—Technical Certification of Compliance with Terms and Conditions of RFQ
Tab VI	Section 3.2--General Minimum Qualifications MSPA License Nevada State Business License Nevada Pest License Certificates of Insurance Bonding Company Letter
Tab VII	Section 4--Technical Minimum Qualifications, Scope of Work 4.1 Forest Management Hand Crew Services 4.2 Large Tree Removal Services 4.3 Forestry Equipment 4.4 Pesticide Application 4.5 Seed Drills/Application 4.6 Hauling Services 4.7 Ground Seeders/Spreaders 4.8 Shrub and Tree Planting 4.9 Controlled Fire 4.10 Road Construction/Maintenance/Rehabilitation 4.11 Additional Requirements Attachment H – Fire and Fuels Reduction and Vegetation Services
Tab VIII	Section 5--Company Background and References 5.1 Vendor Information Qualifications and Background 5.2 Subcontractor Information 5.3 Business References
Tab IX	Proposed Staff Resumes Office Personnel Field Managers Field Supervisors Sub-Contractor Resumes
Tab X	Other Informational Material Contract Reference Spreadsheets Past Contract Performance Evaluations

TAB III

VENDOR INFORMATION SHEET

VENDOR INFORMATION SHEET FOR RFQ 3282

Vendor Must:

- A) Provide all requested information in the space provided next to each numbered question. The information provided in Sections V1 through V6 will be used for development of the contract;
- B) Type or print responses; and
- C) Include this Vendor Information Sheet in Tab III of the Technical SOQ response.

V1	Company Name	Summitt Forests, Inc.
----	--------------	-----------------------

V2	Street Address	2305 Ashland St., Ste C PMB 432
----	----------------	---------------------------------

V3	City, State, ZIP	Ashland, OR 97520
----	------------------	-------------------

V4	Telephone Number	
	Area Code: 541	Number: 535-8920
		Extension:

V5	Facsimile Number	
	Area Code: 541	Number: 535-9970
		Extension:

V6	Toll Free Number	
	Area Code:	Number:
		Extension:

V7	<i>Contact Person for Questions / Contract Negotiations, including address if different than above</i>	
	Name: Scott Nelson	
	Title: President	
	Address: 2305 Ashland St., Ste. C PMB 432 Ashland, OR 97520	
	Email Address: summitforests@gmail.com	

V8	Telephone Number for Contact Person	
	Area Code: 541	Number: 535-8920
		Extension:

V9	Facsimile Number for Contact Person	
	Area Code: 541	Number: 535-9970
		Extension:

V10	<i>Name of Individual Authorized to Bind the Organization</i>	
	Name: Scott Nelson	Title: President

V11	<i>Signature (Individual must be legally authorized to bind the vendor per NRS 333.337)</i>	
	Signature: 	Date: 1/23/17

TAB IV

STATE DOCUMENTS



SUBJECT: Amendment 1 to Request for Qualification 3282
DATE OF AMENDMENT: January 20, 2017
DATE OF RFQ RELEASE: January 10, 2017
DATE AND TIME OF OPENING: February 7, 2017
AGENCY CONTACT: Nancy Feser, Procurement Staff Member

The following shall be a part of RFQ 3282 for ***Fire Fuels Reduction and Vegetation Management Services***. If a vendor has already returned a proposal and any of the information provided below changes that proposal, please submit the changes along with this amendment. You need not re-submit an entire proposal prior to the opening date and time.

1. Do you require CD's? or can we use thumb drives?

A thumb drive is acceptable.

2. pg 14 4.3.3 Is the cost for transportation and water to be included in equipment cost?

Yes, these costs should be factored into the bid.

3. pg 15 4.3.6.1 D8 or larger, Is there a horse power and weight requested?
There are many D8's running from 170 hp and up and weights of 50 k to 95 k.

No, As long as the equipment can pull an Ely or smooth chain assembly which is approximately 180 feet in length and weighs approximately 22,000 lbs. – 28,500 lbs. in varied terrain and topographic features including hills, draws in a mountainous setting and capable of mountain seed dribblers we won't dictate the exact type of dozer to be used.

4. pg 17 4.6.1 Is the vender hauling containers or providing containers or both?

Both

5. pg 17 4.6.5 Regarding log trucks - Would they go under this section or other specialized trailers? i.e. hay racks?

Yes, they would fall under hay racks.

6. Will other hauling services be included? i.e. water, log truck, chip truck or other specialized hauling equipment

Yes

7. Page 30/54 Section 10.1.6.4 - Is a 3 ring binder acceptable?

Yes

8. Page 12/54 Section 4.1.91. - Confirming costs are not needed for the response to RFQ.

No, bid/cost will be required on an as needed basis depending on the project.

9. Page 39/54 Section Section 11.2 - How is financial stability determined if financial information (P&L, Balance Sheet) are not required?

Since the projects will be done on an as needed basis, and bids will be requested at that time, the financial stability will not be required as part of the proposal.

10. On pg 4 second paragraph'
What are the boundaries of Northern, Southern, Rural areas?

There are no set boundaries, it is up to the Vendor to identify the areas of the State in which they are willing to operate as stated.

11. On pg 5 - Can the pricing be kept confidential?

No, cost is a matter of public record Per NRS 333, and will be required on a project, by project bases.

ALL ELSE REMAINS THE SAME FOR RFQ 3282.

Vendor shall sign and return this amendment with proposal submitted.

NAME OF VENDOR

AUTHORIZED
SIGNATURE

TITLE

SUMMITT FORESTS, INC.
2306 ASHLAND ST STE C PMB 432
ASHLAND, OR 97520
(541) 535-8920
summittforests@gmail.com

Scott Nelson

DATE

1/23/17

RFQ 3282 Amendment 1

This document must be submitted in the "State Documents" section/tab of vendors' technical proposal

ATTACHMENT A – CONFIDENTIALITY AND CERTIFICATION OF INDEMNIFICATION

Submitted proposals, which are marked “confidential” in their entirety, or those in which a significant portion of the submitted proposal is marked “confidential” **will not** be accepted by the State of Nevada. Pursuant to NRS 333.333, only specific parts of the proposal may be labeled a “trade secret” as defined in NRS 600A.030(5). All proposals are confidential until the contract is awarded; at which time, both successful and unsuccessful vendors’ technical and cost proposals become public information.

In accordance with the Submittal Instructions of this RFQ, vendors are requested to submit confidential information in separate binders marked “**Part I B Confidential Technical**” and “**Part III Confidential Financial**”.

The State will not be responsible for any information contained within the proposal. Should vendors not comply with the labeling and packing requirements, proposals will be released as submitted. In the event a governing board acts as the final authority, there may be public discussion regarding the submitted proposals that will be in an open meeting format, the proposals will remain confidential.

By signing below, I understand it is my responsibility as the vendor to act in protection of the labeled information and agree to defend and indemnify the State of Nevada for honoring such designation. I duly realize failure to so act will constitute a complete waiver and all submitted information will become public information; additionally, failure to label any information that is released by the State shall constitute a complete waiver of any and all claims for damages caused by the release of the information.

This proposal contains Confidential Information, Trade Secrets and/or Proprietary information as defined in *Section 2 “ACRONYMS/DEFINITIONS.”*

Please initial the appropriate response in the boxes below and provide the justification for confidential status.

Part I B – Confidential Technical Information			
YES	SN	NO	
Justification for Confidential Status			
Some of the reference material provide in Tab X contains sensitive information regarding our private contract clients and prices for doing work. Since those clients are private companies or private individuals, it is not public information and we see it as confidential.			

A Public Records CD has been included for the Technical SOQ Proposal			
YES	SN	NO	

Part III – Confidential Financial Information			
YES		NO	SN
Justification for Confidential Status			

SUMMITT FORESTS, INC

Company Name

Signature

SCOTT NELSON

Print Name

1/25/17

Date

This document must be submitted in Tab IV of vendor’s technical proposal

ATTACHMENT C – VENDOR CERTIFICATIONS

Vendor agrees and will comply with the following:

- (1) Any and all prices that may be charged under the terms of the contract do not and will not violate any existing federal, State or municipal laws or regulations concerning discrimination and/or price fixing. The vendor agrees to indemnify, exonerate and hold the State harmless from liability for any such violation now and throughout the term of the contract.
- (2) All proposed capabilities can be demonstrated by the vendor.
- (3) The price(s) and amount of this proposal have been arrived at independently and without consultation, communication, agreement or disclosure with or to any other contractor, vendor or potential vendor.
- (4) All proposal terms, including prices, will remain in effect for a minimum of 180 days after the proposal due date. In the case of the awarded vendor, all proposal terms, including prices, will remain in effect throughout the contract negotiation process.
- (5) No attempt has been made at any time to induce any firm or person to refrain from proposing or to submit a proposal higher than this proposal, or to submit any intentionally high or noncompetitive proposal. All proposals must be made in good faith and without collusion.
- (6) All conditions and provisions of this RFQ are deemed to be accepted by the vendor and incorporated by reference in the proposal, except such conditions and provisions that the vendor expressly excludes in the proposal. Any exclusion must be in writing and included in the proposal at the time of submission.
- (7) Each vendor must disclose any existing or potential conflict of interest relative to the performance of the contractual services resulting from this RFQ. Any such relationship that might be perceived or represented as a conflict should be disclosed. By submitting a proposal in response to this RFQ, vendors affirm that they have not given, nor intend to give at any time hereafter, any economic opportunity, future employment, gift, loan, gratuity, special discount, trip, favor, or service to a public servant or any employee or representative of same, in connection with this procurement. Any attempt to intentionally or unintentionally conceal or obfuscate a conflict of interest will automatically result in the disqualification of a vendor's proposal. An award will not be made where a conflict of interest exists. The State will determine whether a conflict of interest exists and whether it may reflect negatively on the State's selection of a vendor. The State reserves the right to disqualify any vendor on the grounds of actual or apparent conflict of interest.
- (8) All employees assigned to the project are authorized to work in this country.

(9) The company has a written equal opportunity policy that does not discriminate in employment practices with regard to race, color, national origin, physical condition, creed, religion, age, sex, marital status, sexual orientation, developmental disability or handicap.

(10) The company has a written policy regarding compliance for maintaining a drug-free workplace.

(11) Vendor understands and acknowledges that the representations within their proposal are material and important, and will be relied on by the State in evaluation of the proposal. Any vendor misrepresentations shall be treated as fraudulent concealment from the State of the true facts relating to the proposal.

(12) Vendor must certify that any and all subcontractors comply with Sections 7, 8, 9, and 10, above.

(13) The proposal must be signed by the individual(s) legally authorized to bind the vendor per NRS 333.337.

Summitt Forests, Inc.

Vendor Company Name

Vendor Signature

Scott Nelson

Print Name

Date

1/23/17

This document must be submitted in Tab IV of vendor's technical proposal

ATTACHMENT I – CERTIFICATION REGARDING LOBBYING

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

- (1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.
- (2) If any funds other than Federally appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure of Lobbying Activities," in accordance with its instructions.
- (3) The undersigned shall require that the language of this certification be included in the award documents for all sub awards at all tiers (including subcontracts, sub grants, and contracts under grants, loans, and cooperative agreements) and that all sub recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

By:


Signature of Official Authorized to Sign Application

1/23/17
Date

For: Summitt Forests, Inc.

Vendor Name

Fire Fuels Reduction & Vegetation Management

Project Title

This document must be submitted in Tab IV of vendor's technical proposal

TAB V

ATTACHMENT B

**ATTACHMENT B – TECHNICAL CERTIFICATION OF COMPLIANCE
WITH TERMS AND CONDITIONS OF RFQ**

I have read, understand and agree to comply with *all* the terms and conditions specified in this Request for Qualification.

YES √ I agree to comply with the terms and conditions specified in this RFQ.

NO _____ I do not agree to comply with the terms and conditions specified in this RFQ.

If the exception and/or assumption require a change in the terms in any section of the RFQ, the contract, or any incorporated documents, vendors *must* provide the specific language that is being proposed in the tables below. If vendors do not specify in detail any exceptions and/or assumptions at time of proposal submission, the State will not consider any additional exceptions and/or assumptions during negotiations.

Summitt Forests Inc

Company Name

Signature

Scott Nelson

Print Name

Date

1/23/07

Vendors MUST use the following format. Attach additional sheets if necessary.

EXCEPTION SUMMARY FORM

EXCEPTION #	RFQ SECTION NUMBER	RFQ PAGE NUMBER	EXCEPTION (Complete detail regarding exceptions must be identified)
			None

ASSUMPTION SUMMARY FORM

ASSUMPTION #	RFQ SECTION NUMBER	RFQ PAGE NUMBER	ASSUMPTION (Complete detail regarding assumptions must be identified)
			None

This document must be submitted in Tab V of vendor's technical proposal

TAB VI

GENERAL MINIMUM QUALIFICATIONS SECTION 3.2

Amended: 01/13/2017



Farm Labor Contractor Certificate of Registration

No. C-09-197970-I-17-R
Expires 09/27/2017

Name SUMMITT FORESTS INC

I certify that the person named above is registered pursuant to the Migrant and Seasonal Agricultural Worker Protection Act and is authorized to perform the following activities covered by the Act: Recruit, solicit, furnish, hire and employ.

	Transportation	Housing	Driving
Authorized	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>
Not Authorized	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>

Approved Adriana V. Iglesias

Date: 09/28/2016

(Program Manager)

WH-511 (6/96)

215918

Social Security Account No.

Social Security Employer ID No. 88-0197970

Perm. Home Address 5065 S PACIFIC HWY

Phoenix

OR 97535

(City or Town)

(State)

(ZIP Code)

Date of Birth

Height

Weight

(Month) (Day) (Year)

This Certificate is based on the Migrant and Seasonal Agricultural Worker Protection Act and regulation issued thereunder, and on my application for registration. It may be revoked or suspended, its renewal denied, for noncompliance with the Act or regulation, including applicable requirements for transporting and housing migrant workers. Such noncompliance may constitute a criminal offense.

(Signature of Holder)

(Title)

The following vehicle(s) is/are authorized to transport migrant and seasonal agricultural workers within the meaning of the Act as specified below unless such authorization is otherwise terminated.

Yr.	Make and Model	Serial or Motor No.	No. of Seats in Vehicle	Authorization Ending
2010	TOYOTA	011397	6	12/31/2016
2012	TOYOTA	029724	5	09/27/2017
2013	GMC	105472	15	09/27/2017
2016	Dodge	114246	5	09/27/2017
2010	Dodge	117296	6	09/27/2017
2010	Chevrolet	121672	15	12/31/2016
2006	Chevrolet	122205	6	09/27/2017
2013	Chevrolet	123931	15	09/27/2017
2015	Chevy	125041	15	09/27/2017
2007	Chevrolet	126245	6	09/27/2017

Location of Facility or Real Properties:

XXXXXXXXXXXXXXXXXXXXXXX

Type of Construction XXXXXXXXXXXXXXXXXXXXX

No. of Units: XXXX

Owner's Name XXXXXXXXXXXXXXXXXXXXX

Mailing Address XXXXXXXXXXXXXXXXXXXXX

XXXXXXXXXXXXXXXXXXXXXXX

XXXXXXXXXXXXXXXXXXXXXXX

Type of Construction XXXXXXXXXXXXXXXXXXXXX

No. of Units XXXX

Owner's Name XXXXXXXXXXXXXXXXXXXXX

Mailing Address XXXXXXXXXXXXXXXXXXXXX

XXXXXXXXXXXXXXXXXXXXXXX

Worker's Compensation Insurance Holder (if applicable):

BBSI

C-09-197970-I-17-R

Date 01/13/2017

Name SCOTT RAYMOND NELSON

Based on the contractor's submission, housing is authorized at the above locations unless such authorization is otherwise terminated:

C-09-197970-I-17-R

Date

Name SCOTT RAYMOND NELSON

The following vehicle(s) is/are authorized to transport migrant and seasonal agricultural workers within the meaning of the Act as specified below unless such authorization is otherwise terminated

Yr.	Make and Model	Serial or Motor No.	No. of Seats in Vehicle	Authorization Ending
2014	Chevrolet	130163	15	09/27/2017
2014	Chevrolet	130929	15	09/27/2017
2013	Chevrolet	146115	15	09/27/2017
2013	ChevY	146983	15	09/27/2017
2008	Chevrolet	157974	6	09/27/2017
2013	GMC	164886	15	12/31/2016
2013	GMC	164886	15	09/27/2017
2013	Chevrolet	166257	6	09/27/2017
2016	Chevrolet	174796	6	09/27/2017
2014	GMC	174904	15	09/27/2017
2012	GMC	180146	6	09/27/2017
2014	Chevrolet	183898	5	12/31/2016
2014	CHEVY	186155	15	09/27/2017
2008	Chevrolet	187705	12	09/27/2017
2003	GMC	211659	3	09/27/2017
2012	TOYTOTA	221107	5	09/27/2017
2015	Chevrolet	223087	6	09/27/2017
2012	Chevrolet	241393	5	09/27/2017
2016	GMC	258047	15	09/27/2017
2015	GMC	258886	15	09/27/2017
2015	ChevY	275101	15	09/27/2017
2016	Chevrolet	331026	15	09/27/2017
2007	GMC	413047	5	09/27/2017
2006	GMC	416642	5	09/27/2017
2006	TOYOTA	444155	7	09/27/2017
2015	TOYOTA	448004	5	09/27/2017
2016	Nissan	503364	5	09/27/2017
2004	Chevrolet	510178	3	09/27/2017
2015	Chevrolet	529335	5	09/27/2017
2015	Dodge	548197	6	09/27/2017
2016	Toyota	555894	5	09/27/2017
2015	Dodge	663169	6	09/27/2017

Worker's Compensation Insurance Holder (If applicable):

BBSI

C-09-197970-I-17-R

Date: 01/13/2017

Name SCOTT RAYMOND NELSON

SECRETARY OF STATE



NEVADA STATE BUSINESS LICENSE

SUMMITT FORESTS INCORPORATED

Nevada Business Identification # NV20121090199

Expiration Date: February 28, 2018

In accordance with Title 7 of Nevada Revised Statutes, pursuant to proper application duly filed and payment of appropriate prescribed fees, the above named is hereby granted a Nevada State Business License for business activities conducted within the State of Nevada.

Valid until the expiration date listed unless suspended, revoked or cancelled in accordance with the provisions in Nevada Revised Statutes. License is not transferable and is not in lieu of any local business license, permit or registration.



IN WITNESS WHEREOF, I have hereunto set my hand and affixed the Great Seal of State, at my office on December 16, 2016

Barbara K. Cegavske

BARBARA K. CEGAVSKE
Secretary of State

You may verify this license at www.nvsos.gov under the Nevada Business Search.

**License must be cancelled on or before its expiration date if business activity ceases.
Failure to do so will result in late fees or penalties which by law cannot be waived.**

NEVADA
PEST CONTROL BUSINESS LICENSE

COMPANY #6728

EXPIRES DECEMBER 31, 2016

This Is To Certify That SUMMITT FORESTS INC

dba **SUMMITT FORESTS INC**

5065 S PACIFIC HWY, PHOENIX, OR 97535

is a licensed commercial pest control operator in the State of Nevada.

Permanent Nevada License No: 6728

Date Issued: 1/1/2016

Issued by JS


NEVADA STATE DEPARTMENT OF AGRICULTURE
405 South 21st Street, Sparks, NV 89431

(NSPO Rev. 7-08)

(O) 1121A



PEST CONTROL BUSINESS LICENSE APPLICATION FOR 2017

RETURN THIS APPLICATION TO: 405 SOUTH 21ST STREET, SPARKS, NEVADA 89431. PHONE 775-353-3712, FAX 775-353-3713

Applicant: A. Individual: _____
 B. Partnership: 1. _____ 2. _____ 3. _____
 C. Corporation: _____

Doing Business As: **SUMMITT FORESTS INC** COMPANY #: 6728

BUSINESS ADDRESS: 5065 S PACIFIC HWY, PHOENIX, OR 97535

Mailing Address: 2305 ASHLAND ST STE C PMB 432, ASHLAND, OR 97520-3777

OUT STATE MAILING: SAME AS MAILING

PHONE: 541-535-8920

FAX: 541-535-9970

E-MAIL: summittforests@gmail.com

Federal Identification Number: 680197970

Does this business have a State Business License issued by the Nevada Secretary of State per NRS Chapter 76?

☒ Yes ☐ No If Yes enter number NV20121090199

2/28/18

LICENSE CATEGORIES

B. Ag. Ground	Applied For	Approved	C. Urban/Structural	Applied For	Approved
1. Insect Pests.....	_____	_____	1. Limited Landscape	_____	_____
2. Weeds.....	<input checked="" type="checkbox"/>	<u>mt</u>	2. Industrial & Institutional.....	_____	_____
3. Desiccants & Defoliant.....	_____	_____	3. Structural.....	_____	_____
4. Fungi Pests.....	_____	_____	4. Fumigation.....	_____	_____
5. Vertebrate Pests...	_____	_____	5. Aquatic.....	<input checked="" type="checkbox"/>	<u>mt</u>
			6. Weeds.....	<input checked="" type="checkbox"/>	<u>mt</u>
			7. Preservation of Wood	_____	_____

REMARKS: I=RESTRICTED TO WEED CONTROL

FEES

Business License Fee 1 X \$250.00 = \$ 250.00

EACH Principal and Operator..... 1 X \$50.00 = \$ 50.00

(Number)

Total Fees = \$ 300.00Number of Business Locations 0 (indicate total number of business locations in Nevada)Address of Business Location #1 N/A Phone _____

List Name(s) of Principal(s) responsible for Business Location #1

1. _____ cell # _____ 2. _____ cell # _____

3. _____ cell # _____ 4. _____ cell # _____

Address of Business Location #2 N/A Phone _____

List Name(s) of Principal(s) responsible for Business Location #2

1. _____ cell # _____ 2. _____ cell # _____

APPLICANT'S SIGNATURE: Victor J. Salazar DATE: 12/21/16

Subject: RE: UGH!

From: Mary Hossay <mhossay@agri.nv.gov>

Date: 1/25/2017 9:12 AM

To: Laura McNeal <laura.summitt@gmail.com>

I finished my part (making sure all info was completed and correct and accepted payments). After I finish it goes to Vegas for its final review and then they print out all the licenses there. It won't be for about a week I would think. You might want to contact them and state that you have done your relicensing for 2017 and are waiting for the actual license. I would tell them that you have been licensed with us since????????? Might give you some time. Or I can send a copy of the front page of your relicensing business form? Let me know.

From: Laura McNeal [mailto:laura.summitt@gmail.com]

Sent: Wednesday, January 25, 2017 9:07 AM

To: Mary Hossay <mhossay@agri.nv.gov>

Subject: Re: UGH!

Good Morning Mary,

I was wondering if there was any way we could get a emailed or faxed copy of our new pesticide license? The only reason I am asking is, we are bidding on a State of Nevada solicitation and it requires us to put in a copy of our license.

Thank you,

Laura McNeal

On 1/24/2017 8:38 AM, Mary Hossay wrote:

Yes, I am just working on your packet now trying to get it out in our mail. Thanks!

From: Laura McNeal [mailto:laura.summitt@gmail.com]

Sent: Tuesday, January 24, 2017 8:33 AM

To: Mary Hossay <mhossay@agri.nv.gov>

Subject: Re: UGH!

Mary,

Washington emailed the CEU records to Scott at the same time they emailed it to you.

Laura

On 1/20/2017 11:21 AM, Mary Hossay wrote:

Washington State needs to email/fax/send the information to Scott C at scottc@agri.nv.gov, fax 702.668.4567. Until the provider sends the information, my hands are tied. Sorry.



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
1/23/2017

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER KPD Insurance, Inc. PO Box 784 Springfield OR 97477	CONTACT NAME: Linda Davis	FAX (A/C, No): 541-741-1674	
	PHONE (A/C, No, Ext): 541-741-0550	E-MAIL ADDRESS:	
INSURED Summitt Forests Inc Summitt Enterprises Inc 2305 C Ashland St, Ste C, PMB432 Ashland OR 97520	INSURER(S) AFFORDING COVERAGE		NAIC #
	INSURER A: American States Insurance Co		19704
	INSURER B: American States of Texas		19712
	INSURER C: AGCS Marine Insurance Co.		22837
	INSURER D:		
	INSURER E:		
INSURER F:			

COVERAGES

CERTIFICATE NUMBER: 1264693375

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Loggers BFPD* <input checked="" type="checkbox"/> Lmt'd Pollution GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input checked="" type="checkbox"/> LOC <input type="checkbox"/> OTHER:			01CI304367	12/31/2016	12/31/2017	EACH OCCURRENCE \$1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$200,000 MED EXP (Any one person) \$10,000 PERSONAL & ADV INJURY \$1,000,000 GENERAL AGGREGATE \$2,000,000 PRODUCTS - COMP/OP AGG \$2,000,000 Poll Limit \$1,000,000
B	<input checked="" type="checkbox"/> AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS <input checked="" type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> Hired Auto <input type="checkbox"/> NON-OWNED AUTOS <input type="checkbox"/> Phys Damage			04CC231274	12/31/2016	12/31/2017	COMBINED SINGLE LIMIT (Ea accident) \$1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ HAPD - ACV \$50,000
	<input type="checkbox"/> UMBRELLA LIAB <input type="checkbox"/> OCCUR <input type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE <input type="checkbox"/> DED <input type="checkbox"/> RETENTION \$						EACH OCCURRENCE \$ AGGREGATE \$ \$
	<input type="checkbox"/> WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N	N/A				PER STATUTE <input type="checkbox"/> OTH-ER <input type="checkbox"/> E.L. EACH ACCIDENT \$ E.L. DISEASE - EA EMPLOYEE \$ E.L. DISEASE - POLICY LIMIT \$
C	<input type="checkbox"/> Equipment <input type="checkbox"/> All Risk Form - Subject to policy forms & conditions			SML93066641	12/31/2016	12/31/2017	See Description Below for Sch Equipment Deductible: \$1,000 Actual Cash Value


DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

* Logger's Broadform PD applies in the following States: Alaska, Washington, Oregon, Idaho, Minnesota, Montana, Northern California.

RE: All Operations. The State of Nevada, shall be endorsed as an additional insured with respect to liability arising out of the activities performed by or on behalf of the Contractor on the General Liability per form CG8674 12/07 and coverage is primary and non-contributory as per form CG7680 10/02 and on Auto Liability per form CA7110 3/07. Waiver of Subrogation applies CG2404 05/09.

CERTIFICATE HOLDER

CANCELLATION

State of Nevada Department of Administration 515 E. Musser St, Suite 300 Carson City NV 89701	SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS. AUTHORIZED REPRESENTATIVE 
--------------------------------------------------------------------------------------------------------	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

© 1988-2014 ACORD CORPORATION. All rights reserved.

January 24, 2017

SUMMITT FORESTS INC.
5065 S PACIFIC HWY

PHOENIX, OR 97535-6605

Re: Barrett Business Services, Inc. ("BBSI")
Letter of Self-Insurance for Workers' Compensation Coverage

As the named addressee of this Letter, your company's required workers' compensation coverage is provided through BBSI's state approved Self-Insured Workers' Compensation Plan by way of your co-employment contract with BBSI. Additional information is as follows:

State: Oregon	<u>Workers' Compensation Limits:</u>	<u>Employer Liability Limits:</u>
Self Insurance Certification #: 1068	Statutory	\$5,000,000.00 Each Accident \$5,000,000.00 Disease Coverage Limit by Client \$5,000,000.00 Disease; Each Employee

Other Comments (place an "X" if applicable):

☒ Waiver of Subrogation: BBSI and SUMMITT FORESTS INC. agree to waive their right of subrogation for the benefit of:
State of Nevada at 515 East Musser St. #300, Carson City NV 89701

☒ Named "Letter Holder": State of Nevada 515 E. Musser St Ste #300 Carson City, NV 89701


☒ Other: This letter of self-insurance for workers' compensation replaces Acord form 25. Contract effective 12/30/12, renewed through 12/31/17. Subject to 30 days' notice of cancellation.

Additionally, BBSI's self-insured program is further supported by an excess workers' compensation insurance policy with ACE American Insurance Co.. Copy of certificate is available upon request.

For additional information, please contact your local BBSI office at: **MEDFORD**

(541) 772-5469
3512 Excel Drive Suite 107
Medford, OR 97504

Very truly yours,



Michael L. Elich
President and Chief Executive Officer

TAB VII

SECTION 4 SCOPE OF WORK

Tab VII Section 4, Scope of Work

4.1 Forest Management Hand Crew Services

4.1.1 Vendor(s) who qualify will provide skilled hand crew services to complete forest management related work, including but not limited to:

4.1.1.1 Fuels Reduction

Fuels reduction is a very important component of the business for Summitt Forests. Fuels reduction projects encompasses many different types of work, including but not limited to, Thinning, Release and Brushing, Hand Piling and Covering, Buck, Lop and Scatter, Chipping, Fireline Construction, Felling Trees and/or Brush, Pruning, Piling and Pile Burning, Light Mechanical Removal, and Herbicide Application. The following descriptions are typical of how we perform the individual class of work, however, we will address variations in any Task Order to be in compliance with the requirements of that Task Order.

4.1.1.2, to 4.1.1.5 Tree Thinning, Wildlife Habitat Improvement, Erosion Control

Thinning

Prior to beginning work on a unit, the foreman will go over the specifications and prescriptions to that unit with all of the crew so there is an understanding of the objectives prior to work beginning. Summitt's crew members will work in a line format, at a safe distance between people, so that the entire area is covered in a systematic manner. The crew will not be haphazardly spread throughout the unit. The foreman will be directly behind the crew assessing quality and checking work. When defects are found he can make immediate corrections by having the crew member involved do the rework. Leave trees will be selected by each crew member based on the prescription for the unit. Normally the dominant or co-dominant are selected as leave trees if they are healthy, of good form and vigor, and of the species desired. All crew members are experienced in tree selection and spacing, with a background in thinning. Cut trees and slash will be fell away from leave trees for their protection. The foreman will use a tape measure and will take spacing plots with each worker so that there is a full understanding of the density of leave tree desired. Any slash treatment will normally be conducted at the time of thinning. Pull back from roads, streams or other areas will be conducted on a daily basis. Cutting around these areas will normally be directional away from the improvement. Normally a crew of 8 to 15 people is used to complete this work.

Release and Brushing

All vegetation will be cut and or grubbed using chainsaws or hand tools as prescribed in a task order to release the selected trees. Normally 8 to 15 people are used per crew for this type of work. Crew members work together in a line format to systematically cover the area treated.

Hand Piling and Covering

When piling is prescribed along with cutting, a portion of the crew will complete the piling directly behind the cutting operations. Usually there are 3 people piling along with one person using a saw to do additional bucking and cutting when it is necessary. The groups will work in a line format to systematically cover the area. The foreman will visually inspect the work as it takes place to insure specifications are being followed. Any areas not substantially meeting the requirements will require rework of the affected area. Piles are normally located away from leave tree crowns, away from roads, streams or improvements.

All prescribed slash will be piled to meet the task order specifications. Piles will be located away from stream beds, logs or stumps. Piles will be constructed and trimmed in a manner so they are compact and will facilitate later burning. If required, a piece of approved water proof material as prescribed by the task order will be placed in the pile to keep the central portion of the pile dry for easy ignition at the time of burning. A crew of 12 to 30 people is normally used for this work.

Buck, Lop and Scatter

When lop and scatter is prescribed, it will be done by a crew of 4 to 15 people dependent on the size of the task order. The crew will use chain saws to complete the work as prescribed. They will cover the area in an evenly spaced, systematic.

Chipping

Where chipping is prescribed, Summitt's crew of 2 to 6 people will use one of three chippers, our 2012 Bandit 440 HP Tracked 20" Chipper with Grapple, our Bandit 250 HP, 18 inch chipper with grapple or our Bandit 140 HP 14 inch chipper to chip material up to the specified diameter in the task order. The tracked chipper can be used off road on moderate slopes. The last two chippers can be towed behind a normal sized truck and can be used on most forest roads. If a chipper of a different size is needed, it can be rented by Summitt. The crew will chip the material and blow it back into the thinning area or into a truck for removal as prescribed. Summitt also has a skid-steer with Fecon mastication head that would be available for mastication task orders.

Fireline Construction

A crew of 4 to 15 people are normally used for this type of work. The crew is divided into three basic groups. Cutters, who use chainsaws to cut the trees and slash out of the path where the fireline is to be located. Other crew members then scatter that material back into the unit to be burned, and the grubbing portion of the crew cuts the fireline using hand tools down to mineral soil. The clearing area and grubbed area will be to the size as prescribed in the task order.

Felling Trees and/or Brush

A crew of 4 to 15 people would be used to complete the site preparation slashing associated with this item of work. Damaged or designated trees and brush as prescribed will be cut and lopped to the ground. Cut trees will be fell away from leave trees or other improvements.

Pruning

Trees prescribed to be limbed will be pruned with chainsaws or hand pruning saws to the prescribed height, but no more than 50% of the live crown will be removed. Limbs will be removed ¼ inch from the bole of the tree. Care will be used during pruning to avoid damage to the bole of the tree. Slash will be scattered away from the base of the tree. If the slash is to be chipped or piled, it will be done in the same manner as described above.

Pile Burning

Our Fire and Fuels Management is overseen by Barry Ledbetter. Barry's background and experience come from U.S.F.S. hand and engine crews. Barry Ledbetter had 12 seasons of experience on the Middle Fork Ranger District, Willamette National Forest before joining Summitt Forests in the Fall of 2001.

Summitt will burn piles with a crew of 5 to 15 NWCG certified people, one certified RXB3 burn boss who will also be the representative for the project. The size of the crew will be dependent on the number of acres and piles to burn. If needed we will provide one type 6 engine, and can supply more if the size of the project and conditions warrant more engines. The crew will have drip torches for each person, and ATV's are available if needed for fuel and equipment transport.

Wildlife Habitat Improvement

Many of the above described treatments affect wildlife habitat. Specific treatments with the goal of improving wildlife habitat are varied, depending upon the species of wildlife being managed. Some examples of manipulation of the environment to improve wildlife habitat include, but not limited to: Creating snags for nesting sites, clearing adjacent trees around a snag, altering stand structure to manage hiding and thermal cover, controlling noxious weeds and invasive species, controlling erosion, and improving range vegetation. Summitt can perform Wildlife Habitat Improvement by a combination of hand work and mechanical methods, as prescribed. Summitt will address this work classification in individual Task Orders.

Erosion control

Summitt can perform various types of erosion control using had crews with hand tools or mechanized equipment. Summitt owns hundreds of various hand tools that can be supplied to our crews, who are experienced in erosion control. Some examples of the type of erosion control, with had crews, that Summitt has performed, include but not necessarily limited to: construction water bars on roads and skid trails, digging and trenching along trails, seeding grasses and wildlife forage seed using hand seeders, rip-rap placement, installation of erosion fabric and other materials, and ditch and culvert cleaning.

Mechanized equipment for erosion control that Summitt owns include, but not necessarily limited to: 1990 John Deer 55- G Dozer, Ford Backhoe with Trailer, 2007 Cat 320 Excavator, 2007 ASV Skid-steer with attachments, and a 2006 mini forwarder with grapple.

Quality Control Plan, Hand Operations

Summitt will inspect the project by putting in 1/20th acre plots, at a minimum rate of one plot per every 5 acres for all units. Plots will be randomly placed throughout the area. If required each plot will be marked by flagging in the center with the date and plot number. The plot will be observed to determine if all of the contract specifications are being met. The example given here is for pre-commercial thinning. Items examined will include but are not limited to; Tree selection, release, stump height, missed trees, excessive cut trees, pruning, slash treatment, and cleared roads. Any defects found will be recorded on a simple inspection form as shown in the example below.

Plot #	# required trees	# trees acceptable	# defects	defect
1	4	4	1	excess tree

The quality percentage will be calculated by taking the total number of defects found divided by the number of required trees to be left, subtracted from 1 and times 100. The above example would be calculated as: $1 \text{ minus } 1/4 = .75 \times 100 = 75\%$. If the quality of work falls below 90% then rework for the affected area will be ordered.

The following applies to items 4.1.6 through 4.1.8.

Summitt will perform tree felling and vegetation cutting services according to the unit prescriptions described. Tree fellers will be able to directionally fell trees away from residual trees or objects to be protected. Protection of residual trees is always a goal of Summitt's crews. Our Tree Fallers have undergone training for falling and have experience in directional falling to accomplish the safety removal of the cut tree and to avoid damage to residual trees.

Tree to be cut larger than six (6) inches in diameter will be marked with paint (color to be determined between awarded vendor and State's designee). Trees that are less than six (6) inches in diameter may be designated by description. Summitt will follow the prescriptions for each task order.

Trees range in size from one (1) inch to twenty-four (24) inches DBH. Summitt will follow the prescriptions for each task order and will have cutters qualified to cut trees up to 24 inches in diameter when needed.

Cut trees in area not designated for firewood sales will be limbed on all sides, bucked into four (4) foot lengths and stacked for burning, depending on the prescription. In areas designated for firewood sales, cut trees larger than eight (8) inches in diameter will be limbed on all sides, bucked into four (4) foot lengths, and stacked for removal by individuals purchasing firewood permits. Summitt will follow the prescriptions for each task order.

Summitt will have a licensed pesticide applicator on site to oversee the application of Borax that will be applied to all freshly cut green evergreen tree stumps larger than ten (10) inches in diameter to prevent the spread of root disease.

Summitt will follow all prescriptions for task orders, meeting the maximum stump height of 6 inches above the ground for trees over 6 inches in diameter and flush cut for trees less than 6 inches in diameter. All live limbs will be removed from the stump.

Typical brush species of primarily ceanothus, manzanita, oak, and chinkapin, that are mostly 3 to 6 feet high will be cut or removed as prescribed in the task order. Summitt will use chainsaws, brush cutters or mastication equipment to meet the prescriptions.

Disposal of cut material will be accomplished by hand piling for burning, chipping, scattering, and/or removal from site, as designated by the task order. Summitt will use hand crews, mastication equipment, chippers, or box trucks and trailers to dispose of material. Any piling will be located so that live trees are not scorched during the burning process. Piling locations will be decided by Summitt's representative and the State's designee. Accurate records for hours of use and biomass production will be supplied when required.

Summitt will complete erosion control services using hand crews or light mechanical equipment that is either owned, will be rented, or subcontracted. Work may include routine light maintenance on roads and trails that can be done by hand, such as digging, trenching and/or removing sedimentation from drainage structures installed along park roads and trails. Other erosion control may include tilling, application of fertilizer, seeding, mulching, irrigation, and the application and establishment of erosion control materials such as the use of geotextile fabric.

Contract Staffing and Communication

Summitt's crews normally consist of 2 to 25 people on a crew with a foreman and inspector. The foreman and inspectors have vast amounts of experience in interpreting prescriptions and making sure that each member of the crew understands the requirements of the job. The size of the crew is dependent on the type of work, the amount to be done, and the time given. The crews usually work 5 to 6 days per week with Sundays off. The idea is for the crew to work as close to 40 hours per week as possible. The crew will be managed by a non-working foreman who will be responsible for quality control and crew organization. A company manager may be on site when the project is started or will be available if there are any problems that arise during the completion of the contract. A company manager or the owner, are normally reachable by phone. All foremen also carry cellular phones for communication purposes. The foremen are instructed to contact the management staff on a daily basis to report progress and any potential problems on the project. The foreman will also be the contract representative and will have the authority to take on the ground instructions with regards to the contract. Crews will be provided with written prescriptions that contain specifications and other pertinent information for each project.

Summitt's crews regularly travel throughout the Western United States. Every conceivable travel situation has been encountered on public paved roads, as well as on rocky roads and native surface four wheel drive type roads. When traveling, as well as on the job site, Safety is always a conscious and intentional component of the work day. Following is our Safety Policy, which is regularly reviewed by every crew that Summitt puts in the field. A complete copy of our safety plan can be supplied upon request.

Forestry Safety

Responsible Parties

Safety Manager

Celestino Rodriguez

Injury and Safety Coordinator

Barry Ledbetter

Supervisors for the Project

As listed for Company Representatives for the Job

President

Scott Nelson

Personal Protective Equipment

For this project, general laborers or while operating mechanical equipment, workers will have a hard hat, gloves, boots, and if needed eye and ear protection. If using a chainsaw each person will have a hardhat, gloves, boots, chaps, ear and eye protection. Each crew has a cellular and satellite telephones for communication and emergency use.

Safety Meetings

Summitt will conduct safety meetings prior to work beginning on the project. Each member of the crew will be involved in a discussion of the potential dangers involved in the work. At each site the foreman will make a visual assessment of the unit and will inform the crew of special circumstances within the area and to be extra alert with those dangers in mind.

Walk in Safety Plan and Procedures

Crews will have a cell phone, a satellite phone, and a GPS with emergency locator with them when on walk in projects. When away from vehicle accessible areas, the foreman will visually locate potential landing sites for a helicopter that are as close as possible to the work area. GPS coordinates can be used and sent to emergency services if needed. The crew will also have with them a basic first aid kit to be used for non-life threatening injuries. The vehicle will have a stretcher and more first aid materials which can be retrieved if needed. The foreman and at least one other crew member will be capable of using the phones or GPS locator devices. When working in these situations the crew will be instructed to have a heightened awareness to potential dangers and to use extreme caution while working.

Driver Training and Vehicle Maintenance

It is important for drivers to be well trained and take the task of driving seriously. We want to emphasize to all drivers the risk they assume when they are transporting workers. Proper safety and knowledge of one's vehicle can not only save the company money but can save heartache and injury. All drivers are required to have a safe driving record and valid driver's license. Summitt requires all drivers to take an in house class on driver's safety and procedures that includes personal training by our mechanics on the safe and proper operation of the vehicles they will be using. Our mechanics have an outline for successful safety talks that are used during the class. The class involves individual training going over the vehicle from top to bottom, the driver actually road testing the vehicle, and being tested on that operation. Such road tests are included in this safety plan. Drivers are instructed to contact the police and emergency services in case of an accident and to notify the office as soon as possible. They are shown where the first aid kit is and will generally trained in CPR if they are also a foreman.

Spill Plan

Summitt Forests is committed to safe and secure transportation and use of gasoline, oil and diesel in all locations of work. Spill kits containing; 25 pounds of litter, two 30 gallon garbage bags with ties, broom,

dust pan, square shovel, and round shovel will be present at each storage area. Action will be taken to safely contain the spill and prevent it from flowing into streams, lakes or other wet areas. Contamination will be kept to a minimum and all contaminated dirt or other items will be disposed of properly.

The land owner will be notified immediately in the case of a spill. A HAZMAT team will be contacted, or the National Response Center at 1-800-424-8802. The spill will be reported to OERS at 1-800-452-0311.

Public Protection

Where work is occurring near or on roads or trails that involves tree falling, mastication or other hazardous work, signs will be placed at each end of the work area to warn of the work taking place. In addition, where there is high public traffic on roadways, flaggers will be used.

Identifying Hazards

The supervisor for each project will be responsible for evaluating the jobsite to ensure the safety of the crew, and to make sure that proper techniques for safe practices are being employed by all workers.

Accident Investigation and Correction

At the job site, the supervisor will be responsible for immediate care to the injured worker, by applying first aid when necessary, transporting the worker to evacuation locations, or directly to medical facilities. The safety manager is to be informed as soon as possible after an accident. He will then go to the location and interview other workers and witnesses, will conduct a survey of the scene, and fill out accident forms to be turned into the insurance carrier. He will assess if the accident was preventable, and if so, will discuss with the supervisor and crew measures what actions should be taken in the future to avoid additional accidents. A meeting will be held with all supervisors and managers each year to discuss all accidents and what can be done to lower the incidence of work related injuries.

Safety Training and Records

Supervisors and Managers are trained in first aid, with the Safety Manager having been trained by the Red Cross and is certified to conduct classes on first aid. At safety meetings all employees will be instructed on basic first aid, proper lifting techniques and various methods of safe operation of the equipment involved in the project. Crew members all are required to go through our pre-employment safety and job training prior to being deployed to any contract. These classes include chainsaw use and safety for those who will be using chainsaws, herbicide safety for those involved in herbicide applications, general OSHA requirements, alcohol and drug policy, wage rates and wage notifications, MSPA regulations, sexual harassment, housing policy and general behavior required as an employee of Summitt Forests Inc. Every crew member is required to be physically fit, as a condition employment. Training is regularly conducted to educate crew members in the safe and proper methods to lift and move heavy objects.

Tree felling services will include the operation of chainsaws to complete felling, lopping, bucking and brushing activities according to written prescriptions. Crew members will have been trained in the safe operation of chainsaws and other equipment used for the work prescribed.

Local Medical Centers

When projects are issued, the crew foreman will be given a list of medical centers which are closest to access from the work location. The list will include address and phone numbers.

4.1.9.1

Summitt will provide prices for all of the forestry items during the bidding process of each work order to include the associated cost units of by the acre, hour, linear foot, or mile as provided in the order.

4.2 Large tree Removal Services

Summitt does not have a great deal of experience with this type of work and does not wish to be considered.

4.3 Forestry Equipment

Generally Summitt will use our own equipment to complete projects. When other equipment is needed for this contract, Summitt will rent, lease, or sub-contract the equipment. Many types of heavy equipment such as Tree Shears, feller bunchers, large forwarders, cut to length and de-liming processors, log trucks, heavy cranes, skidders, tub grinders, large bulldozers, or dump trucks will be subcontracted, leased or rented. Summitt can provide various sized chippers, brush masticators, mowers, water trucks and trailers, skid-steer, spray trucks, box trucks, and dump trailers. Please see the sub-contractor list of equipment to see what equipment has been provided to Summitt on past projects.

4.3.1 and 4.3.2

2017 Forestry Equipment, Owned By Summitt

A fleet (15+) of Late Model Passenger Vans (2006-2013)

A fleet (20+) of 4X4 Chev and Ford Pickup Trucks

2006 GMC two ton truck

2008 Chev. 3500 4x4 batch truck

2003 GMC 4x4 batch truck

2005 Ford F550 4x4 batch truck

GMC Topkick 4x4 batch truck

2 -1500 gallon water trailers

500 gallon water trailer

600 gallon water trailer

15 - Large ATV's

100 - Shovels

200 - Chain Saws

200 - Various Scalping Tools

400 - Planting tools and bags

200 - Pruning Saws and Loppers

50 - Planting Augers

100 - Gopher Probes

200 - Gopher Traps

Hundreds of Hand Tools

10 - Insulated Tree Trailers

Fire Fighting and Burning Equipment

Type 6 Fire Engine 300 gallon

Type 4 Fire Engine 300 gallon

2500 Gallon Water Tender meets the R-6 tender requirements, with a qualified driver.

Our fire engines have pumps hoses and reels.

All the necessary Tools, Clothing, PPE and Equipment to outfit 2-20 person Firefighting crews.

Many Additional Specialty Fire and Burning Tools & Equipment.

2 - 1500 Gal Snap Tanks

300 - Fire Fighting Hand Tools

Mechanical Equipment

2008 Vimek Forwarder 608, 6000 lb Capacity 40HP

2006 ASV 100 Skid-steer 98 HP with Grapple, Mastication head, Bucket, Forks, Winch

2005 Bandit 250 HP Chipper 18" with Grapple, Tow Behind

2007 Bandit 140 HP Chipper 15", Tow Behind

2012 Bandit 440 HP Tracked 20" Chipper with Grapple, Ground Pressure 6.3 PSI

1990 John Deer 550 G Dozer

1990 Water Truck 2500 Gallons

2009 21 Foot Boat, Seats 10, 70 HP

3-Equipment Trailers 40 Ton, 8 Ton, 7 Ton

2006 FMC K5500 Chip Truck

2 - 7X14 Dump Trailers

Herbicide Application Equipment\

Summitt has the best equipment in the industry. We have manufactured our own power hose reels that allow us to extend as much as 1500 feet of high pressure hydraulic hose into a unit and retrieve it in a matter of minutes. Our pumps and hoses can deliver up to 600 pounds of pressure to reach greater distances, even up slope. The hose has an automotive type trigger valve, similar to a gas pump, for quick filling of backpack sprayers in the unit with no spilling. These items allow us to get the chemicals to the workers without a lot of down time for walking to get backpack refills. This enables us to produce more per man per day allowing us to complete projects in the shortest possible time with the least possible cost. During roadside application, the trucks have 2 hoses so that work can be accomplished on each side of the road at the same time. All of our batch systems have pump generated agitation within the batch tank to keep chemicals well mixed.

- *200+Backpack Sprayers, Solo 4 gallon diaphragm style sprayers with in tank pressure regulators.*
- *Six Wheeler ATV and System, 8 total.*
 - 3 - 2010 Polaris Ranger 6X6 with 100 gal. tank, two reels, 100 foot hose, D30 Hypro pump.*
 - 2 - 2012 Polaris Ranger 4X4 with 50 gal. tank, reel, 100 feet of hose, D30 Hypro pump.*
 - 3 - 2011 Honda 4X4 Quads with 35 gal. batch tank with gravity feed hose.*
- *Batch Spray Trucks, 4 total.*
 - Each has a 500 gal. Batch tank, auto hose reel, 1200-2000 feet of 800psi 3/4 hose and D50 Hypro pump.*
 - 1 - 2008 Chev. 3500 4x4 batch truck*
 - 1 - 2003 GMC 4x4 batch truck*
 - 1 - 2005 Ford F550 4x4 batch truck*
 - 1 - 2006 GMC Topkick 4x4 batch truck*
- *Water Trailers, 7 Total.*
 - Each has a 300 gal. Per min transfer and draft pump. One or two 500 gallon aluminum baffled tanks and 3x3x6 storage box.*
 - 2 - 1999 1000 gal. Water trailers*
 - 2 - 1998 1000 gal. Water trailers*
 - 1 - 1999 500 gal. Water trailer*
 - 1 - 1999 600 gal. Water trailer*
 - 1 - 2003 1400 gal. Water trailer*
- *Water Tender*
 - 1990 Freightliner 2500 gal., 400 gal. Per min transfer and draft pump.*
- *Boom Sprayer*
 - Mountable on Truck, ATV, or Trailer*
 - Rears 12 foot boom with adjustable nozzles and breakaway manifold with splitting capabilities for left / right / center, 50 gallon stainless steel tank, 5 hp Honda gas powered motor, DV30 Diaphragm Pump*
- *GPS Data Collection Units*
 - Garmin; Etrex Legend, Oregon 400T, Montana 650T, 62s, Trimble; Juno 3B and GeoExplorer*

4.3.3 Through 4.3.5.6

Summitt will perform tree felling and vegetation cutting services (Mastication) according to the unit prescription and as generally discussed in these items.

Summitt or our subcontractors will provide operators, equipment transportation, and water for dust abatement and fire suppression when needed.

General specifications will be followed or as specified for the order. Summitt will cut all vegetation up to 10 inches in diameter, a maximum of 6 inches from the ground and will treat slash so that it is less than 12 inches deep or as prescribed by the task order. Work will be completed by hand, by the use of masticators or chippers as prescribed. Care will be taken to protect leave trees, and slash will not be allowed to rest against or on leave trees. Cut vegetation will be kept in unit boundaries. Half of the slash material will be 6 inches or less in length, 40% will be 2 feet in length, and no more than 10 percent will be 2 to 4 feet in length with no slash allowed to be over 4 feet long.

Mastication and Tree Removal

Summitt has equipment and experience necessary to perform light mechanized severing, removal, mastication and piling projects. Where a shear is to be used, mastication equipment is needed, or decking is to be completed, Summitt can supply our 2008 Cat 320 CLU Excavator 148 HP with Mastication Head or grapple, or 2008 Vimek Forwarder 608, 6000 lb Capacity 40HP, or 2006 ASV 100 rubber tracked Skid-steer 98 HP with Shear, Grapple, Fecon Mastication head, Bucket, Forks, and Winch or 2012 Bandit 440 HP Tracked 20" Chipper with Grapple. Summitt may additionally purchase, lease or hire subcontractors for other equipment. The crew for a mechanical side usually consists of a machine operator, plus a safety/support person. Duties of the safety person are to perform limited traffic control, be on the look-out for hazards, and to assist the Operator as necessary. Crews will also have chainsaws, hand tools, and other necessary equipment. Equipment used can range from wheeled to tracked, excavator mounted or cat mounted. Where hand severing or Pruning is used in conjunction with mechanical treatments, hand crews will be managed as a group and would work in a line format to ensure the entire area is covered in a systematic manner. Hand crews would normally consist of 6 to 15 people and can work in conjunction with the mechanical equipment or work separately based on the work to be done in the task order. Summitt completes thousands of acres every year of hand thinning and pruning work.

Where thinning is required and leave tree safety is a concern, normally excavator mounted mastication equipment is used. Where leave trees are close together, such as in plantations, and the slash is a smaller diameter, a smaller skid-steer with a Fecon head may be the best choice. Where large areas of heavy slash are to be treated a Timbco or other large machine may be the best choice. Generally mechanical treatments take place on slopes up to 35% and occasionally on slopes up to 45%, but normally hand crews would complete work on steeper slopes, and when required in the task order, the material would be yarded or wenched to locations where the slash can be treated by mastication, chipping, or removal

Crew Size – 1 operator per machine and one safety person per side. Hand crews from 6 to 15 people

Equipment – Any of the equipment listed in the equipment lists.

2008 Cat 320 CLU Excavator 148 HP with Mastication Head or grapple

2006 ASV100 rubber tracked Skid-steer 98HP with Shear, Grapple, Mastication head, Bucket, Forks, Winch

2012 Bandit 440 HP Tracked 20" Chipper with Grapple.

2008 Vimek Forwarder 608, 6000 lb Capacity 40HP

Chainsaws, Pruning saws

Other equipment would likely be rented, leased, purchased or subcontracted, as necessary.

Potential Sub-Contractors List of Equipment

Although Summitt may Purchase, Rent or Lease additional equipment as needed, we may utilize equipment through our Potential Sub Contractors. Summitt will normally look to the local area of the project for qualified and approved sub-contractors to provide equipment or people to complete some task orders. Additionally Summitt has at our disposal several mechanical contractors whom we have worked well on many projects. Two such contactors are listed here and are likely to work on this contract.

Jeff Gamet Logging, Inc. Equipment

1974 Linkbelt 108B Line Machine w/rubber tires
1970 Linkbelt 98 w/rubber tires
1996 Timbco T445B Fellerbuncher
1996 John Deere 648G Grapple Skidder
1996 John Deere 690 ELC Stroke Delimber
1980 Fiat Allis 100C Grader
1998 Komatsu P3350-6 Escaline
2000 Timbco 445D Fellerbuncher
2007 Caterpillar 535C Skidder
1986 Serco 200L515 Loader m/Mac
2004 John Deer 3554 624 Wartah Dangel Head Delimber
1998 Linkbelt 2800 Quantum Series Hydraulic Processor
2000 Fontain LP50 Lowboy Trailer
2001 Freightliner FLD 120 SD Semi-Truck

Cecil Logging Equipment

Cat Dozer D6C with Blade
6-Skidders, Caterpillar 252, 518, 287A, 287B, Clark 667, and Timberjack 380B, with Grapples and Wenches
Cat 966 Front End Loader
3-Terex Woodsman Chippers, 730, 18X, 730X, with Automatic Feed Rollers
2-Rayco C100L, C87L Masticator Crawlers with Grapple Buckets, Mastication Drums
Timberjack 608 Masticator with Shear Head
Caterpillar 320C Masticator with 18 foot Boom and Fecon Head
2-John Deere 2054, 690E Log Loaders
Christy 3DTKYarder with Mechanical Carriage
Rayco C85L Skid Steer Feller Buncher
GMC C7500 Lift truck
2-GMC Chip Trucks with Dump Beds
International 4900 Dump Truck
Kenworth Self-Loading Log Truck
Kenworth Low boy and Hauling Truck
Interstate Loadrunner Saw Repair Trailer
Kaiser Water Truck 2500 gallon and Water Trailer 300 Gallon with Hose and Pumps
2 Service Trucks
5-4X4 Pick up Trucks
Kawasaki Quad with Wench
29 Foot Toy Hauler Trailer
25 Husqvarna Chain Saws
10 echo Power Saw Limbers

4.3.6 Chaining

Summitt does not have experience with this item, however we would like to be considered as we may choose to acquire the equipment needed to complete this work.

4.4 through 4.4.14 Pesticide Application

Summitt is licensed and will have a licensed applicator on site and will be compliant with NRS555 pesticide licensing in Nevada. All records, application documentation labels, and MSDS will be available on site. The applicator will be able to measure wind speed, temperature and humidity.

Summitt can supply one to three crews of 2 to 20 people each to complete the herbicide applications on this contract. The number and size of the crews will be dependent on the amount awarded, work to be done and timing of each order. There will be one licensed applicator on the project. The crews will each have backpack sprayers, a 300 gallon batch truck with pumps, 1500 feet of hose, reel, 500 or 1000 gallon water trailer, ATV with tank and hose where needed and allowed, herbicide concentrate and all of the safety and fire equipment needed to complete the contract. The crew will work in a line format to cover each area in a systematic manner. Applications will be made by hand using the backpack sprayers or from the truck or ATV as feasible. Shields are available for use if needed to protect seedlings and non-target species. Summitt will supply all chemicals needed when prescribed in the order.

Plant Identification

Prior to starting the project the Foreman/Applicator will have a list of all potential treatable species known to potentially exist in this area. Along with the list the Foreman/Applicator will have pictures of each of the plants and descriptions of various stages of growth. The Foreman/Applicator will go over all of this information with the entire crew prior to work starting so that each member will know what potential species to look for and how to identify it for application.

Application

All applications will be conducted based on the plants to be sprayed, the chemicals used and will meet all label directions. Spraying shall be suspended if conditions exceed those allowed by the label or by Government directive. At the end of each work day, all batch will have been used unless conditions do not allow. It will be the intent of the batchers to mix only the amount of herbicide needed to complete an area, complete the day's work, or that can be used at that location. Clean water will be used to rinse all equipment at a site approved by the Government. Soft bristle brushes will be used to clean any clogged nozzles and bleach may be added to water in the sprayers to help in the cleansing process. All used and triple rinsed herbicide containers will be kept and transported in the locked storage boxes with unused herbicide until disposal. Disposal of containers will be done after triple rinsing with all labels removed and disposed of at the approved sites.

Quality Control

Summitt will have a crew Foreman and a licensed applicator on the site, they will be in constant contact with the Government representatives to assure the objectives are being met. They will take random inspections through the area to determine the effectiveness of the crews work. Non target species will be inspected to make sure they have not been sprayed. The main purpose of the inspections are to aid the Foreman in directing the crew and their work, therefore they will be informal. Application rates will be monitored by the applicator by keeping track of the gallons used within the treatment areas. This will be communicated to the Foreman so he may recalibrate sprayers, alter the working speed, or change the spray rate of crew members. Communication between the Foreman, Applicator and Government representatives is the best method for the crew to produce results that are mutually beneficial to both SF

and the Government. It will be our goal to produce a quality job that will meet Government objectives, which in turn would earn 100% payment.

Maintenance Procedures

Licensed applicators and Foreman are trained in the general maintenance of the back pack sprayers, tips, pumps, reels, and other equipment used on the project. They will do daily maintenance and will have spare parts for their equipment. All equipment will have been inspected and tested by our mechanic prior to dispatch to this project, and should be in full working order. Each day they are in use, the hoses, connections, pumps, fittings, reels, and motors will be inspected by the licensed applicator to ensure proper function. Sprayers and nozzles, shields, and safety equipment will be inspected and cleaned each day by the Foreman to ensure proper function. He will replace tips or seals when necessary during the work, or the applicator will exchange the sprayer for a functional one until the problem can be fixed. We will have enough people and equipment on the job to make adjustments that are needed to keep working. If necessary, we can make trips to our suppliers to gain what parts may be necessary to get the equipment up and running.

Handling and Safety

Summitt supplies all the safety equipment to our employees, except boots. The equipment includes; safety glasses, hard hats, long sleeve overalls, and chemical resistant gloves. We require the use of high leather boots worn with socks. When gloves are torn, or glasses become foggy we will supply new ones, overalls are laundered after each use, severely torn or damaged overalls will be repaired or replaced. We normally supply extras if some are in need of repair. Applicators are instructed to shower each day and to have clean clothing under their overalls each day. Batch personnel are given the same supplies, with the addition of a neoprene or rubber apron to be worn during mixing. All personnel will be trained in the safety procedures for the chemicals they will be applying, each person is trained by a licensed applicator. The training consists of the proper techniques for the safe application of the products being applied, and those that have previously been applied on the site. The label of the product is covered by the trainer, paying close attention to the physical hazards, toxicity and PPE required. Crew members are also instructed on proper techniques for carrying the backpack on uneven terrain, procedures to avoid over spray onto other workers, procedures for washing after application, spill prevention, and clean up.

Spill Plan for Herbicides

Summitt is committed to safe and secure application of herbicides in all locations of work. Spill kits containing; 25 pounds of litter, two 30 gallon garbage bags with ties, broom, dust pan, square shovel, and round shovel will be present at each batch tank and storage area. Action will be taken to safely contain the spill and prevent it from flowing into streams, lakes or other wet areas. We will keep the contamination to a minimum and will remove all contaminated dirt or other items to be disposed of properly. The land owner will be notified immediately in the case of a spill. A HAZMAT team will be contacted, or the National Response Center at 1-800-424-8802.

Transportation

Herbicide concentrate will be stored in a locked storage box and will be transported in locked boxes on the batch trucks, trailers or in the canopy of a separate vehicle. Backpack spray equipment will be transported in the back of pickup trucks, exterior racks on vans, or in enclosed trailers. A spill kit containing 25 pounds of litter, two 30 gallon garbage bags with ties, broom, dust pan, square shovel, and round shovel will be present at each batch tank and storage area.

Summitt has been performing herbicide and pesticide applications for over fifteen years, all projects included transporting and storing the chemicals. Summitt has never had a claim or loss due to spill or accident involving the use, storage or transportation of the products.

4.5 Seed Drills/Application

Summitt has no experience in this work type and would likely not be able to supply these services.

4.6 Hauling Services (drop off roller containers)

Summitt does not have experience with this item, however we would like to be considered as we may choose to acquire the equipment needed to complete this work.

4.7 through 4.7.14 Ground Seeders/Spreaders

Summitt can provide hand crews of the size needed (2 to 25) to complete hand application using belly grinder hand seeders. Crews will cover the areas to be treated in a grid pattern to ensure complete coverage. Ground disturbance when needed can be completed by either hand raking or the use of an ATV with a drag as prescribed. Summitt has the belly grinders needed, the hand tools and the ATV if needed. A ground drag device can be constructed or purchased as needed.

Summitt does not currently have a certified tree climber or Arborist on staff. Summitt would be interested in providing crews on projects to apply the seed, but cannot currently obtain seed by picking, however we may in the future either hire someone for this or sub-contract that portion of the work.

Summitt does not currently have any electric seeding devices and would likely not be able to supply those services.

4.8 through 4.8.2 Shrub and Tree Planting Services

Summitt can supply several crews of 8 to 20 people each at one time to complete tree or shrub planting. Summitt's experience is with bare root and containerized plants. Crews will have a transport van, hoes, bars, or shovels, planting bags, dipping materials as needed, safety equipment and all other supplies needed to complete the task order.

Equipment

Summitt owns 5 insulated tree trailers, which would be available for use on this contract for transportation of tree or brush seedlings. Trailers are 200 to 300 square feet of usable space and are insulated on all sides.

Access

Summitt Forests Inc. possesses some 4 wheel drive vans and crew cabs which may be useful for this project on poor roadways. Also available are 15 passenger vans for 2 wheel drive accessible units. If there are many locations where access is limited to foot or ATV access, and Summitt will be required to transport tools, we have several Polaris flatbed 6 wheelers which are 6 wheel drive, these ATV's are equipped to carry 800 lbs. and can be pulled on a trailer behind the crew van or by an additional truck. They can be used to shuttle the crew members and supplies needed for these units, if necessary. An ATV or 4X4 van will only be on site if it is determined to be necessary.

Planting Quality Control

The Foreman will be in charge of the crew and its actions. The crew will be organized to plant in the line format, each spacing off of the previous planter's seedling. They will be kept close together and will work as a unit. In most situations "bagging up" will occur at the same time for the entire crew, however there may be instances when packers may be necessary to take seedlings into the unit and distribute the

seedlings to the crew members. The foreman's duties will include making random checks of seedling spacing and will be randomly digging to check root quality behind individual planters, and moving throughout the crew testing seedlings for firmness, site preparation, planting depth, and other above ground criteria. In addition, he will visually check crew members for handling and dipping when required. The foreman will make verbal commands to crew members to achieve quality results. Corrective actions may include the suspension of individual crew members or the entire crew for the rest of the work day. If the problems persist the crew member involved may be replaced. If it becomes necessary due to poor overall results or poor seedling handling of the crew, the entire crew and foreman would be replaced.

Inspection

One of the most important procedures to be accomplished for excellent quality results, will be a direct communication between our foreman/inspector and the government inspector. All districts have unique problems and conditions which affect the survival of planted seedlings, and all individuals have different ideas and interpretations of the specifications. At the start of the project we will want our inspector to be accompanied by the government inspector. The purpose will be to make sure our planters meet the contract requirements and our foreman "looks at the specifications" in the same way as the government inspector. This process has worked well in areas that are willing to be open and communicative. The quality control specifications below are a guideline and are the typical specifications we use in our planting contracts and are listed here to show the government representatives of our understanding of planting and quality control. If specific plot cards, or a differing system is desired by the government, Summitt will use the required system.

Care

1. Seedlings shall be protected at all times from drying, heating, smothering, freezing, crushing, drowning, abrasion, rapid temperature fluctuations or contact with injurious substances.
2. Seedlings stored in boxes, bags or bundles shall not be exposed to direct sunlight. Punctured or torn bags or boxes shall be promptly resealed. Containers of seedlings shall be opened only in full shade.
3. Seedlings shall not be removed from shipping containers until needed for preparation for planting. Plants bundled with burlap will remain covered until removed from the planting bag for planting.
4. Seedlings shall be planted without further root or top pruning or culling. If pruning or culling appear necessary, or if mold, dry roots, evidence of injury or drying is seen, the condition shall immediately be reported to the government representative.
5. Seedlings removed from cold storage facilities shall not be allowed to stand or lay in water or snow or be covered with snow. Trees placed in "caches" will be completely covered by a space blanket.
6. Plants in planting bags shall have only their tops exposed.
7. Plants shall not be removed from planting bags until immediately before planting in a prepared hole.
8. Seedlings shall be gently removed, one at a time, to prevent stripping or other injury, and quickly and gently inserted into the planting hole.
9. Seedlings carried in planting bags shall not exceed the amount that can be carried or removed without injury, or which can be planted before critical heating or drying occur.

Any employee discovered mishandling plants, wasting seedlings or altering roots will be warned on the first offense. On a second offence the employee will be suspended from work for the remainder of that day. A third offence will be grounds for termination from the contract.

Spacing

Plants shall be planted to the boundary of all planting areas and around the perimeter of unplantable areas in spots distributed at intervals prescribed. For Individual seedlings, the specified average spacing may be varied in any direction to find a suitable planting spot. The planters are to look for the most suitable spot within the spacing variance. If the planter is unable to make a hole deep enough to accommodate a seedling with 3 attempts in the scalp, he will attempt to plant in the next closest plantable spot. As many stationary shade locations will be selected as planting spots as can be used in the spacing variance.

Spot Selection, Preparation

Workers shall scalp the area in preparation of planting. The best location within the spacing variance shall be selected. Brush patches containing satisfactory planting spots shall be planted even though this may require spreading stems aside or working around the stems. Landings, road cuts and fill banks shall be planted where satisfactory planting spots exist.

Whenever possible, planting spots shall be prepared where stumps, logs, dead brush and terrain features provide partial protection from sun, wind, animals, loose debris and other agents detrimental to tree survival and growth. Normally the north to east side of these items would be chosen for planting locations. Prior to planting the seedling, workers shall clear the planting spot of all limbs, logs, snow, bark, rotten wood, rocks and other loose debris. The worker shall scalp ash, duff, sod, crowns of living plants, roots, and other materials unsuitable for plant growth to expose moist mineral soil and to facilitate proper planting and growth of seedlings.

Placement

The seedlings shall be placed in the hole with roots in a near natural arrangement at a depth that after filling, firming, and leveling, the soil comes to a point even with, or up to 1 inch above the root collar of the tree. No portion of the roots shall be exposed. The roots shall not be doubled up, twisted, spiraled, or bunched. The root system shall be aligned with the axis of the planting hole with all roots in a near natural configuration.

Filling and Firming

Moist mineral soil shall be filled in and firmed around tree roots. Dry soil, ash, organic matter, rock, and other foreign material shall be kept out of holes. Soil shall be filled in and firmed so no loose soil or air pockets remain and the tree is as firmly planted as soil conditions will allow. The planter shall not wedge the sides of the hole. Firming the soil around the plant shall be done in a manner that assures the tree and root systems are not damaged. After planting, the tree stem shall be erect.

Plots

Planted trees on representative sample plots will be examined to determine above and below ground conformance with the technical specification and the results of this examination will be documented on the Planting Inspection Sheet. Plots will be 1/50th of an acre with one plot per two acres in units acres in size. The minimum number of plots per unit will be 5 on units smaller than 10 acres. Plots will be located randomly throughout the unit as the planting is in progress. The center of the plot will be marked by flagging with the date, the initials of the Technician, and the plot number.

4.9 Controlled Fire

Pile Burning

Our Fire and Fuels Management is overseen by Barry Ledbetter. Barry's background and experience come from U.S.F.S. hand and engine crews. Barry Ledbetter had 12 seasons of experience on the Middle Fork Ranger District, Willamette National Forest before joining Summitt Forests in the Fall of 2001.

Summitt will burn piles with a crew of 5 to 15 NWCG certified people, one certified RXB3 burn boss who will also be the representative for the project. The size of the crew will be dependent on the number of acres and piles to burn. If needed we will provide one type 6 engine, and can supply more if the size of the project and conditions warrant more engines. The crew will have drip torches for each person, and ATV's are available if needed for fuel and equipment transport.

4.9.1 Through 4.9.5 Controlled Fire

Summitt can provide a five person hand crew with one FFT1 (Firefighter Type 1) (squad boss) or higher and 4 FFT2 (at minimum) for this project. Each Squad would have one 4x4 vehicle, at least one chainsaw with a minimum 18" bar and a minimum of 2 programmable radios. Each person on crew will be equipped with all PPE and hand tools for firefighting, Summitt currently has an Interagency Crew Agreement for 20 person hand crews managed by the Oregon Department of Forestry.

Summitt can also provide one or more Type 6 Engine with 2 person crew (1ENGB and 1 FFT2), and one Type 2 Tender with Operator. The Engine and Tender are currently approved for the R6 Engine/Tender agreement through the USFS.

Our hand and engine crews are trained by the Wildland Forestry Association, and have a current MOU with the Pacific Northwest Wildfire Coordinating Group for incident training. All Training meets NWCG standards. All firefighters qualifications are approved yearly by Oregon Department of Forestry (Crew Agreement) or the USFS (Engine/Tender Agreement), or both.

Summitt has been providing firefighting services since 2003, as documented following 3.8.5. We have the trained and certified employees to accomplish these services, as well as the necessary equipment. Area maps will be submitted with each Controlled Fire Plan. Maps will include, at a minimum, the burn unit boundaries, the surrounding area, partition units into daily burn blocks, adjacent landowners, nearby structures and improvements, anticipated direction of smoke plume, and smoke sensitive areas. Prior to starting any burn, an evaluation of weather and environmental conditions will be evaluated, to determine if a burn can continue safely and as planned. Summitt owns the necessary equipment for measuring weather conditions, including but not limited to:

Surface Wind Speed: Field Anemometer

Wind Direction: Silva Ranger Hand Compass, or equivalent.

Transport Wind Speed and direction: National Weather Service

Minimum Mixing Height: National Weather Service

Relative Humidity: Psychrometer

Temperature: Dual Lazar Infrared Thermometer, for detecting hot spots, and a thermometer for ambient air temperature

Fine Fuel Moisture: Fuel Moisture scale

Summitt's Fire Manager or consultant will be responsible for writing the burn prescription based on the conditions at the specific site in which the burning will take place. Fire behaviors will be completely variable based on those conditions. Conditions considered include but are not limited to; fuel types, fuel moisture, fuel loads, fuel continuity and weather. The techniques used for prescribed burn treatment can range from broadcast burn to spot burn or hand pile and burn. Flame length can range from minimal creeping fire with basically no flame to broadcast and spot burn flame lengths from 2 feet to 5 feet based on the conditions.

Summitt's Fire Manager or sub-contractor will be responsible for writing and signing the burn prescription.

Part of the plan and the map of the fire plan, is to evaluate the effect of fire and smoke on the surrounding areas. All adverse conditions will be evaluated in the plan to determine if the unit can be safely burned. If, in the determination of our Fire Manager, this cannot be accomplished safely, we will make alternate recommendations to the State of Nevada.

All Training of our crew members meets NWCG standards. All firefighters qualifications are approved yearly by Oregon Department of Forestry (Crew Agreement) or the USFS (Engine/Tender Agreement), or both.

Summitt has on staff persons with RxB2 and RxB3 who qualified to oversee crews Refer to additional pages that describe our firefighting personnel and their qualifications.

4.10 Road Construction/Maintenance/Rehabilitation

Summitt would generally only be interested in these items when they are a portion of another forestry project and not as a stand-alone task order. Summitt has in the past and will generally complete these items using our own equipment during forestry applications or will sub-contract this portion of the work. Summitt has in the past as part of other projects, (as listed in our "Mechanical" spreadsheet as a part of the experience portion of this proposal) completed road grading, skid road rehab and existing road and skid trail maintenance, tree removal, rock removal, cut and fill work, skid trail construction, and the installation of various drainage structures. Please see our equipment list, and sub-contractors equipment lists for associated available equipment

4.11 through 4.11.5 Additional Requirements

Summitt's crews and sub-contractors will be aware that special resource concerns, events, and wildlife concerns will create Limited operating periods or delay the authorization for proceeding with project. Summitt will also power wash equipment and vehicles that may carry noxious weeds or other seeds that are may spread invasive species to the work areas. Additionally, Summitt's crews and sub-contractors will take special care to avoid impacts and ground disturbances to historic and prehistoric sites by communicating with the government representatives at pre-work meetings with regards to location of such sites, and making sure that sites are flagged and all operators or crew personnel are informed of the exclusion areas from work. No such historic or prehistoric site materials will be collected or disturbed. Law enforcement will always be informed immediately upon any discovery of human remains.

ATTACHMENT H – FIRE FUELS REDUCTION AND VEGETATION SERVICES

Vendors proposing to receive an award through this RFQ must provide the information requested below, please mark each component that pertains to your company. Additional lines have been provided for any additional information.

4. SCOPE OF WORK

SCOPE 4.1	Forest Management Hand Crew Services Specification	SOUTH	NORTH	RUAL	STATE WIDE
4.1.1.1	Fuels reduction				X
4.1.1.2	Tree thinning				X
4.1.1.3	Wildlife habitat improvement				X
4.1.1.4	Erosion control				X

SCOPE 4.2	Large Tree Removal Services	SOUTH	NORTH	RUAL	STATE WIDE
4.2.1	Large Tree Removal	N/A	N/A	N/A	N/A

SCOPE 4.3	Forestry Equipment Specification	Manufacturer & Model	SOUTH	NORTH	RURAL	STATE WIDE
4.3.2.1	Tree Shears	N/A	N/A	N/A	N/A	N/A
4.3.2.2	Brush Masticators – light, medium, and heavy duty	Will rent				X
4.3.2.3	Feller Bunchers	Sub owned: 1996 T445B Timbeo 2000 445D Timbeo				X
4.3.2.4	Forwarders	2008 Vimek Forwarder 608				X
4.3.2.5	Cut to length operators	Sub owned: 1996 690ELC JD Delimber 2004 3554 JD Dangel Head				X
4.3.2.6	Heavy Cranes	N/A	N/A	N/A	N/A	N/A
4.3.2.7	Wheeled Skidders	Sub owned: 1996 648C JD Grapple 2007 535C Cat Grapple				X
4.3.2.8	Tracked Skidders	Will rent				X
4.3.2.9	Tub Grinders	N/A	N/A	N/A	N/A	N/A
4.3.2.10	Chippers	2990 Bandit Tracked Chipper 1890 Bandit Tow Chipper 1590 Bandit Tow Chpper				X

Only as part of larger forestry projects.

SCOPE 4.4	Pesticide Application Specifications	SOUTH	NORTH	RUAL	STATE WIDE
4.4.1	In accordance with NRS 555, vendors must have a Nevada Custom Pest Control License				X

License Number: Business: 6728 Employee: 500680

SCOPE 4.5	Seed Drills/Application Specifications	Manufacturer & Model	SOUTH	NORTH	RUAL	STATE WIDE
4.5.2	Agricultural Seed Drills	N/A	N/A	N/A	N/A	N/A
4.5.3	No-Till Drills	N/A	N/A	N/A	N/A	N/A
4.5.4	Rangeland Drills	N/A	N/A	N/A	N/A	N/A

SCOPE 4.6	Hauling Services Specification	SOUTH	NORTH	RUAL	STATE WIDE
4.6.1 - 4.6.5	Hauling Services				X

Sub owned: 2001 FLD120SD Freightliner and 2000 LP50 Fontaine Lowboy. Summitt does not currently have

this equipment but may acquire it to use as part of larger forestry projects.

SCOPE 4.7	Ground Seeders/Spreaders Specification	SOUTH	NORTH	RUAL	STATE WIDE
4.7.1	Hand and Electric Broadcast Seeders				X

Hand application only at this time.

SCOPE 4.8	Controlled Fire Specification	SOUTH	NORTH	RUAL	STATE WIDE
4.8.1	Crews to apply controlled fire to natural vegetation under specified conditions.				X

SCOPE 4.9	Road Construction/Maintenance /Rehabilitation	SOUTH	NORTH	RUAL	STATE WIDE
4.9.2.1	Road Blazing	N/A	N/A	N/A	N/A
4.9.2.2	Grading				See note below
4.9.2.3	Backhoe/Trackhoe Work				See note below
4.9.2.4	Rock Removal	N/A	N/A	N/A	N/A
4.9.2.5	Tree Removal				See note below
4.9.2.6	Cut and Fill Work				See note below
4.9.2.7	Skid Trail Construction				See note below
4.9.2.8	Installation of Drainage Structures:				See note below
	A. Culverts and Bar Ditches				See note
	B. Rolling Dips				See note
	C. Trench Drains				See note
	D. Tile Drains				See note
	E. Erosion Control Barriers and Structures				See note
	F. Temporary Drainage Crossings				See note

*Only as part of larger forestry project

TAB VIII

**SECTION 5—COMPANY BACKGROUND
AND REFERENCES**

5. COMPANY BACKGROUND AND REFERENCES

5.1 VENDOR INFORMATION

5.1.1 Vendors must provide a company profile in the table format below.

Question	Response
Company name:	Summitt Forests, Inc
Ownership (sole proprietor, partnership, etc.):	S Corporation
State of incorporation:	California
Date of incorporation:	8/22/1989
# of years in business:	27
List of top officers:	Scott Nelson
Location of company headquarters:	2305 Ashland ST STE C PMB 432 Ashland, OR 97520
Location(s) of the company offices:	2305 Ashland ST STE C PMB 432 Ashland, OR 97520
Location(s) of the office that will provide the services described in this RFQ:	2305 Ashland ST STE C PMB 432 Ashland, OR 97520
Number of employees locally with the expertise to support the requirements identified in this RFQ:	None in Nevada
Number of employees nationally with the expertise to support the requirements in this RFQ:	Approximately 100
Location(s) from which employees will be assigned for this project:	2305 Ashland ST STE C PMB 432 Ashland, OR 97520

5.1.2 **Please be advised**, pursuant to NRS 80.010, a corporation organized pursuant to the laws of another state must register with the State of Nevada, Secretary of State's Office as a foreign corporation before a contract can be executed between the State of Nevada and the awarded vendor, unless specifically exempted by NRS 80.015.

5.1.3 The selected vendor, prior to doing business in the State of Nevada, must be appropriately licensed by the State of Nevada, Secretary of State's Office pursuant to NRS76. Information regarding the Nevada Business License can be located at <http://sos.state.nv.us>.

Question	Response
Nevada Business License Number:	NV20121090199
Legal Entity Name:	Summitt Forests Incorporated

Is "Legal Entity Name" the same name as vendor is doing business as?

Yes	X	No	
-----	---	----	--

If "No", provide explanation.

- 5.1.4 Vendors are cautioned that some services may contain licensing requirement(s). Vendors shall be proactive in verification of these requirements prior to proposal submittal. Proposals that do not contain the requisite licensure may be deemed non-responsive.
- 5.1.5 Has the vendor ever been engaged under contract by any State of Nevada agency?

Yes	X	No	
-----	---	----	--

If "Yes", complete the following table for each State agency for whom the work was performed. Table can be duplicated for each contract being identified.

Question	Response
Name of State agency:	NV Division of Forestry
State agency contact name:	Roland Shaw
Dates when services were performed:	8/14/12 – 8/21/12
Type of duties performed:	Thin/Prune/Hand pile – Hazardous Fuels Reduction
Total dollar value of the contract:	\$208,074
Question	Response
Name of State agency:	State of Nevada Division of Wildlife
State agency contact name:	Steve Foree
Dates when services were performed:	9/4/16-9/16/16
Type of duties performed:	Juniper lop & scatter
Total dollar value of the contract:	\$89,867
Question	Response
Name of State agency:	State of Nevada Division of Wildlife
State agency contact name:	Steve Foree
Dates when services were performed:	8/15/16-10/10/16
Type of duties performed:	Juniper lop & scatter
Total dollar value of the contract:	\$591,396
Question	Response
Name of State agency:	State of Nevada Division of Wildlife
State agency contact name:	Steve Foree
Dates when services were performed:	7/24/16-8/8/16
Type of duties performed:	Juniper lop & scatter
Total dollar value of the contract:	\$114,384
Question	Response
Name of State agency:	Nevada DCNR
State agency contact name:	Ben Bolton
Dates when services were performed:	7/21/16
Type of duties performed:	Pinyon juniper cutting
Total dollar value of the contract:	

Question	Response
Name of State agency:	Nevada DCNR
State agency contact name:	Ben Bolton
Dates when services were performed:	November 2013
Type of duties performed:	Herbicide application
Total dollar value of the contract:	\$13,522
Question	Response
Name of State agency:	Lincoln County Nevada
State agency contact name:	Cory Lytle
Dates when services were performed:	9/4/15-9/16/15
Type of duties performed:	Juniper lop & scatter
Total dollar value of the contract:	\$25,287
Question	Response
Name of State agency:	Nevada Division of Forestry
State agency contact name:	Chris Faehling
Dates when services were performed:	11/19/13-1/5/14
Type of duties performed:	Cut/masticate/pile/stump chemical treatment
Total dollar value of the contract:	\$98,350
Question	Response
Name of State agency:	State of Nevada
State agency contact name:	Steve Foree
Dates when services were performed:	7/10/16-7/30/16
Type of duties performed:	Juniper lop & scatter
Total dollar value of the contract:	\$151,728

- 5.1.6 Are you now or have you been within the last two (2) years an employee of the State of Nevada, or any of its agencies, departments, or divisions?

Yes		No	X
-----	--	----	---

If "Yes", please explain when the employee is planning to render services, while on annual leave, compensatory time, or on their own time?

If you employ (a) any person who is a current employee of an agency of the State of Nevada, or (b) any person who has been an employee of an agency of the State of Nevada within the past two (2) years, and if such person will be performing or producing the services which you will be contracted to provide under this contract, you must disclose the identity of each such person in your response to this RFQ, and specify the services that each person will be expected to perform.

- 5.1.7 Disclosure of any significant prior or ongoing contract failures, contract breaches, civil or criminal litigation in which the vendor has been alleged to be liable or held liable in a matter involving a contract with the State of Nevada or

any other governmental entity. Any pending claim or litigation occurring within the past six (6) years which may adversely affect the vendor's ability to perform or fulfill its obligations if a contract is awarded as a result of this RFQ must also be disclosed. Does any of the above apply to your company?

Yes		No	X
-----	--	----	---

If "Yes", please provide the following information. Table can be duplicated for each issue being identified.

Question	Response	
Date of alleged contract failure or breach:		
Parties involved:		
Description of the contract failure, contract breach, or litigation, including the products or services involved:		
Amount in controversy:		
Resolution or current status of the dispute:		
If the matter has resulted in a court case:	Court	Case Number
Status of the litigation:		

- 5.1.8 Vendors must review the insurance requirements specified in **Attachment E, Insurance Schedule for RFQ 3282**. Does your organization currently have or will your organization be able to provide the insurance requirements as specified in **Attachment E**.

Yes	X	No	
-----	---	----	--

Any exceptions and/or assumptions to the insurance requirements **must** be identified on **Attachment B, Technical Certification of Compliance with Terms and Conditions of RFQ**. Exceptions and/or assumptions will be taken into consideration as part of the evaluation process; however, vendors must be specific. If vendors do not specify any exceptions and/or assumptions at time of their RFQ response submission, the State will not consider any additional exceptions and/or assumptions during negotiations.

Upon contract award, the successful vendor **must** provide the Certificate of Insurance identifying the coverages as specified in **Attachment E, Insurance Schedule for RFQ 3282**.

- 5.1.9 Company background/history and why vendor is qualified to provide the services described in this RFQ. Limit response to no more than five (5) pages.

5.1.9 – 5.1.10 Qualifications and Background

Summitt Forests Inc. is wholly owned by Scott Nelson and has been operating as a Corporation under the state laws of California since its inception January 1, 1983. Summitt has successfully completed more than 4000 Federal, State and Local agency contracts, 3500 of which have been directly related to forestry and reforestation.

Summitt's key people have numerous years of experience with all types of hand, and light mechanical forestry applications. Below we have listed each person and their years of experience in the industry. Our primary business target over the past 30 years has been to supply forestry services to various government agencies and private timber companies. We complete hundreds of contracts each year that involve forest health improvement projects that include fuels reduction, slash piling, chipping, pre-commercial thinning, tree planting, plantation maintenance, animal damage control, mastication, small tree removal, pruning, pile burning, firefighting, herbicide and pesticide applications, along with many other types of projects. Much of the work has been within urban interface settings, much has been in forest settings. A large portion of our contracts are with the government, completing millions of dollars of contracts each year for those agencies. With our experienced crew leaders, managers, and over 150 workers, Summitt will be able to complete any project presented within most any time frame. Summit operates over 10 reforestation crews during the majority of each year and as such would be more than adequate to complete most any demanding project.

Principal Employees

Primary Office Staff	MSPA#	Title and Years of Experience
Scott Nelson	E-09-741424-H-17-R	Owner/President 30+
Dinah Walker		Office and Systems Manager 20+
Barry Ledbetter	E-09-861424-L-17-R	Forestry/Fire/Manager 15/22/10
Celestino Rodriguez	E-09-905258-H-17-R	Forestry/Manager/Safety 27/17/17

Field Managers

Perfecto Ledesma	E-09-216641-H-17-R	Foreman/Manager 25/15
Gorgonio Ibarra	E-09-272239-H-17-R	Foreman/Manager 20/10
Bacilio Blanco	E-09-140866-H-17-R	Foreman/Manager 15/2
Ron Schmelzer	E-09-626001-H-17-R	Mechanical/Manager 28/10
David Cyphers		Chief Professional Forester 30+

Field Supervisors / Inspectors

Alvaro Ledesma	E-09-351320-H-17-R	Foreman/Inspector 15
Mario Cortes	E-09-977864-H-17-I	Foreman/Inspector 15
Vicente Ibarra	E-09-409747-H-17-R	Foreman/Inspector 12
David Verduco	E-09-224027-H-17-R	Foreman/Inspector 10
Enrique Garcia		Foreman/Inspector 10
Filipe Ibarra	E-09-497311-H-17-R	Foreman/Inspector 10
Luis Cortes	E-09-348994-H-17-R	Foreman/Inspector 5
Angel Esteban	E-09-993504-L-17-R	Foreman/Inspector 3
Jose Blanco	E-09-438589-H-17-R	Foreman/Inspector 3
Eleazar Cortes		Foreman/Inspector 3
Santos Cortes	E-09-408225-H-17-R	Inspector 10
Enrique Padilla	E-09-273583-H-17-R	Foreman/Applicator 20+
Hector Salazar	E-09-969181-H-17-R	Foreman/Applicator 20+

Management

Scott Nelson, Owner-President is responsible for bidding, record keeping, negotiating, and generally oversees the entire contract operation. Scott Nelson has over 30 years of experience operating a forestry contracting company. He has several years of college where he studied business administration. His entire time and effort has gone into creating a vibrant and successful company that employs over 150 people. Scott is responsible for all aspects of the business, but specifically handles all of the bidding and crew organization.

Dinah Walker is the office manager who oversees housing, insurance, accounting, invoicing, procurement, payroll, and various registration requirements. Dinah oversees an office staff of 8 people to complete the functionality of all office requirements. Dinah oversees all accounting systems.

Barry Ledbetter is the organizational manager who assists with crew planning, crew dispatch, safety training and management with 9 years of experience in that position. Our fire and fuels management is overseen by Barry Ledbetter who has been involved in firefighting and burning for over 20 years. Barry is in charge of organization and execution of all firefighting and burning contracts. Barry's background and experience come from USFS hand and engine crews. Barry had 12 seasons of experience on the Middle Fork Ranger District, Willamette National Forest, prior to joining Summitt 15 years ago.

Celestino Rodriguez is the personnel supervisor and safety manager whose responsibilities include estimation, personnel, and safety. Celestino is a certified instructor for CPR and first aid training. Celestino organizes and instructs safety classes and works with all employees with regards to our Safety policy and plan. Celestino has over 25 years of experience in the forestry industry and 17 years of experience as the safety manager.

David Cyphers has come to work for Summitt as our chief forester after many years as a consultant. Dave has over 30 years of field experience and is in charge of our professional forestry services, including timber appraisal, GPS collection and mapping, timber sale management, and forest inventory contracts.

Field Managers

Our field managers are responsible for organizing and scheduling crews, pre-work meetings, problem solving at the job site, personnel management, overall quality, efficiency, job overview, and estimating. Each has numerous years of experience in the forestry industry and are leaders in the industry with their expertise and knowledge. Perfecto Ledesma, Bacilio Blanco and Gorgonio Ibarra have been with Summitt for many years, starting as field workers, becoming Supervisors, and now manage the day to day field operations by overseeing all of the forestry crews. Ron Schmelzer is the field manager for all mechanical projects, which would include chipping, mastication, tree removal, biomass removal or other projects that would require the use of mechanical treatments. Ron has been with Summitt for many years, beginning as a shop mechanic, becoming the shop supervisor, and now is a Field manager.

Perfecto Ledesma Perfecto has been a forestry worker for over 25 years, during that time he has been a crew leader, foreman, and for last 15 years a manager. His experience and knowledge has allowed him to become a company manager who oversees crew activities and bidding. His experience includes Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Burning, Fire Fighting, Inspections and other forestry related work. He is fluent in the spoken and written English Language. Perfecto has demonstrated the ability to successfully manage and oversee several crews at a time.

Gorgonio Ibarra **Gorgonio has been a forestry worker for over 20 years, a crew leader and foreman for over 10 years, and a manager for over 10 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Burning, Fire Fighting, Inspections and other forestry related work. He is fluent in the spoken and written English Language. Gorgonio has demonstrated on numerous contracts that he can easily handle crews in excess of 30 people. Gorgonio oversees several crews as a manager.**

Bacilio Blanco **Bacilio has been a forestry worker for over 20 years; he has been a crew leader and foreman for over 15 years. He has recently been selected to a Field Management Position. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Fire Fighting, Inspections and other forestry related work. He is fluent in the spoken and written English Language. Bacilio has demonstrated the ability on many contracts to successfully handle crews of 15 to 20 people and to manage crews of all sizes and types.**

Ron Schmelzer **Ron has been a mechanic and fabricator for over 20 years, and has been working in the forestry industry for nearly 20 years. Ron currently heads up all of our mechanical based projects and oversees all maintenance and use of equipment on those projects. Ron would likely be the contract representative for mechanical projects.**

One or all of the above Managers would be assigned to any project.

Field Supervisors

The most important people in the company are our Field Supervisors. All Field Supervisors are conversant in the English language, have inspection experience, and have numerous years of experience as laborers in the forestry industry. They have been supervisors of crews for the time periods listed. Their responsibilities include, record keeping, transportation of workers, layout and organization of the work force, and implementation of the contract. They maintain proper work and hourly records, and ensure that all prescriptions are accomplished in a prompt, safe and professional manner. All Foremen have been trained in first aid procedures, and are registered as required with the Migrant Worker Protection Act.

Alvaro Ledesma **Alvaro has been a forestry worker for over 20 years; he has been a crew leader and foreman for over 15 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Inspections and other forestry related work. He is fluent in the spoken and written English Language. Alvaro has the ability to successfully handle crews of 15 to 25 people.**

Mario Cortez **Mario has been a forestry worker for over 20 years; he has been a crew leader and foreman for over 15 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Burning, Fire Fighting, Inspections and other forestry related work. He is fluent in the spoken and written English Language. Mario has the ability to handle crews of 15 to 25 people.**

Vicente Ibarra **Vicente has been a forestry worker for over 15 years; he has been a crew leader and foreman for over 12 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Fire Fighting, Inspections and other forestry related work. He is fluent in the spoken and written English Language. Vicente has the ability to successfully handle crews of 15 to 25 people.**

David Verduco **David has been a forestry worker for over 15 years; he has been a crew leader and foreman for over 10 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Fire Fighting, Inspections and other forestry related work. He is fluent in the spoken and written English language. David has demonstrated the ability to handle crews of 8 to 15 people.**

Enrique Garcia Enrique has been a forestry worker for over 15 years; he has been a crew leader and foreman for over 10 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Inspections and other forestry related work. He is fluent in the spoken and written English Language. Enrique has the ability to successfully handle crews of 15 to 20 people.

Filipe Ibarra Felipe has been a forestry worker for over 15 years, he has been a crew leader and foreman for 10 years. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Burning, Fire Fighting, Inspections and other forestry related work. He is improving in the spoken and written English Language. Felipe has the ability to handle crews of 12 to 15 people.

Luis Cortes Luis has been a forestry worker for over 15 years; he has been a crew leader and foreman for over 5 years. His experience includes; Chipping, Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Fire Fighting, Inspections and other forestry related work. He is capable in the spoken and written English Language. Luis has the ability to successfully handle crews of 10 to 15 people.

Angel Esteban Angel has been a forestry worker for over 7 years and has recently been selected to be a foreman. He has three years of experience in his present position and has been involved in Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Inspections and other forestry related work. He is improving, but communicative, in his written and spoken English skills.

Jose Blanco Jose has been a forestry worker for over 15 years and has been recently selected as a crew leader. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Burning, Fire Fighting, Inspections and other forestry related work. He is capable in the spoken and written English Language. Jose has specialized in smaller crews but also has the ability to successfully handle crews of 12 to 15 people.

Eleazar Cortes Eleazar has been a forestry worker for over 15 years and has been recently selected as a crew leader. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Fuels Reduction, Burning, Fire Fighting, Inspections and other forestry related work. He is improving, but communicative, in his written and spoken English skills. Eleazar has the ability to successfully handle crews of 12 to 15 people.

Enrique Padilla Enrique has been a forestry worker for over 20 years; he has been a crew leader and foreman for that time. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Herbicide application, Gopher Control, Burning, Inspections and other forestry related work. He is fluent in the spoken and written English Language. Enrique is a licensed pesticide applicator, and has the ability to successfully handle crews of 15 to 25 people.

Hector Salazar Hector has been a forestry worker for over 20 years; he has been a crew leader and foreman for that time. His experience includes; Tree planting, Tubing, Thinning, Slash Piling, Herbicide applications, Gopher Control, Burning, Inspections and other forestry related work. He is fluent in the spoken and written English Language. Hector is licensed in several states for the application of pesticides. Hector is very good with small crews and specialized work. He has also demonstrated the ability to successfully handle crews of 10 to 15 people.

Crew Personnel

Summitt has a workforce of over 100 seasonal and H2B employees who work for our company year after year. These workers are experienced in all phases of our forestry operations. Crew members, unless hired from the local area of the project, will have previously been on Summitt's payroll and will have a minimum of one year, with most having several years of experience in the work being performed.

SUMMITT FORESTS INC. / SUMMITT ENTERPRISES INC.
FIRE AND BURNING QUALIFICATIONS

Name	Fire Qualifications	Burning Qualifications	Project Work Qualifications
Barry Ledbetter	CRWB/ENGB/ICT4	RXB3/RXB2/Ignition, Holding and Mop-up Specialist	Operations/Logistics Manager/Fire & Fuels Manager
Gorgonio Ibarra	CRWB	RXB3/Mop-up Specialist	Foreman/Field Supervisor
German Ibarra	CRWB/ENGB/ICT4	RXB3/Mop-up Specialist	Foreman
Hector Salazar	FFT1(T)	RXCM/RXB3 Trainee/Mop-up Splist	Foreman
Vicente Ibarra	FFT1	RXCM/RXB3 Trainee/Mop-up Splist	Foreman
Jose Luis Cortez	FFT1	RXCM/RXB3 Trainee/Mop-up Splist	Foreman
Felipe Ibarra	FFT1	RXCM/RXB3 Trainee/Mop-up Splist	Foreman
Martin Reyes	FFT1	RXCM/RXB3 Trainee/Mop-up Splist	Foreman
Jose Virgen	FFT1	RXCM	
Juan Torres Avina	FFT2	RXCM	Laborer/Sawyer
Reyes Carbajal	FFT2	RXCM	Laborer/Sawyer
Ricardo Reyes Colin	FFT2	RXCM	Laborer/Sawyer
Bacilio Blanco	FFT2	RXCM	Laborer/Sawyer
Jose Cruz Diaz	FFT2	RXCM	Laborer/Sawyer
Fermin Cortez	FFT2	RXCM	Laborer/Sawyer
David Duenas	FFT2	RXCM	Laborer/Sawyer
Noel Duenas	FFT2	RXCM	Laborer/Sawyer
Pedro Perez Cortez	FFT2	RXCM	Laborer/Sawyer
Andres Diaz Cortez	FFT2	RXCM	Laborer/Sawyer
Javier Miranda Cruz	FFT2	RXCM	Laborer/Sawyer
Felix Cortez Diaz	FFT2	RXCM	Laborer/Sawyer
Benjamin Perez	FFT2	RXCM	Laborer/Sawyer
Carlos Garcia Francisco	FFT2	RXCM	Laborer/Sawyer
Valentin Garcia Francisco	FFT2	RXCM	Laborer/Sawyer
Atanasio Miranda	FFT2	RXCM	Laborer/Sawyer
Javier Reafael Garcia	FFT2	RXCM	Laborer/Sawyer
Leonardo Rafael Garcia	FFT2	RXCM	Laborer/Sawyer
Miguel Miranda Garcia	FFT2	RXCM	Laborer/Sawyer
Ramiro Garfias	FFT2	RXCM	Laborer/Sawyer
Simon Miranda Garcia	FFT2	RXCM	Laborer/Sawyer
Armando Hernandez	FFT2	RXCM	Laborer/Sawyer
Jorge Ivan Ibarra	FFT2	RXCM	Laborer/Sawyer
Emiliano Garcia	FFT2	RXCM	Laborer/Sawyer
Ismael Ibarra	FFT2	RXCM	Laborer/Sawyer
Danny Ogden	FFT2	RXCM	Laborer/Sawyer
Rafael Acosta	FFT2	RXCM	Laborer/Sawyer
Xavier Ubaldo Prieto	FFT2	RXCM	Laborer/Sawyer
Juan Salvador Ramos	FFT2	RXCM	Laborer/Sawyer
Heriberto Rangel	FFT2	RXCM	Laborer/Sawyer
Gustavo Huerta Valle	FFT2	RXCM	Laborer/Sawyer
Rafael Vela	FFT2	RXCM	Laborer/Sawyer
Jose Tellez Villa	FFT2	RXCM	Laborer/Sawyer
Jose Rangel Villasenor	FFT2	RXCM	Laborer/Sawyer

5.1.11.1 Dun and Bradstreet Number

Duns# 608261764

5.1.11.2 Federal Tax Identification Number

EIN # 680197970

5.2 Sub-Contractor Information

5.2.1 Does the RFQ response include the use of subcontractors?

YES

5.2.1.1 Through 5.2.1.2

Although Summitt may Purchase, Rent or Lease additional equipment as needed, we may utilize equipment through our Potential Sub Contractors. Summitt will normally look to the local area of the project for qualified and approved sub-contractors to provide equipment or people to complete some task orders. Additionally Summitt has at our disposal several mechanical contractors whom we have worked well on many projects, and will use when needed on this contract.

Subcontractors are selected, then placed on a project but are overseen by one of Summitt's managers, usually for mechanical projects this would be Ron Schlmezer, who is Summitt's representative on all mechanical projects. Sub-contractors are also representatives on the project with the limited authority to handle on the ground decisions only. Other decisions which may change the amount of time or money on a project are handled by Summitt. There will be communication on the ground with the State between the sub-contractor and Summitt's representative (Ron Schmelzer). Decisions which cannot be handled on the ground will be handled between the State and Summitt's President, Scott Nelson.

Listed here are a variety of contractors whom Summitt has worked with in the past and have delivered high quality results at competitive prices. These contractors would likely be used throughout the performance of this contract on various task orders to be completed. Services provided by these subcontractors will generally fall under portions of the Mechanical Forestry Applications, specifically logging and commercial size tree cutting and removal, mastication, road work, hauling, and supplying forestry equipment.

Jeff Gamet Logging, Inc.

Jeff Gamet
19229 Hills Road
Belle Fourche, South Dakota
(406) 499-0181

Equipment

1974 Linkbelt 108B Line Machine w/rubber tires
1970 Linkbelt 98 w/rubber tires
1996 Timbco T445B Fellerbuncher
1996 John Deere 648G Grapple Skidder
1996 John Deere 690 ELC Stroke Delimber
1980 Fiat Allis 100C Grader
1998 Komatsu P3350-6 Escaline
2000 Timbco 445D Fellerbuncher
2007 Caterpillar 535C Skidder
1986 Serco 200L515 Loader m/Mac
2004 John Deer 3554 624 Wartah Dangel Head Delimber
1998 Linkbelt 2800 Quantum Series Hydraulic Processor
2000 Fontain LP50 Lowboy Trailer
2001 Freightliner FLD 120 SD Semi-Truck

Cecil Logging

Justin Cecil

PO Box 3024

Lake Arrowhead, CA 92352

Cecil Logging Equipment

Cat Dozer D6C with Blade

6-Skidlers, Caterpillar 252, 518, 287A, 287B, Clark 667, and Timberjack 380B, with Grapples and Wenchers

Cat 966 Front End Loader

3-Terex Woodsman Chippers, 730, 18X, 730X, with Automatic Feed Rollers

2-Rayco C100L, C87L Masticator Crawlers with Grapple Buckets, Mastication Drums

Timberjack 608 Masticator with Shear Head, Caterpillar 320C Masticator 18 foot Boom and Fecon Head

Christy 3DTKYarder with Mechanical Carriage, 2-John Deere 2054, 690E Log Loaders

Rayco C85L Skid Steer Feller Buncher

GMC C7500 Lift truck, 2-GMC Chip Trucks with Dump Beds

International 4900 Dump Truck, Kenworth Self-Loading Log Truck, Kenworth Low boy and Hauling Truck

Interstate Loadrunner Saw Repair Trailer

Kaiser Water Truck 2500 gallon and Water Trailer 300 Gallon with Hose and Pumps

2 Service Trucks, 5-4X4 Pick up Trucks, Kawasaki Quad with Wench, 25 Husqvarna Chain Saws

29 Foot Toy Hauler Trailer, 10 echo Power Saw Limbers

5.2.1.3

Selection of Sub-contractors

Summitt will select any subcontractors to be used based on these items in order of importance. First we will look at our past experience with the contractor and their ability to do quality work in a timely manner. These would be contractors in which we currently have an outstanding relationship with. Secondly, we would look at their availability and cost to do the work. Summitt has a relationship with a wide array of contractors who have completed work for Summitt in the past that are highly qualified and are capable of lending their expertise to the successful outcome of contracts. Thirdly, we will then look to local contractors whom we may not have a relationship, but may potentially begin a working relationship if they have a track record of good quality work, competitive prices, and timely performance for their clients.

Quality of Sub-Contractor's Work

Summitt will oversee the work taking place with a manager who will oversee the project. Subs will be given a copy of the contract and will have a briefing to make sure that the specifications are understood prior to work beginning. As work progresses the manager will view the work and if deficiencies are noted will contact the sub and go over the work to make sure that the requirements are being met. If the work continues to be substandard, the subcontractor will be stopped from work.

Proof of Payment

Proof of payment to all subcontractors will be supplied to the state as needed or requested.

5.2.1.4 Through 5.2.1.7

Information regarding subcontractor history are included on the following pages. These contractors have not worked for the State of Nevada and currently do not have Nevada Business Licenses, however prior to working on any project Summitt will require proof of such license. Summitt will not allow work to start on any project until proof of all required insurances and licenses have been supplied to Summitt for any sub-contractor. Summitt will notify the State of Summitt's intention to use a sub-contractor that is not listed in this proposal on any project. The sub will not be allowed to begin work until the state as given approval.

5. COMPANY BACKGROUND AND REFERENCES

5.1 VENDOR INFORMATION

5.1.1 Vendors must provide a company profile in the table format below.

Question	Response
Company name:	Jeff Gamet Logging, Inc
Ownership (sole proprietor, partnership, etc.):	Corporation
State of incorporation:	Montana
Date of incorporation:	2/18/1994
# of years in business:	42 yrs / incorporated for 23 yrs
List of top officers:	Jeffrey M Gamet, President/VP Roni D Gamet Secretary/Treasurer
Location of company headquarters:	6277 N Hwy 83 Condon, MT 59826
Location(s) of the company offices:	19229 Prairie Hills Rd Belle Fourche, SD 57717
Location(s) of the office that will provide the services described in this RFQ:	19229 Prairie Hills Rd Belle Fourche, SD 57717
Number of employees locally with the expertise to support the requirements identified in this RFQ:	Jeff Gamet Jason Gamet Cole Gamet
Number of employees nationally with the expertise to support the requirements in this RFQ:	Jeff Gamet Jason Gamet Cole Gamet
Location(s) from which employees will be assigned for this project:	19229 Prairie Hills Rd Belle Fourche, SD 57717

5.1.2 **Please be advised**, pursuant to NRS 80.010, a corporation organized pursuant to the laws of another state must register with the State of Nevada, Secretary of State's Office as a foreign corporation before a contract can be executed between the State of Nevada and the awarded vendor, unless specifically exempted by NRS 80.015.

5.1.3 The selected vendor, prior to doing business in the State of Nevada, must be appropriately licensed by the State of Nevada, Secretary of State's Office pursuant to NRS76. Information regarding the Nevada Business License can be located at <http://sos.state.nv.us>.

Question	Response
Nevada Business License Number:	Do not have one yet, but will get one
Legal Entity Name:	Have not done business for State of Nevada

Is "Legal Entity Name" the same name as vendor is doing business as?

Yes	X	No	
-----	---	----	--

If “No”, provide explanation.

- 5.1.4 Vendors are cautioned that some services may contain licensing requirement(s). Vendors shall be proactive in verification of these requirements prior to proposal submittal. Proposals that do not contain the requisite licensure may be deemed non-responsive.

- 5.1.5 Has the vendor ever been engaged under contract by any State of Nevada agency?

Yes		No	X
-----	--	----	---

If “Yes”, complete the following table for each State agency for whom the work was performed. Table can be duplicated for each contract being identified.

Question	Response
Name of State agency:	
State agency contact name:	
Dates when services were performed:	
Type of duties performed:	
Total dollar value of the contract:	

- 5.1.6 Are you now or have you been within the last two (2) years an employee of the State of Nevada, or any of its agencies, departments, or divisions?

Yes		No	X
-----	--	----	---

If “Yes”, please explain when the employee is planning to render services, while on annual leave, compensatory time, or on their own time?

If you employ (a) any person who is a current employee of an agency of the State of Nevada, or (b) any person who has been an employee of an agency of the State of Nevada within the past two (2) years, and if such person will be performing or producing the services which you will be contracted to provide under this contract, you must disclose the identity of each such person in your response to this RFQ, and specify the services that each person will be expected to perform.

- 5.1.7 Disclosure of any significant prior or ongoing contract failures, contract breaches, civil or criminal litigation in which the vendor has been alleged to be liable or held liable in a matter involving a contract with the State of Nevada or any other governmental entity. Any pending claim or litigation occurring within the past six (6) years which may adversely affect the vendor’s ability to perform or fulfill its obligations if a contract is awarded as a result of this RFQ must also be disclosed. Does any of the above apply to your company?

Yes		No	X
-----	--	----	---

If “Yes”, please provide the following information. Table can be duplicated for each issue being identified.

Question	Response	
Date of alleged contract failure or breach:		
Parties involved:		
Description of the contract failure, contract breach, or litigation, including the products or services involved:		
Amount in controversy:		
Resolution or current status of the dispute:		
If the matter has resulted in a court case:	Court	Case Number
Status of the litigation:		

- 5.1.8 Vendors must review the insurance requirements specified in ***Attachment E, Insurance Schedule for RFQ 3282***. Does your organization currently have or will your organization be able to provide the insurance requirements as specified in ***Attachment E***.

Yes	X	No	
-----	---	----	--

Any exceptions and/or assumptions to the insurance requirements ***must*** be identified on ***Attachment B, Technical Certification of Compliance with Terms and Conditions of RFQ***. Exceptions and/or assumptions will be taken into consideration as part of the evaluation process; however, vendors must be specific. If vendors do not specify any exceptions and/or assumptions at time of their RFQ response submission, the State will not consider any additional exceptions and/or assumptions during negotiations.

Upon contract award, the successful vendor ***must*** provide the Certificate of Insurance identifying the coverages as specified in ***Attachment E, Insurance Schedule for RFQ 3282***.

- 5.1.9 Company background/history and why vendor is qualified to provide the services described in this RFQ. Limit response to no more than five (5) pages.
- 5.1.10 Length of time vendor has been providing services described in this RFQ to the public and/or private sector. Please provide a brief description.
- 5.1.11 Financial information and documentation to be included in Part III, Confidential Financial Information of vendor’s response in accordance with Section 10.5, Part III – Confidential Financial Information.

5.1.11.1 Dun and Bradstreet Number 36-426-1420

5.1.11.2 Federal Tax Identification Number 81-0490903

Jeff Gamet Logging, Inc.

19229 Prairie Hills Rd
Belle Fourche, SD 57717

Jeff Gamet (406) 499-0181
Roni Gamet (406) 210-1239

Jeff Gamet was born into a logging family in 1957 in Couer d'Alene, Idaho, which is in the northern part of Idaho. He grew up logging with his father. In 1975, he started his own logging business which consisted of conventional logging with hand felling trees, a rubber tire skidder, cat crawler, log loader, and a log truck.

After marrying and having two boys, he later moved to north western Montana and continued in conventional logging for Darby Lumber Company in Darby, Montana, Bureau of Indian Affairs (Salish Kootenai Tribe in Pablo, Montana) and various other companies.

In 1990, he moved to Seeley Lake, Montana and started Yarder and Conventional Logging for Plum Creek Timber Company out of Seeley Lake, Montana. A few years later, he started Yarder Conventional Logging for RY Timber Company. Yarder Logging was using a crane/cable system to skid timber to a central location on steep terrain. They had to de-limb, skid, and load logs on to trucks to be hauled to the mill. In 2008, Plum Creek Timber Company sold their property holdings to the Nature Conservancy, which more or less put us out of work in our area. Work was scarce and the economy was down.

Jeff, along with his two sons, decided to venture out into mechanical logging. They started with a feller bunch, de-limber, two skidders, a CAT, and a log loader to put the logs on the truck. They traveled from state to state; Wyoming, Montana, Washington, South Dakota, Colorado, Nebraska, Utah, and Arizona. They provided specialty logging, thinning of campgrounds and hazardous trees, roadside safety projects, and clearing of trees for wildlife enhancement.

Presently we are working for Neiman Timber Company of Spearfish, South Dakota with esca-line yarder logging the steep terrain. We are also subcontracting for Summitt Forests, Inc. out of Ashland, Oregon and Cutting Edge Forestry, Inc., out of Talent, Oregon. We also do various jobs with our mechanical side, feller buncher, de-limber, skidding logs into piles, some times for loader and some-times for slash piles.

We try to be very versatile and efficient.

5. COMPANY BACKGROUND AND REFERENCES

5.1 VENDOR INFORMATION

5.1.1 Vendors must provide a company profile in the table format below.

Question	Response
Company name:	Cecil logging
Ownership (sole proprietor, partnership, etc.):	S Corporation
State of incorporation:	Colorado
Date of incorporation:	June 2007
# of years in business:	13 years
List of top officers:	Justin Cecil – President
Location of company headquarters:	Lake Arrowhead, CA
Location(s) of the company offices:	Lake Arrowhead, CA
Location(s) of the office that will provide the services described in this RFQ:	Lake Arrowhead, CA
Number of employees locally with the expertise to support the requirements identified in this RFQ:	5
Number of employees nationally with the expertise to support the requirements in this RFQ:	5
Location(s) from which employees will be assigned for this project:	Lake Arrowhead, CA

5.1.2 **Please be advised**, pursuant to NRS 80.010, a corporation organized pursuant to the laws of another state must register with the State of Nevada, Secretary of State's Office as a foreign corporation before a contract can be executed between the State of Nevada and the awarded vendor, unless specifically exempted by NRS 80.015.

5.1.3 The selected vendor, prior to doing business in the State of Nevada, must be appropriately licensed by the State of Nevada, Secretary of State's Office pursuant to NRS76. Information regarding the Nevada Business License can be located at <http://sos.state.nv.us>.

Question	Response
Nevada Business License Number:	Do not have one yet, but will get one
Legal Entity Name:	Have not done business for State of Nevada

Is "Legal Entity Name" the same name as vendor is doing business as?

Yes	X	No	
-----	---	----	--

If "No", provide explanation.

5.1.4 Vendors are cautioned that some services may contain licensing requirement(s). Vendors shall be proactive in verification of these requirements prior to

proposal submittal. Proposals that do not contain the requisite licensure may be deemed non-responsive.

- 5.1.5 Has the vendor ever been engaged under contract by any State of Nevada agency?

Yes		No	X
-----	--	----	---

If "Yes", complete the following table for each State agency for whom the work was performed. Table can be duplicated for each contract being identified.

Question	Response
Name of State agency:	
State agency contact name:	
Dates when services were performed:	
Type of duties performed:	
Total dollar value of the contract:	

- 5.1.6 Are you now or have you been within the last two (2) years an employee of the State of Nevada, or any of its agencies, departments, or divisions?

Yes		No	X
-----	--	----	---

If "Yes", please explain when the employee is planning to render services, while on annual leave, compensatory time, or on their own time?

If you employ (a) any person who is a current employee of an agency of the State of Nevada, or (b) any person who has been an employee of an agency of the State of Nevada within the past two (2) years, and if such person will be performing or producing the services which you will be contracted to provide under this contract, you must disclose the identity of each such person in your response to this RFQ, and specify the services that each person will be expected to perform.

- 5.1.7 Disclosure of any significant prior or ongoing contract failures, contract breaches, civil or criminal litigation in which the vendor has been alleged to be liable or held liable in a matter involving a contract with the State of Nevada or any other governmental entity. Any pending claim or litigation occurring within the past six (6) years which may adversely affect the vendor's ability to perform or fulfill its obligations if a contract is awarded as a result of this RFQ must also be disclosed. Does any of the above apply to your company?

Yes		No	X
-----	--	----	---

If “Yes”, please provide the following information. Table can be duplicated for each issue being identified.

Question	Response	
Date of alleged contract failure or breach:		
Parties involved:		
Description of the contract failure, contract breach, or litigation, including the products or services involved:		
Amount in controversy:		
Resolution or current status of the dispute:		
If the matter has resulted in a court case:	Court	Case Number
Status of the litigation:		

- 5.1.8 Vendors must review the insurance requirements specified in *Attachment E, Insurance Schedule for RFQ 3282*. Does your organization currently have or will your organization be able to provide the insurance requirements as specified in *Attachment E*.

Yes	X	No	
-----	---	----	--

Any exceptions and/or assumptions to the insurance requirements **must** be identified on *Attachment B, Technical Certification of Compliance with Terms and Conditions of RFQ*. Exceptions and/or assumptions will be taken into consideration as part of the evaluation process; however, vendors must be specific. If vendors do not specify any exceptions and/or assumptions at time of their RFQ response submission, the State will not consider any additional exceptions and/or assumptions during negotiations.

Upon contract award, the successful vendor **must** provide the Certificate of Insurance identifying the coverages as specified in *Attachment E, Insurance Schedule for RFQ 3282*.

- 5.1.9 Company background/history and why vendor is qualified to provide the services described in this RFQ. Limit response to no more than five (5) pages.
- 5.1.10 Length of time vendor has been providing services described in this RFQ to the public and/or private sector. Please provide a brief description.
- 5.1.11 Financial information and documentation to be included in Part III, Confidential Financial Information of vendor’s response in accordance with Section 10.5, Part III – Confidential Financial Information.

5.1.11.1 Dun and Bradstreet Number: 005698695

5.1.11.2 Federal Tax Identification Number: 26-0316871

Cecil Logging, Inc.**Relevant Past Performance and Experience:**

Cecil Logging, Inc. (CLI) operations began over a decade ago in response to the drought conditions in Southern California and the need for experienced loggers to remove dead bark beetle trees. CLI's operations have evolved with the changing needs of the government agencies and private property owners, moving the focus from dead tree removal to wildfire prevention and rehabilitation. CLI specializes in mechanized fuels reduction and has a diverse fleet of heavy equipment for masticating brush, cutting firelines and roads, processing logs, yarding, operating landings and hauling logs.

Justin Cecil, President of CLI and Ray Cecil (Justin's father), Project Manager, are third and second generation loggers respectively from Northern California. Their family has owned and operated logging operations with mills since Ray was a child. But as the industry has moved away from milling timber, Ray spent the next two decades working with public utilities in the Sacramento area as an employee and subcontractor, as well as working with companies like Fruit Growers Supply, cutting trees for orange crates. With the funding for removal of dead bark beetle trees by the federal government, Ray, along with Justin, shifted their focus in 2004 to Southern California and fire mitigation and rehabilitation work. They began as subcontractors in the Lake Arrowhead area, removing dead trees along State highways and in the local Boy Scout camp that had been burned in the Old Fire in 2003. As the County came in with their own tree removal program, Justin became a prime contractor. And as the County's projects evolved from dead bark beetle tree removal to fuel modification projects, Justin chose to specialize in heavy equipment operations, training operators to cut fire lines and masticate thick dense brush in a mosaic pattern so that fire could not travel straight through a treated area.

5.3 Business References

Current Work

Summitt is involved with a number of IDIQ task order type of contracts in which we are bidding and completing task orders. In addition we have a variety of general contracts which have varying time frames. Do to our ability to operate several crews at a time, we do not believe that any of the work that we currently have on hand will in any way affect our ability to complete this project in a timely manner with a professional experienced crew.

Attachment F, Reference Questionnaire

Summitt has sent out several Reference questionnaires to past clients as directed by the solicitation. We assume you have had some or many of those returned to you. We have included a list of those whom we sent the questionnaires and the projects involved. Following Summit's references are the references that were sent out by the Two listed Sub-Contractors.

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
X	VENDOR
	SUBCONTRACTOR
Project Name:	Point Ranch Plant – Collins Pine
Primary Contact Information	
Name:	Travis Erickson
Street Address:	PO Box 1340
City, State, Zip	Lakeview, OR 97630
Phone, including area code:	541-947-2018 ext. 33
Facsimile, including area code:	
Email address:	terickson@collinsco.com
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Planted 337,800 bareroot trees on the Barry Point fire on Collins Pine land. Flat to moderate.
Original Project/Contract Start Date:	3/15/16
Original Project/Contract End Date:	5/1/16
Original Project/Contract Value:	\$90,686.20
Final Project/Contract Date:	4/11/16-4/28/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:			
Company Name:	Summitt Forests, Inc.		
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>			
X	VENDOR		SUBCONTRACTOR
Project Name:	Weyerhaeuser Spring Plant 2016		
Primary Contact Information			
Name:	Eduardo Lamothe		
Street Address:	785 N. 42 nd St.		
City, State, Zip	Springfield, OR 97478		
Phone, including area code:	541-746-2511		
Facsimile, including area code:	541-988-0613		
Email address:	Eduardo.lamothe@weyerhaeuser.com		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Tree Planting Transport trees from cold storage to units Plant bareroot plugs Vexar Tubing Installation Self Inspection along w/ Weyerhaeuser Insp.		
Original Project/Contract Start Date:	1/5/16		
Original Project/Contract End Date:	5/31/16		
Original Project/Contract Value:	\$191,260.65		
Final Project/Contract Date:	3/15/16-5/6/16		
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
X	VENDOR
	SUBCONTRACTOR
Project Name:	2016 Hancock Planting
Primary Contact Information	
Name:	Glenn Novak
Street Address:	572 Parsons Dr. Ste. 124
City, State, Zip	Medford, OR 97501
Phone, including area code:	541-494-4400
Facsimile, including area code:	541-494-4401
Email address:	gnovak@hnrg.com
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Tree planting in moderate to extreme slopes within Hancock's Medford operations Dist. Plugs and bareroot
Original Project/Contract Start Date:	2/26/16
Original Project/Contract End Date:	12/15/16
Original Project/Contract Value:	\$241,780
Final Project/Contract Date:	3/14/16-5/11/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
X	VENDOR
	SUBCONTRACTOR
Project Name:	South Pass
Primary Contact Information	
Name:	Tim Kramer
Street Address:	1335 Main St.
City, State, Zip	Lander, WY 82520
Phone, including area code:	307-332-8431
Facsimile, including area code:	307-332-2318
Email address:	trramer@blm.gov
Alternate Contact Information	
Name:	Amy Anderson
Street Address:	260 Buena Vista
City, State, Zip	Lander, WY 82520
Phone, including area code:	307-332-7723 ext. 223
Facsimile, including area code:	
Email address:	Amy.anderson@wyo.gov
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Hand thin, Lop and scatter and hand pile.
Original Project/Contract Start Date:	8/29/14
Original Project/Contract End Date:	12/31/16
Original Project/Contract Value:	\$544,137
Final Project/Contract Date:	9/2014-9/30/2016
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Pine Grove Aspen
Primary Contact Information	
Name:	Jill Randall
Street Address:	5400 Bishop Blvd.
City, State, Zip	Cheyenne, WY 82006
Phone, including area code:	307-367-4353
Facsimile, including area code:	
Email address:	Jill.randall@wyo.gov
Alternate Contact Information	
Name:	Rusty Keizer/Mark Randall
Street Address:	1625 W. Pine St.
City, State, Zip	Pinedale WY, 82941
Phone, including area code:	307-367-5317/307-367-5350
Facsimile, including area code:	
Email address:	rukeizer@blm.gov/mrandall@blm.gov
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	254 ac lop and scatter 226 ac. Hand thin/pile 853 ac. of slashing
Original Project/Contract Start Date:	9/14/15
Original Project/Contract End Date:	12/31/16
Original Project/Contract Value:	\$608,319
Final Project/Contract Date:	10/26/15-10/5/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Three Rivers Fireline
Primary Contact Information	
Name:	Jimmy Corvino
Street Address:	255 W. 11 th
City, State, Zip	Kettle Falls, WA 99141
Phone, including area code:	509-738-7731
Facsimile, including area code:	
Email address:	jecorvino@fs.fed.us
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Approx. 22,366 ft of hand fireline and fuel break on Three Rivers RD
Original Project/Contract Start Date:	8/24/16
Original Project/Contract End Date:	10/28/16
Original Project/Contract Value:	\$30,641.42
Final Project/Contract Date:	9/25/16-10/12/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
X	VENDOR
	SUBCONTRACTOR
Project Name:	Gurney Lop and Scatter
Primary Contact Information	
Name:	Clint Wirick
Street Address:	340 N 600 E
City, State, Zip	Richfield, UT 84701
Phone, including area code:	435-452-1856
Facsimile, including area code:	844-715-4930
Email address:	Clint_wirick@fws.gov
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Juniper L&S on 417 acres of private land to improve wildlife habitat and rangeland enhancement. Used Avenza to locate boundaries
Original Project/Contract Start Date:	10/18/16
Original Project/Contract End Date:	10/31/16
Original Project/Contract Value:	\$28,356
Final Project/Contract Date:	10/19/16-10/23/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
X	VENDOR
	SUBCONTRACTOR
Project Name:	Upper Mammoth
Primary Contact Information	
Name:	John Schmidt
Street Address:	585 N. Main St.
City, State, Zip	Cedar City, UT 84720
Phone, including area code:	435-590-0353
Facsimile, including area code:	
Email address:	johnschmidt@utah.gov
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Wildland fire hazard mitigation by hand thinning, piling chipping on 32 acres Avenza/GPS for unit boundaries
Original Project/Contract Start Date:	9/2/15
Original Project/Contract End Date:	9/30/15
Original Project/Contract Value:	\$65,451.75
Final Project/Contract Date:	9/8/15-9/13/15
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/> X	VENDOR
	SUBCONTRACTOR
Project Name:	South BR LFR 15
Primary Contact Information	
Name:	Kaye Chester
Street Address:	1 West Winesap
City, State, Zip	Tonasket, WA 98855
Phone, including area code:	509-486-5126
Facsimile, including area code:	509-486-1939
Email address:	kchester@fs.fed.us
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Ladder Fuel Reduction, Buck, Lop and Scatter existing and created slash on 484 acres.
Original Project/Contract Start Date:	6/5/15
Original Project/Contract End Date:	9/30/15
Original Project/Contract Value:	\$56,553.00
Final Project/Contract Date:	6/5/15-5/19/16
Was project/contract completed in time originally allotted, and if not, why not?	NO, contract was extended because fire season to 9/30/16
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:			
Company Name:	Summitt Forests, Inc.		
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>			
<input checked="" type="checkbox"/>	VENDOR	<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Bannon LFR 2015		
Primary Contact Information			
Name:	Kaye Chester		
Street Address:	1 West Windesap		
City, State, Zip	Tonasket, WA 98855		
Phone, including area code:	509-486-5126		
Facsimile, including area code:	509-486-1939		
Email address:	kchester@fs.fed.us		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Ladder Fuels Reduction and hand pile on 291 acres.		
Original Project/Contract Start Date:	7/1/15		
Original Project/Contract End Date:	9/30/15		
Original Project/Contract Value:	\$159,078.00		
Final Project/Contract Date:	7/24/15-7/31/15		
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

Reference #:	
Company Name:	Summitt Forests, Inc.
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>	
<input checked="" type="checkbox"/> X	VENDOR
	SUBCONTRACTOR
Project Name:	Lost LFR 2015
Primary Contact Information	
Name:	Kaye Chester
Street Address:	1 West Winesap
City, State, Zip	Tonasket, WA 98855
Phone, including area code:	509-486-5126
Facsimile, including area code:	509-486-1939
Email address:	kchester@fs.fed.us
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Ladder Fuels Reduction, Buck, L&S and handpile
Original Project/Contract Start Date:	4/23/15
Original Project/Contract End Date:	9/30/15
Original Project/Contract Value:	\$39,836
Final Project/Contract Date:	5/20/15-5/29/15
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	MVRD Plant
Primary Contact Information	
Name:	MAUREEN KELLY AKKER
Street Address:	24 W. CHEWUCH RD.
City, State, Zip	WINTHROP, WA 98862
Phone, including area code:	509-996-4095
Facsimile, including area code:	509-996-2208
Email address:	mkellyakker@fs.fed.us
Alternate Contact Information	
Name:	BRUCE AKKER
Street Address:	24 W. CHEWUCH RD.
City, State, Zip	WINTHROP, WA 98862
Phone, including area code:	509-996-4081
Facsimile, including area code:	509-996-2208
Email address:	bakker@fs.fed.us
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	PLANTED TREES ON 920 ACRES.
Original Project/Contract Start Date:	6/24/15
Original Project/Contract End Date:	10/31/15
Original Project/Contract Value:	\$83,214
Final Project/Contract Date:	9/30/15-10/11/15
Was project/contract completed in time originally allotted, and if not, why not?	YES
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	YES

Reference #:			
Company Name:	Summitt Forests, Inc.		
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>			
X	VENDOR		SUBCONTRACTOR
Project Name:	MILL CREEK PLANT		
Primary Contact Information			
Name:	MORGAN MENDENHALL		
Street Address:	1780 N. RESEARCH PKWY. #104		
City, State, Zip	NORTH LOGAN, UT 84341		
Phone, including area code:	435-669-1153		
Facsimile, including area code:			
Email address:	morganmendenhall@utah.gov		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Planted 15,000 trees on State of Utah Lands.		
Original Project/Contract Start Date:	10/5/15		
Original Project/Contract End Date:	10/8/15		
Original Project/Contract Value:	\$13,248		
Final Project/Contract Date:	10/6/15-10/7/15		
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
	SUBCONTRACTOR
Project Name:	Chumyons 2015
Primary Contact Information	
Name:	Josh Northrup
Street Address:	600 Sherbourne
City, State, Zip	Leavenworth, WA 98826
Phone, including area code:	509-548-2584
Facsimile, including area code:	509-548-5817
Email address:	joshnorthrup@fs.fed.us
Alternate Contact Information	
Name:	Jamie Cannon
Street Address:	2108 Entiat Way
City, State, Zip	Entiat, WA 98822
Phone, including area code:	509-784-4635
Facsimile, including area code:	509-784-9402
Email address:	jecannon@fs.fed.us
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Hand thin, prune, rearrange hazardous fuels on 1,195 acres on Wenatchee River RD
Original Project/Contract Start Date:	7/16/15
Original Project/Contract End Date:	11/30/17
Original Project/Contract Value:	\$324,507
Final Project/Contract Date:	5/10/16-5/25/16, 9/13/16-9/17/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:			
Company Name:	Summitt Forests, Inc.		
Identify role company will have for this RFQ project (Check appropriate role below):			
X	VENDOR		SUBCONTRACTOR
Project Name:	Mill Creek 2015		
Primary Contact Information			
Name:	Lathrop Leonard		
Street Address:	1111 2 nd St.		
City, State, Zip	Crescent City, CA 95531		
Phone, including area code:	707-465-7309		
Facsimile, including area code:			
Email address:	Lathrop.leonard@parks.ca.gov		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Hand cut, L&S , hand pile prairie restoration on 522 ac. of State Park lands		
Original Project/Contract Start Date:	10/30/15		
Original Project/Contract End Date:	12/31/16		
Original Project/Contract Value:	\$87,696		
Final Project/Contract Date:	11/28/15-1/28/16		
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

Reference #:	
Company Name:	Summitt Forests, Inc.
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	WMGM Juniper- Double O Ranch Grasslands Enhancement
Primary Contact Information	
Name:	Wade Albrecht
Street Address:	5000 W. Carefree Hwy.
City, State, Zip	Phoenix, AZ 85086
Phone, including area code:	928-853-0044
Facsimile, including area code:	
Email address:	WAlbrecht@azgfd.gov
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Juniper thin/Lop & Scatter on 1300 acres Avenza used to find boundaries
Original Project/Contract Start Date:	10/26/16
Original Project/Contract End Date:	12/31/16
Original Project/Contract Value:	\$89,000
Final Project/Contract Date:	11/17/16-11/21/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
X	VENDOR
	SUBCONTRACTOR
Project Name:	WMGM Juniper- Double O Ranch Grasslands Enhancement
Primary Contact Information	
Name:	Wade Albrecht
Street Address:	5000 W. Carefree Hwy.
City, State, Zip	Phoenix, AZ 85086
Phone, including area code:	928-853-0044
Facsimile, including area code:	
Email address:	WAlbrecht@azgfd.gov
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Juniper Thin/L&S on 1750 acres Avenza to find boundaries
Original Project/Contract Start Date:	3/2/16
Original Project/Contract End Date:	12/31/16
Original Project/Contract Value:	\$116,289.80
Final Project/Contract Date:	5/10/16-5/17/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Roseburg 2016 Manual Herbicide Application
Primary Contact Information	
Name:	Ken Scott
Street Address:	PO Box 1088
City, State, Zip	Roseburg, OR 97470
Phone, including area code:	541-643-0547
Facsimile, including area code:	
Email address:	kennethsc@rfpco.com
Alternate Contact Information	
Name:	Evan Light
Street Address:	5197 Deschutes Rd.
City, State, Zip	Anderson, CA 96007
Phone, including area code:	530-925-9016
Facsimile, including area code:	
Email address:	EvanL@rfpco.com
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Low volume hack and squirt, manual release, site prep and grass spray
Original Project/Contract Start Date:	5/1/16
Original Project/Contract End Date:	12/15/16
Original Project/Contract Value:	\$536,338.00
Final Project/Contract Date:	5/12/16-10/13/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
X	VENDOR
	SUBCONTRACTOR
Project Name:	Lake Co. Coop – 2016 Herbicide Application
Primary Contact Information	
Name:	Jeanette Wilson
Street Address:	65600 Hwy 31
City, State, Zip	Silver Lake, OR 97638
Phone, including area code:	541-576-7593
Facsimile, including area code:	541-576-2450
Email address:	jwilson@fs.fed.us
Alternate Contact Information	
Name:	Jason Jaeger
Street Address:	PO Box 567
City, State, Zip	Lakeview OR, 97630
Phone, including area code:	541-219-0537
Facsimile, including area code:	
Email address:	lakecountyweeds@gmail.com
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Noxious weed chemical treatment on approx.. 130 ac. Some aquatic sites.
Original Project/Contract Start Date:	7/19/16
Original Project/Contract End Date:	7/31/16
Original Project/Contract Value:	\$34,533
Final Project/Contract Date:	7/21/16-7/23/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/> X	VENDOR
	SUBCONTRACTOR
Project Name:	Lake Co. Coop – 2016 Herbicide Application
Primary Contact Information	
Name:	Jeanette Wilson
Street Address:	65600 Hwy 31
City, State, Zip	Silver Lake, OR 97638
Phone, including area code:	541-576-7593
Facsimile, including area code:	541-576-2450
Email address:	jwilson@fs.fed.us
Alternate Contact Information	
Name:	Jason Jaeger
Street Address:	PO Box 567
City, State, Zip	Lakeview OR, 97630
Phone, including area code:	541-219-0537
Facsimile, including area code:	
Email address:	lakecountyweeds@gmail.com
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Noxious weed chemical treatment on approx.. 130 ac. Some aquatic sites.
Original Project/Contract Start Date:	7/19/16
Original Project/Contract End Date:	7/31/16
Original Project/Contract Value:	\$34,533
Final Project/Contract Date:	7/21/16-7/23/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	LFO Copper Mtn. Juniper Removal
Primary Contact Information	
Name:	Tim Kramer
Street Address:	1335 Main St.
City, State, Zip	Lander, WY 82520
Phone, including area code:	307-332-8431
Facsimile, including area code:	307-332-2318
Email address:	tkramer@blm.gov
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Handcut Lop and Scatter conifers on 55 acres Avenza used to locate unit boundaires
Original Project/Contract Start Date:	9/1/16
Original Project/Contract End Date:	12/1/16
Original Project/Contract Value:	\$14,628.90
Final Project/Contract Date:	10/3/16-10/4/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:			
Company Name:	Summitt Forests, Inc.		
Identify role company will have for this RFQ project (Check appropriate role below):			
X	VENDOR		SUBCONTRACTOR
Project Name:	LFO Copper Mtn. Juniper Removal		
Primary Contact Information			
Name:	Tim Kramer		
Street Address:	1335 Main St.		
City, State, Zip	Lander, WY 82520		
Phone, including area code:	307-332-8431		
Facsimile, including area code:	307-332-2318		
Email address:	tkramer@blm.gov		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Handcut Lop and Scatter conifers on 55 acres Avenza used to locate unit boundaires		
Original Project/Contract Start Date:	9/1/16		
Original Project/Contract End Date:	12/1/16		
Original Project/Contract Value:	\$14,628.90		
Final Project/Contract Date:	10/3/16-10/4/16		
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
X	VENDOR
	SUBCONTRACTOR
Project Name:	Bishop Ridge Cut and Pile
Primary Contact Information	
Name:	Nicole Nielson
Street Address:	319 N. Carbonville Rd. Ste. A
City, State, Zip	Price, UT 84501
Phone, including area code:	435-820-0687
Facsimile, including area code:	
Email address:	nicolenielson@utah.gov
Alternate Contact Information	
Name:	Jason Kirks
Street Address:	82 Dogwood Ave.
City, State, Zip	Moab, UT 84532
Phone, including area code:	435-259-9635
Facsimile, including area code:	
Email address:	jkirks@blm.gov
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	60 acres cut/handpile and cover 254 acres cut/L&S Avenza and GPS used to locate boundaries
Original Project/Contract Start Date:	4/15/16
Original Project/Contract End Date:	6/15/16
Original Project/Contract Value:	\$123,044.04
Final Project/Contract Date:	5/25/16-5/30/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Bishop Ridge L&S
Primary Contact Information	
Name:	Nicole Nielson
Street Address:	319 N. Carbonville Rd. Ste. A
City, State, Zip	Price, UT 84501
Phone, including area code:	435-820-0687
Facsimile, including area code:	
Email address:	nicolenielson@utah.gov
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Juniper L&S on 254 acres Avenza and GPS used to locate unit boundaries
Original Project/Contract Start Date:	4/18/16
Original Project/Contract End Date:	6/15/16
Original Project/Contract Value:	\$21,302.98
Final Project/Contract Date:	5/13/16-5/18/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:			
Company Name:	Summitt Forests, Inc.		
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>			
<input checked="" type="checkbox"/>	VENDOR	<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Hay Canyon L&S		
Primary Contact Information			
Name:	Nicole Nielson		
Street Address:	319 N. Carbonville Rd. Ste. A		
City, State, Zip	Price, UT 84501		
Phone, including area code:	435-820-0687		
Facsimile, including area code:			
Email address:	nicolenielson@utah.gov		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Juniper L&S on 172 acres for habitat improvement and wildfire hazardous fuels reduction Avenza and GPS used		
Original Project/Contract Start Date:	4/1/16		
Original Project/Contract End Date:	6/15/16		
Original Project/Contract Value:	\$33,368		
Final Project/Contract Date:	5/22/16-5/26/16		
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Government Camp L&S
Primary Contact Information	
Name:	Boyd White
Street Address:	2871 Commerce Way
City, State, Zip	Ogden, UT 84401
Phone, including area code:	801-712-9253
Facsimile, including area code:	
Email address:	boydwhite@utah.gov
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Juniper L&S on 2,390 acres Gentle to moderate slopes Avenza and GPS used
Original Project/Contract Start Date:	8/18/16
Original Project/Contract End Date:	10/1/16
Original Project/Contract Value:	\$114,457
Final Project/Contract Date:	9/1/16-9/14/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:			
Company Name:	Summitt Forests, Inc.		
Identify role company will have for this RFQ project (Check appropriate role below):			
X	VENDOR		SUBCONTRACTOR
Project Name:	West Oakbrush		
Primary Contact Information			
Name:	Boyd White		
Street Address:	2871 Commerce Way		
City, State, Zip	Ogden, UT 84401		
Phone, including area code:	801-712-9253		
Facsimile, including area code:			
Email address:	boydwhite@utah.gov		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Juniper L&S on 600 acres Gentle to moderate slope Avenza and GPS used		
Original Project/Contract Start Date:	8/18/16		
Original Project/Contract End Date:	10/1/16		
Original Project/Contract Value:	\$33,235.82		
Final Project/Contract Date:	9/5/16-9/9/16		
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

Reference #:	
Company Name:	Summitt Forests, Inc.
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Ione Fuels
Primary Contact Information	
Name:	Vaugh Cork
Street Address:	50 Bastian Rd.
City, State, Zip	Battle Mtn., NV 89820
Phone, including area code:	775-635-4118
Facsimile, including area code:	775-635-4034
Email address:	vcork@blm.gov
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Hand cut and hand pile pinyon and juniper on 87 acres Moderate slopes Avenza and GPS used
Original Project/Contract Start Date:	9/1/16
Original Project/Contract End Date:	8/31/17
Original Project/Contract Value:	\$66,903
Final Project/Contract Date:	10/24/16-10/28/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:			
Company Name:	Summitt Forests, Inc.		
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>			
X	VENDOR		SUBCONTRACTOR
Project Name:	Harvard Midland		
Primary Contact Information			
Name:	Glenda Torres		
Street Address:	3028 E. Main St.		
City, State, Zip	Canon City, CO 81212		
Phone, including area code:	719-269-8582		
Facsimile, including area code:	719-269-8599		
Email address:	G1torres@blm.gov		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Thin pinyon pine and juniper on BLM land adjacent to subdivision on 140 acres Flat-Gentle Slope GPS/Avenza used		
Original Project/Contract Start Date:	10/1/16		
Original Project/Contract End Date:	3/15/17		
Original Project/Contract Value:	\$70,370		
Final Project/Contract Date:	11/5/16-11/9/16		
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

Reference #:			
Company Name:	Summitt Forests, Inc.		
Identify role company will have for this RFQ project (Check appropriate role below):			
<input checked="" type="checkbox"/>	VENDOR	<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Trail Gulch		
Primary Contact Information			
Name:	Glenda Torres		
Street Address:	3028 E. Main St.		
City, State, Zip	Canon City, CO 81212		
Phone, including area code:	719-269-8582		
Facsimile, including area code:	719-269-8599		
Email address:	G1torres@blm.gov		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Thin pinyon pine and juniper on BLM lands on 50 acres Moderate slopes Avenza/GPS used		
Original Project/Contract Start Date:	9/30/16		
Original Project/Contract End Date:	5/15/17		
Original Project/Contract Value:	\$29,700		
Final Project/Contract Date:	11/10/16-11/12/16		
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Pole Creek Slashing
Primary Contact Information	
Name:	Ben Sitz
Street Address:	3948 S. Development
City, State, Zip	Boise, ID 83705
Phone, including area code:	208-384-3387
Facsimile, including area code:	208-384-3326
Email address:	bsitz@blm.gov
Alternate Contact Information	
Name:	Jared Jablonski
Street Address:	3948 S. Development
City, State, Zip	Boise, ID 83705
Phone, including area code:	208-384-3468
Facsimile, including area code:	208-384-3326
Email address:	jjablonski@blm.gov
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Hand juniper slashing of encroaching vegetation to prepare for future prescribed fire on 5,350 ac. Avenza used to locate boundaries
Original Project/Contract Start Date:	7/5/16
Original Project/Contract End Date:	10/31/16
Original Project/Contract Value:	\$309,064.04
Final Project/Contract Date:	7/23/16-9/7/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	South Spring Valley Fortification Project
Primary Contact Information	
Name:	Steve Foree
Street Address:	60 Youth Center Dr.
City, State, Zip	Elko, NV 89801
Phone, including area code:	775-777-2306
Facsimile, including area code:	
Email address:	sforee@ndow.org
Alternate Contact Information	
Name:	Kyle Teel
Street Address:	50 Bastian Rd.
City, State, Zip	Battle Mtn., NV 89820
Phone, including area code:	775-726-8117
Facsimile, including area code:	775-635-4034
Email address:	kteel@blm.gov
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Chainsaw/Chaining maint. (6yr.old) Cutting regeneration PJ Mild to Moderate slopes 3103 ac. NDOW 403 ac. BLM Avenza/GPS used
Original Project/Contract Start Date:	7/16/16
Original Project/Contract End Date:	9/30/16
Original Project/Contract Value:	\$114,383.82
Final Project/Contract Date:	7/24/16-8/8/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Overland Pass
Primary Contact Information	
Name:	Steve Foree
Street Address:	60 Youth Center Rd.
City, State, Zip	Elko, NV 89801
Phone, including area code:	775-777-2306
Facsimile, including area code:	
Email address:	sforee@ndow.org
Alternate Contact Information	
Name:	Caleb McAdoo
Street Address:	60 Youth Center Rd.
City, State, Zip	Elko, NV 89801
Phone, including area code:	775-777-2323
Facsimile, including area code:	
Email address:	cmcadoo@ndow.org
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	7,889 acres of Juniper L&S Mild-Moderate slope Avenza GPS used
Original Project/Contract Start Date:	8/15/16
Original Project/Contract End Date:	9/30/17
Original Project/Contract Value:	\$591,396.48
Final Project/Contract Date:	
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Ninemile Lop and Scatter
Primary Contact Information	
Name:	Spencer Cowley
Street Address:	4350 Cliffs Dr.
City, State, Zip	Pocatello, ID 83204
Phone, including area code:	208-524-7662
Facsimile, including area code:	208-478-6376
Email address:	scowley@blm.gov
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Juniper L&S Cut Lop and Scatter Avenza Maps
Original Project/Contract Start Date:	7/6/16
Original Project/Contract End Date:	8/26/16
Original Project/Contract Value:	\$20,789.40
Final Project/Contract Date:	7/16/16-7/19/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Nook Task Order #0048
Primary Contact Information	
Name:	Melody Culp
Street Address:	26568 Redwood Hwy.
City, State, Zip	Cave Jct., OR 97523
Phone, including area code:	541-5992-4000
Facsimile, including area code:	541-592-4010
Email address:	mculp@fs.fed.us
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Hand cut, hand pile, burn, swamper burn, herbicide hack and squirt
Original Project/Contract Start Date:	6/30/15
Original Project/Contract End Date:	12/31/16
Original Project/Contract Value:	\$105,280.00
Final Project/Contract Date:	10/12/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Sudden Oak Death – Nook Task #3
Primary Contact Information	
Name:	Melody Culp
Street Address:	26568 Redwood Hwy.
City, State, Zip	Cave Jct., OR 97523
Phone, including area code:	541-5992-4000
Facsimile, including area code:	541-592-4010
Email address:	mculp@fs.fed.us
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Sudden Oak Death IDIQ – Hand, Thin, Pile, cutstump, chemical hack/squirt, handpile, swamper burn, access trails, roadside burn Extreme Slope
Original Project/Contract Start Date:	9/6/16
Original Project/Contract End Date:	11/30/17
Original Project/Contract Value:	\$19,973.90
Final Project/Contract Date:	
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
<i>Identify role company will have for this RFQ project (Check appropriate role below):</i>	
X	VENDOR
	SUBCONTRACTOR
Project Name:	McCurdy
Primary Contact Information	
Name:	Justin Rozich
Street Address:	825 Ave. E
City, State, Zip	Ely, NV 89301
Phone, including area code:	775-289-5127
Facsimile, including area code:	775-289-2132
Email address:	justinrozich@fs.fed.us
Alternate Contact Information	
Name:	Steve Foree
Street Address:	60 Youth Center Rd.
City, State, Zip	Elko, NV 89801
Phone, including area code:	775-777-2306
Facsimile, including area code:	
Email address:	sforee@ndow.org
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Juniper L&S on 2,284 acres
Original Project/Contract Start Date:	7/31/15
Original Project/Contract End Date:	12/1/16
Original Project/Contract Value:	\$151,728
Final Project/Contract Date:	7/10/16-7/30/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

Reference #:	
Company Name:	Summitt Forests, Inc.
Identify role company will have for this RFQ project (Check appropriate role below):	
<input checked="" type="checkbox"/>	VENDOR
<input type="checkbox"/>	SUBCONTRACTOR
Project Name:	Cut and Leave Pinyon juniper – Ely RD
Primary Contact Information	
Name:	Justin Rozich
Street Address:	825 Ave. E
City, State, Zip	Ely, NV 89301
Phone, including area code:	775-289-5127
Facsimile, including area code:	775-289-2132
Email address:	justinrozich@fs.fed.us
Alternate Contact Information	
Name:	
Street Address:	
City, State, Zip	
Phone, including area code:	
Facsimile, including area code:	
Email address:	
Project Information	
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Hand cut and leave juniper trees on 691 acres
Original Project/Contract Start Date:	7/30/14
Original Project/Contract End Date:	12/31/15
Original Project/Contract Value:	\$42,800
Final Project/Contract Date:	11/24/15-7/27/16
Was project/contract completed in time originally allotted, and if not, why not?	Yes
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes

SUBCONTRACTOR REFERENCES

Reference #:				
Company Name:	Jeff Gamet Logging, Inc.			
<p align="center">Identify role company will have for this RFQ project (Check appropriate role below):</p>				
	<table border="1"> <tr> <td>VENDOR</td> <td>X</td> <td>SUBCONTRACTOR</td> </tr> </table>	VENDOR	X	SUBCONTRACTOR
VENDOR	X	SUBCONTRACTOR		
Project Name:	Highway 125			
Primary Contact Information				
Name:	Ryan McNertney			
Street Address:	201 E Jasper Ave.			
City, State, Zip	Granby, CO 80446			
Phone, including area code:	970-887-3121			
Facsimile, including area code:				
Email address:	Ryan.mcnertney@colostate.edu			
Alternate Contact Information				
Name:	Kathy Kovach			
Street Address:	3010 Campus Delivery			
City, State, Zip	Fort Collins, CO 80523			
Phone, including area code:	970-491-6166			
Facsimile, including area code:				
Email address:	Kathy.kovach@colostate.edu			
Project Information				
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Hazard tree road side removal, cut and bunch trees with feller/buncher. Process trees with processor, skid tree and deck for removal haul trees to market hand cut and lop and scatter hazard trees on steep ground			
Original Project/Contract Start Date:	8/15/15			
Original Project/Contract End Date:	12/31/15			
Original Project/Contract Value:	\$276,710.00			
Final Project/Contract Date:	7/1/16			
Was project/contract completed in time originally allotted, and if not, why not?	No, weather delay for 2 days of hand work			
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes			

Reference #:				
Company Name:	Jeff Gamet Logging, Inc.			
Identify role company will have for this RFQ project (Check appropriate role below):				
	<table border="1"> <tr> <td>VENDOR</td> <td>X</td> <td>SUBCONTRACTOR</td> </tr> </table>	VENDOR	X	SUBCONTRACTOR
VENDOR	X	SUBCONTRACTOR		
Project Name:	Chadron State Park			
Primary Contact Information				
Name:	Mike Groenewold			
Street Address:	2200 N. 33 rd St.			
City, State, Zip	Lincoln, NE 68503			
Phone, including area code:	402-471-5498			
Facsimile, including area code:				
Email address:	Mike.gorennewold@nebraska.gov			
Alternate Contact Information				
Name:	Michelle Thompson			
Street Address:	1526 K St., Ste. 130			
City, State, Zip	Lincoln, NE 68508			
Phone, including area code:	402-471-2302			
Facsimile, including area code:				
Email address:	michellethompson@nebraska.gov			
Project Information				
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Cut and bunch dead trees with feller buncher skid trees and decked for chipping			
Original Project/Contract Start Date:	4/11/14			
Original Project/Contract End Date:	4/10/15			
Original Project/Contract Value:	\$133,625.00			
Final Project/Contract Date:	2/3/15			
Was project/contract completed in time originally allotted, and if not, why not?	Yes			
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes			

Reference #:				
Company Name:	Jeff Gamet Logging, Inc.			
<p align="center">Identify role company will have for this RFQ project (Check appropriate role below):</p>				
	<table border="1"> <tr> <td>VENDOR</td> <td>X</td> <td>SUBCONTRACTOR</td> </tr> </table>	VENDOR	X	SUBCONTRACTOR
VENDOR	X	SUBCONTRACTOR		
Project Name:	Kolob Fuels Reduction			
Primary Contact Information				
Name:	John Schmidt			
Street Address:	646 N. Main			
City, State, Zip	Cedar City, UT 84720			
Phone, including area code:	435-590-0353			
Facsimile, including area code:				
Email address:	johnschmidt@utah.gov			
Alternate Contact Information				
Name:	Ann Schliep			
Street Address:	3150 State Office Bldg. Capitol Hill			
City, State, Zip	Salt Lake City, UT 84114			
Phone, including area code:	801-538-3421			
Facsimile, including area code:				
Email address:	aschliep@utah.gov			
Project Information				
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Cut and bunch dead trees with feller buncher skid trees and decked for chipping, pile slash			
Original Project/Contract Start Date:	8/20/16			
Original Project/Contract End Date:	5/6/17			
Original Project/Contract Value:	\$163,282.00			
Final Project/Contract Date:	11/18/16			
Was project/contract completed in time originally allotted, and if not, why not?	Yes			
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes			

Reference #:			
Company Name:	Cecil Logging		
Identify role company will have for this RFQ project (Check appropriate role below):			
	VENDOR	X	SUBCONTRACTOR
Project Name:			
Primary Contact Information			
Name:	Michael Puzzo (Cal Parks, Specialist)		
Street Address:			
City, State, Zip	Julian, CA		
Phone, including area code:	760-574-4326		
Facsimile, including area code:			
Email address:	Michael.puzzo@parks.ca.gov		
Alternate Contact Information			
Name:			
Street Address:			
City, State, Zip			
Phone, including area code:			
Facsimile, including area code:			
Email address:			
Project Information			
Brief description of the project/contract and description of services performed, including technical environment (i.e., software applications, data communications, etc.) if applicable:	Paso Picacho- phases 1 & 2 Middle Peak- 3 phases Falling burned oak, mastication of brush in burned area		
Original Project/Contract Start Date:	2011-2015		
Original Project/Contract End Date:			
Original Project/Contract Value:	\$141,640/\$134,480/\$38,202		
Final Project/Contract Date:			
Was project/contract completed in time originally allotted, and if not, why not?	Yes		
Was project/contract completed within or under the original budget/ cost proposal, and if not, why not?	Yes		

TAB IX

PROPOSED STAFF RESUMES

**PROPOSED STAFF RESUMES
SUMMITT FORESTS INC.**

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Scott Nelson Key Personnel	
Classification:	Owner/President	# of Years in Classification: 30
Brief Summary: of Experience:	Scott has a strong understanding in the field of reforestation. He motivates the progress/daily rhythm of each foreman and overall well-being of Summitt.	
# of Years with Firm:	30	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		Various contracts over several years Brian Keating – Fire Mgt. Specialist BLM – Utah 82 East Dogwood Moab, Utah 84532 Phone: 435-259-2194 FAX: 435-259-2106 b1keatin@blm.gov
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		Various contracts over several years Don Tinsley – Contracting Officer USFS – Sierra Provence 2550 Riverside Drive Susanville, California 96130 Phone: 530-252-6407 FAX: 530-252-6408 dtinsley@fs.fed.us
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		Various contracts over several years Hancock Investments Glen Novak – Forester 572 Parsons Drive, Suite 124 Medford, Oregon 97501 Phone: 541-494-4400 FAX: 541-494-4401 GNovak@hnrgr.com
EDUCATION		
<i>Description</i>		<i># of Years Experience</i>
Institution Name:	Southern Oregon University	4
City:	Ashland	
State:	Oregon	
Degree/Achievement:	Business Management	
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Dinah Walker Key Personnel	
Classification:	Office/Systems Manager # of Years in Classification: 20	
Brief Summary: of Experience:	Dinah keeps the operation alive. She oversees all staff, invoicing, A/P, financial, audits, licensing and anything else that involves Summitt's success and growth.	
# of Years with Firm:	20	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information:		Sheri Schmelzer
MMYYYY to Present:		US Bank – Assistant Vice President
Vendor Name:		131 E. Main Street
Client Name:		Medford, Oregon 97501
Client Contact Name:		Phone: (541)776-2578
Client Address, Phone Number, Email:		FAX: (541)776-2644
Role in Contract/Project:		Sharon.schmelzer@usbank.com
Details and Duration of Contract/Project:		
Required Information:		CJ Shipley
MMYYYY to MMYYYY:		Propel Insurance- Sales Executive
Vendor Name:		P.O. Box 936
Client Name:		Medford, Oregon 97501
Client Contact Name:		Phone: (541)494-7741
Client Address, Phone Number, Email:		FAX: (541)245-1112
Role in Contract/Project:		cj.shipley@propelinsurance.com
Details and Duration of Contract/Project:		
Required Information:		David Mathieu
MMYYYY to MMYYYY:		BBSI- Human Resource Management Co./Payroll Mgr.
Vendor Name:		3512 Excel Dr., Ste.#107
Client Name:		Medford, OR 97504
Client Contact Name:		Phone:(541)7725469
Client Address, Phone Number, Email:		Fax:(541)858-3291
Role in Contract/Project:		David.Mathieu@bbsihq.com
Details and Duration of Contract/Project:		
EDUCATION		
Description		# of Years Experience
Institution Name:	Crater High School	4
City:	Central Point	
State:	OR	
Degree/Achievement:	Diploma	
Certifications:	Bookkeeping, Computer/Office Systems	
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Barry Ledbetter Key Personnel	
Classification:	Forestry/Fire /Logistics # of Years in Classification:22	
Brief Summary: of Experience:	Barry is the backbone of the operation. His firefighting background and expertise of the H2B process and daily operations/logistics keep Summitt afloat.	
# of Years with Firm:	22	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information:		Various contracts over several years
MMYYYY to Present:		Melody Culp
Vendor Name:		
Client Name:		Forestry Technician
Client Contact Name:		Forest Service/Wild Rivers RD
Client Address, Phone Number, Email:		26568 Redwood Hwy., Cave Junction, OR 97523
Role in Contract/Project:		(541)592-4000 mculp@fs.fed.us
Details and Duration of Contract/Project:		
Required Information:		Various contracts over several years
MMYYYY to MMYYYY:		Spencer Cowley
Vendor Name:		
Client Name:		Contracting Officer Representative
Client Contact Name:		Idaho BLM
Client Address, Phone Number, Email:		400 W. F St., Shoshone, ID 83352
Role in Contract/Project:		(208)524-7662 scowley@blm.gov
Details and Duration of Contract/Project:		
Required Information:		Various contracts over several years
MMYYYY to MMYYYY:		Glenda Torres
Vendor Name:		
Client Name:		Natural Resource Specialist/Fuels
Client Contact Name:		BLM Colorado - Royal Gorge Field Office
Client Address, Phone Number, Email:		3028 East Main St., Canon City, CO 81212
Role in Contract/Project:		(719)269-8582 g1torres@blm.gov
Details and Duration of Contract/Project:		
EDUCATION		
Description		# of Years Experience
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Celestino Rodriguez Key Personnel	
Classification:	Forestry/Manager/Safety # of Years in Classification: 27	
Brief Summary: of Experience:	Celestino has been with Summitt since the beginning. He is a priceless entity to the well-being and safety of the employees. He heads first aid/orientation and training.	
# of Years with Firm:	27	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: <div style="display: flex;"> <div style="flex: 1;"> MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project: </div> <div style="flex: 1; padding-left: 10px;"> Southern Oregon Chapter Red Cross 60 Hawthorne Street Medford, Oregon 97504 Phone: 541-779-3773 FAX: 541-772-7212 </div> </div>		
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		
EDUCATION		
Description		# of Years Experience
Institution Name:	Red Cross	17
City:		
State:		
Degree/Achievement:		
Certifications:	Certified First Aid/CPR Instructor	
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Perfecto Ledesma Key Personnel	
Classification:	Foreman/Manager/Est # of Years in Classification:25	
Brief Summary: of Experience:	Perfecto started off as a foreman and has worked his way up to manager of crews and estimator. His routine inspections on field operations keep project work on track.	
# of Years with Firm:	25	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		Paul White USFS Lassen National Forest P.O. Box 220 Fall River Mills, CA 96028 Phone: 530-336-3365 pwhite01@fs.fed.us
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		Don Tinsley – Contracting Officer USFS – Sierra Province 2550 Riverside Drive Susanville, California 96130 Phone: 530-252-6407 FAX: 530-252-6408 dtinsley@fs.fed.us
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		Brian Keating – Fire Mgt. Specialist BLM – Utah 82 East Dogwood Moab, Utah 84532 Phone: 435-259-2194 FAX: 435-259-2106 b1keatin@blm.gov
EDUCATION		
Description		# of Years Experience
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Gorgonio Ibarra Key Personnel	
Classification:	Foreman/Estimator/Fire # of Years in Classification:20	
Brief Summary: of Experience:	Gorgonio has been a crucial element to Summitt. He started as a foreman, now he oversees crews and firefighting. He also estimates many jobs throughout the season.	
# of Years with Firm:	20	
RELEVANT PROFESSIONAL EXPERIENCE		
<div style="display: flex;"> <div style="flex: 1; padding-right: 10px;"> Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project: </div> <div style="flex: 2;"> Dave Burgess USFS-Scott River Ranger District 11263 Hwy 3 Fort Jones, CA 530-468-1230 dburgess@fs.fed.us </div> </div>		
<div style="display: flex;"> <div style="flex: 1; padding-right: 10px;"> Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project: </div> <div style="flex: 2;"> Nancy Curran USFS-Mad River Ranger District Star Route Box 300 Bridgeville, CA 95526 707-574-6233 ncurran@fs.fed.us </div> </div>		
<div style="display: flex;"> <div style="flex: 1; padding-right: 10px;"> Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project: </div> <div style="flex: 2;"> Steve Graves Weaverville Ranger District P.O. Box 1190 Weaverville, CA 96093 530-623-1783 sdgraves@fs.fed.us </div> </div>		
EDUCATION		
<i>Description</i>		<i># of Years Experience</i>
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$ 11,246	Sudden Oak Pile Burn	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 135,400	Thin/Pile/Pile Burn/Hack	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 19,973	Cut/HP/Burn	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 147,021	Thin/Pile/Pile Burn/Hack	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 113,642	Thin/Pile/Burn	OR	Rogue Siskiyou	Melody Culp	(541)592-9136	2015
\$ 97,761	SOD cut/pile	OR	Rogue Siskiyou	Melody Culp	(541)592-9136	2015
\$ 165,360	Fire- 2 crews	OR	Grants Pass Unit	Jeanette Riding	(541)935-2283	2014
\$ 154,580	Fire- 2 crews	OR	Medford Unit	Jeffrey O'Cleek	(540)839-2521	2014
\$ 189,200	Fire- 2 crews	OR	Medford Unit	Jeanette Riding	(541)935-2283	2014
\$ 87,730	Pile Burn	OR	Coos Bay District	Barry Hogge	(541)294-1136	2014
\$ 97,761	SOD cut/pile	OR	Rogue Siskiyou	Melody Culp	(541)592-9136	2014
\$ 246,697	Fire- T2 Crew	CA	Tahoe NF	Vinnie Plummer	(559)841-2426	2013
\$ 90,998	Pile Burn	OR	BLM-OR	Barry Hogge	(541)294-1136	2013
\$ 90,997	Pile Burn	OR	BLM-OR	Barry Hogge	(541)294-1136	2013
\$ 43,480	Pile Burn	OR	BLM-OR	Barry Hogge	(541)294-1136	2013
\$ 55,566	Pile Burning	OR	Rogue River/Siskiyou	Tonya Rymer	(503)668-1703	2013
\$ 30,966	Thin	WA	WA DNR	Sam Steinshour	(509)223-4044	2013
\$ 14,554	Thin/Pile/Burn	ID	3Rivers RC&D	Danny Mann	(208)317-4889	2013
\$ 31,900	Thin/pile	ID	Three Rivers RC&D	Danny Mann	(208)317-4889	2013
\$ 13,800	Thin/pile	ID	Three Rivers RC&D	Gordon Gillman	(208)317-2647	2013
\$ 70,500	Thin/Prune	ID	State of Idaho	Adrienne Morrow	(208)877-1121	2013
\$ 34,016	Thin	WY	BLM-WY	Tim Kramer	(307)332-8431	2012

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Bacilio Blanco	Key Personnel
Classification:	Foreman/Estimator # of Years in Classification: 15	
Brief Summary: of Experience:	Bacilio has completed thousands of acres of work and doesn't show to be running out of steam. He is a respected foreman within the company and is estimating more each year.	
# of Years with Firm:	15	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	3/15/2016-4/27/2016 Summitt Forests, Inc. Roseburg Resources Dave Cramsey 23129 Vaughn Rd., Veneta OR, 97487 (541)935-2507 DaveC@rfpc.com Foreman Planting Project over 2 months	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	7/24/2016-8/8/2016 Summitt Forests, Inc. Nevada Dept. of Wildlife Steve Foree 60Youth Center Rd., Elko, NV 89801 (775)777-2306 sforee@ndow.org Foreman 3500 acres of Juniper Treatment Lop and Scatter – 14 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	2014 Summitt Forests, Inc. Rogue Siskiyou NF Melody Culp 26568 Redwood Hwy., Cave Junction, OR 97523 (541)592-4000 mculp@fs.fed.us Foreman 30 acres of Sudden Oak Death Cutting/Piling	
EDUCATION		
<i>Description</i>		<i># of Years Experience</i>
Institution Name: City: State: Degree/Achievement: Certifications:	NO HIGHER EDUCATION 	
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$ 324,507	Thin/Pile	WA	Okanogan/Wen	Josh Northrup	(509)548-2584	2016
\$ 114,383	Juniper Lop/Scatter	NV	State of NV	Steve Foree	(775)777-2306	2016
\$ 42,800	Juniper Lop/Scatter	NV	Humboldt/Toiyabe	Justin Rozich	(775)289-5127	2016
\$ 560,693	Cut/Hand Pile	OR	Fremont/Winema	Carrie O'leary	(541)943-4464	2016
\$ 213,799	Juniper Lop/Scatter	NV	State of NV	Tim Roide	(775)885-6185	2016
\$ 13,248	Plant	UT	State of Utah	Morgan Mendenhall	(435)669-1153	2015
\$ 252,282	Thin/L&S/Pile	WY	WY Game and Fish	Amy Anderson	(307)332-2688	2015
\$ 324,507	Thin/Pile	WA	Okanogan Wenatchee	Josh Northrup	(509)548-2584	2015
\$ 155,506	Thin/Pile	WA	Okanogan Wenatchee	Jamie Cannon	(509)784-4635	2015
\$ 39,836	Thin/Pile	WA	Okanogan Wenatchee	Kaye Chester	(509)486-5126	2015
\$ 160,028	Thin/Pile	UT	Manti-Lasal NF	Jim Williams	(435)636-3372	2015
\$ 19,400	Thin/Pile	UT	State of Utah	Chris Peterson	(435)586-4408	2015
\$ 561,561	Thin/Pile	OR	Fremont-Winema NF	Jeremy Baldwin	(541)943-4464	2015
\$ 71,295	Thin/Pile	NM	Santa Fe NF	David Casey	(575)289-3264	2015
\$ 149,992	Thin/Prune/HP	ID	BLM-ID	Courtney Wyatt	(208)384-3467	2015
\$ 104,538	Hazard Tree	CO	Gunnison NF	Drew Stroberg	(970)642-4445	2015
\$ 128,794	SOD thin/Pile	CA	BLM-CA	Dan Wooden	(707)825-2332	2014
\$ 270,232	Thin/Pile	CA	San Bernardino	Joe Sullivan	(209)988-7763	2014
\$ 63,784	Cut/Pile	CA	San Bernardino	Joe Sullivan	(209)988-7763	2014
\$ 26,332	Thin/Pile	CO	Arapaho/Roosevelt	Hank Lucido	(970)872-3152	2014
\$ 25,592	Thin/Pile	CO	Rio Grande NF	Sid Hall	(719)852-6205	2014
\$ 132,630	Thin/Pile	CO	Arapaho/Roosevelt	Hank Lucido	(970)872-3152	2014
\$ 22,746	Thin/Pile	CO	Rio Grande NF	Sid Hall	(719)852-6205	2014
\$ 7,359	Thin/Pile	CO	Rio Grande	Heather Dutton	(719)589-2230	2014
\$ 482,976	Fire Haz. Mitigation	CO	Colorado St. Univ	Andy Schlosberg	(719)687-2921	2014
\$ 47,817	Thin/Pile	NM	Santa Fe NF	David Casey	(575)289-3264	2014
\$ 97,761	SOD cut/pile	OR	Rogue Siskiyou	Melody Culp	(541)592-9136	2014
\$ 33,020	Thin/Pile	UT	State of UT	John Schmidt	(435)586-4408	2014
\$ 9,648	Thin/Pile	UT	State of UT	John Schmidt	(435)586-4408	2014
\$ 33,475	Thin/Pile	UT	State of UT	John Schmidt	(435)586-4408	2014
\$ 304,374	Thin/Pile/Mastic ate	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014
\$ 410,776	Thin/Pile/Mastic ate	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014
\$ 74,830	Thin/Pile/Mastic ate	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014
\$ 71,965	Thin/Pile/Mastic ate	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014
\$ 195,805	Thin/Pile/Mast.	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Ron Schmelzer Key Personnel	
Classification:	Mechanical/Est./Manager # of Years in Classification: 28	
Brief Summary: of Experience:	Ron is a critical element to our mechanical portion of the company. He is a master in the field of machinery and logistics involved with planning these jobs. Ron is a pillar.	
# of Years with Firm:	28	
RELEVANT PROFESSIONAL EXPERIENCE		
<div style="display: flex;"> <div style="flex: 1;"> <p>Required Information:</p> <p><i>MMYYYY to Present:</i></p> <p><i>Vendor Name:</i></p> <p><i>Client Name:</i></p> <p><i>Client Contact Name:</i></p> <p><i>Client Address, Phone Number, Email:</i></p> <p><i>Role in Contract/Project:</i></p> <p><i>Details and Duration of Contract/Project:</i></p> </div> <div style="flex: 2;"> <p>Steve Bear</p> <p>USFS-Tujunga Ranger District</p> <p>12371N. Little Tujunga Canyon Road</p> <p>San Fernando, CA 91342</p> <p>818-899-1900</p> <p>sbear@fs.fed.us</p> </div> </div>		
<div style="display: flex;"> <div style="flex: 1;"> <p>Required Information:</p> <p><i>MMYYYY to MMYYYY:</i></p> <p><i>Vendor Name:</i></p> <p><i>Client Name:</i></p> <p><i>Client Contact Name:</i></p> <p><i>Client Address, Phone Number, Email:</i></p> <p><i>Role in Contract/Project:</i></p> <p><i>Details and Duration of Contract/Project:</i></p> </div> <div style="flex: 2;"> <p>Luke Brandy</p> <p>USFS-Canyon Lakes Ranger District</p> <p>2150 Center Ave Building E</p> <p>Ft. Collins, Colorado 50526</p> <p>970-295-6754</p> <p>lbrandy@fs.fed.us</p> </div> </div>		
<div style="display: flex;"> <div style="flex: 1;"> <p>Required Information:</p> <p><i>MMYYYY to MMYYYY:</i></p> <p><i>Vendor Name:</i></p> <p><i>Client Name:</i></p> <p><i>Client Contact Name:</i></p> <p><i>Client Address, Phone Number, Email:</i></p> <p><i>Role in Contract/Project:</i></p> <p><i>Details and Duration of Contract/Project:</i></p> </div> <div style="flex: 2;"> <p>James Gannon</p> <p>BLM-Palm Springs FO</p> <p>1201 Bird Center Drive</p> <p>Palm Springs, CA 92262</p> <p>951-903-4141</p> <p>jgannon@blm.gov</p> </div> </div>		
EDUCATION		
<i>Description</i>		<i># of Years Experience</i>
<i>Institution Name:</i>	NO HIGHER EDUCATION	
<i>City:</i>		
<i>State:</i>		
<i>Degree/Achievement:</i>		
<i>Certifications:</i>		
REFERENCES		
<i>Minimum of three (3) required, including name, title, organization, phone number, fax number and email address</i>		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$128,605	Thin/Rem./Chip	CO	Colorado State	Dan Wand	(970)247-5250	2016
\$389,959	Stewardship	UT	Dixie NF	Wade Beebe	(435)826-5426	2016
\$163,282	Thin-Mech.Pile	UT	State of Utah	John Schmidt	(435)590-0353	2016
\$47,304	Hazard Tree Remove	CO	Colorado State	Greg Droughton	(970)491-6303	2016
\$66,510	Hazard Tree Remove	CO	Colorado State	Joe Duda	(970)491-7736	2016
\$150,000	Mech.Fuel Break	CA	Angeles NF	Dam O'Connor	(626)388-6013	2016
\$106,686	Thin/HP/Grapple Pile	CA	Plumas NF	Brandon Hostetter	(530)836-7131	2015
\$410,776	Thin/Pile/Mastic ate	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014
\$74,830	Thin/Pile/Mastic ate	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014
\$71,965	Thin/Pile/Mastic ate	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014
\$304,374	Thin/Pile/Mastic ate	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014
\$195,805	Thin/Pile/Mastic ate	WY	Shoshone NF	Chris Thomas	(307)674-2686	2014
\$184,924	Thin/pile/chip	CO	Colorado St. Univ	Diana Selby	(970)491-8839	2014
\$36,180	Mastication	CA	Siskiyou Fire Safe	Dale Nova	(530)926-2089	2014

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Dave Cyphers Key Personnel	
Classification:	Chief Professional Forester # of Years in Classification:30	
Brief Summary: of Experience:	Dave is our resident forester and mapping/GPS guru. He is trained in many different devices and programs including ARC GIS. He is always trying to simplify our lives.	
# of Years with Firm:	30	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: <i>MMYYYY to Present:</i> <i>Vendor Name:</i> <i>Client Name:</i> <i>Client Contact Name:</i> <i>Client Address, Phone Number, Email:</i> <i>Role in Contract/Project:</i> <i>Details and Duration of Contract/Project:</i>		
Rick Kern –Forester Josephine County Forestry 500 NW 6 th St. Dept. 8, Grants Pass OR, 97527 (541)474-5291 rkern@co.josephine.or.us		
Required Information: <i>MMYYYY to MMYYYY:</i> <i>Vendor Name:</i> <i>Client Name:</i> <i>Client Contact Name:</i> <i>Client Address, Phone Number, Email:</i> <i>Role in Contract/Project:</i> <i>Details and Duration of Contract/Project:</i>		
Glenn Novak – Forester Hancock Timberlands 572 Parsons Drive, Suite 124 Medford, Oregon 97501 Phone: 541-494-4400 FAX: 541-494-4401 GNovak@hnr.org		
Required Information: <i>MMYYYY to MMYYYY:</i> <i>Vendor Name:</i> <i>Client Name:</i> <i>Client Contact Name:</i> <i>Client Address, Phone Number, Email:</i> <i>Role in Contract/Project:</i> <i>Details and Duration of Contract/Project:</i>		
Bernie Knotts – GIS Specialist Deschutes National Forest 510 S Elm St., Sisters, OR 97759 (541)821-4811		
EDUCATION		
<i>Description</i>		<i># of Years Experience</i>
<i>Institution Name:</i>	1982 – Bachelor of Science in Forestry – Utah State	
<i>City:</i>		
<i>State:</i>	1979 - Associate of Applied Science in Natural	
<i>Degree/Achievement:</i>		
<i>Certifications:</i>	1989 - Southern Oregon State College – Ashland, OR	
REFERENCES		
<i>Minimum of three (3) required, including name, title, organization, phone number, fax number and email address</i>		See above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor X		Subcontractor
Name:	Alvaro Ledesma Key Personnel	
Classification:	Foreman	# of Years in Classification: 15
Brief Summary of Experience:	Alvaro is very familiar with planting/thinning/piling. He is fluent in spoken and written English. He has the ability to successfully handle crews of 15-25 people.	
# of Years with Firm:	15	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	8/15/2016-10/10/2016 Summitt Forests, Inc. Nevada BLM Steve Foree 60 Youth Center Road - Elko, NV 89801 (775)777-2306 sforee@ndow.org Foreman 6,708 acres of Juniper work, lop/scatter- 30 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	5/10/2016-5/17/2016 Summitt Forests, Inc. AZ Game & Fish Wade Albrecht 5325 N. Stockton Hill Rd.- Kingman, AZ 86409 (928)853-0044 WAlbrecht@azgfd.gov Foreman 1,750 acres of Juniper work, lop/scatter- 8 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	10/24/2016-11/07/2016 Summitt Forests, Inc. State of Utah Tory Mathis 3150 State Office Bldg., Salt Lake City, UT 84114 (435)790-1715 torymathis@utah.gov Foreman 3,047 acres of Juniper work, lop/scatter- 13 days	
EDUCATION		
Description		# of Years Experience
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$ 480,997	Thin/HP/L&S	OR	BLM-OR	Scott English	(541)523-1427	2016
\$ 55,650	Juniper Thin/Pile	AZ	AZ Game & Fish	Dana Warnecke	(480)324-3547	2016
\$ 41,200	Juniper Thin/Pile	AZ	AZ Game & Fish	Dana Warnecke	(480)324-3547	2016
\$ 36,622	Slashing/Fireline	ID	BLM-ID	Dan Fogleman	(208)962-3792	2016
\$ 81,419	Thin	NM	Gila NF	Rene Guaderrrama	(575)894-6677	2016
\$ 36,846	Thin	NM	Gila NF	Emily Jencso	(575)894-6677	2016
\$ 309,064	Juniper L&S	OR	BLM-ID	Ben Sitz	(208)384-3387	2016
\$ 249,464	Juniper L&S	OR	BLM-OR	Scott English	(541)523-1427	2016
\$ 199,221	Juniper L&S	OR	BLM-OR	Justin Robinson	(541)473-6306	2016
\$ 93,749	Juniper L&S	UT	State of UT	Ed Johnson	(435)830-1618	2016
\$ 82,931	Juniper L&S	UT	State of UT	Kendall Bageley	(435)633-5522	2016
\$ 28,356	Juniper L&S	UT	State of UT	Clint Wirick	(435)452-1856	2016
\$ 213,799	Juniper L&S	NV	State of NV	Tim Roide	(775)885-6185	2016
\$ 42,800	Juniper L&S	NV	Humboldt/Toiyabe	Justin Rozich	(775)289-5127	2016
\$ 230,004	Thin/HP/L&S	OR	Fremont/Winema	Cheran Cavanaugh	(541)947-6365	2016
\$ 52,734	L&S	UT	Ashley NF	Bob Christensen	(435)781-5232	2015
\$ 241,985	Thin/L&S/Pile	OR	Ochoco NF	Renee Roufs	(541)416-6419	2015
\$ 186,327	Thin/L&S/Pile	OR	BLM-OR	Justin Robinson	(541)473-6306	2015
\$ 97,096	Slash/Girdling	OR	BLM-ID	Jared Jablonski	(208)384-3468	2015
\$ 101,154	L&S	OR	BLM-OR	Jason Simmon	(541)473-6338	2015
\$ 33,657	L&S/Fireline	OR	BLM-ID	Courtney Wyatt	(208)384-3467	2015
\$ 46,118	Juniper	OR	BLM-OR	Jason Simmons	(541)473-6336	2014
\$ 115,527	Juniper Lop	OR	BLM-ID	Ben Sitz	(208)384-3387	2014
\$ 41,203	Juniper Lop	OR	BLM-ID	Ben Sitz	(208)384-3387	2014
\$ 49,603	Juniper Lop	UT	State of Utah	Grant Canfield	(801)997-6800	2014
\$ 117,080	Juniper Lop	UT	State of Utah	Kendall Bagley	(435)633-5522	2014
\$ 24,811	Juniper Lop	UT	State of Utah	Kendall Bagley	(435)633-5522	2014
\$ 70,116	Juniper Lop	UT	State of Utah	Shane Swenson	(208)760-9391	2014
\$ 75,155	Juniper Lop	UT	State of Utah	Kendall Bagley	(435)633-5522	2014
\$ 66,230	Thin/Pile	WY	Bighorn NF	Deb Lozinski	(307)674-2629	2014
\$ 40,016	Juniper Cut	CA	Humboldt/Toiyabe	A. Echeverria	(760) 932-7070	2013
\$ 12,720	Juniper	CO	State of Colorado	Brian Holmes	(970)878-6063	2013
\$ 66,293	Juniper	ID	BLM-ID	Jared Jablonski	(208)384-3468	2013
\$ 80,189	Juniper	NV	Humboldt/Toiyabe	Carol Carlock	(775)289-5128	2013
\$ 55,302	Thin/Juniper	NV	Lndscp Coalition	Julie Thompson	(775)289-7974	2013
\$ 76,239	Thin	OK	Oklahoma St. Univ	Sam McFee	(405)744-8504	2013
\$ 97,368	Juniper Cut	OR	BLM-OR	Jason Simmons	(541)473-6336	2013
\$ 65,118	Juniper Cut	OR	BLM-OR	Jason Simmons	(541)473-6336	2013
\$ 24,416	Thin Lop	UT	BLM-UT	Brian Keating	(435)259-2194	2013

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor:X		Subcontractor
Name:	Mario Cortes	Key Personnel
Classification:	Foreman	# of Years in Classification:15
Brief Summary: of Experience:	Mario has proven to be a vital addition to our company. His attention to detail and strong work ethic make him a great leader. He can manage a crew of 25.	
# of Years with Firm:	15	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information:	August 2016 - October 2016	
MMYYYY to Present:	Summitt Forests, Inc.	
Vendor Name:	WY Game & Fish	
Client Name:	Jill Randall	
Client Contact Name:	PO Box 850/432 E. Mill St. – Pinedale, WY 82941	
Client Address, Phone Number, Email:	(307)367-4353 Jill.Randall@wyo.gov	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	1,085 acres of thinning and piling and lop and scatter	
Required Information:	10/31/2016 – 11/18/2016	
MMYYYY to MMYYYY:	Summitt Forests, Inc.	
Vendor Name:	BLM California	
Client Name:	Dan Wooden	
Client Contact Name:	1695 Hendon Rd. – Arcata, CA 95521	
Client Address, Phone Number, Email:	(707)825-2332 dwooden@blm.gov	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	156 acres of thinning and hand piling. 18 days	
Required Information:	October 2015	
MMYYYY to MMYYYY:	Summitt Forests, Inc.	
Vendor Name:	CSFS	
Client Name:	Ryan McNertney	
Client Contact Name:	201 E. Jasper Ave. – Granby, CO 80446	
Client Address, Phone Number, Email:	(970)887-3121 Ryan.McNertney@colostate.edu	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	50 acres of Hazard Tree Removal along highway. 2 days	
EDUCATION		
Description		# of Years Experience
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$ 324,507	Thin/Pile	WA	Okanogan/Wen	Josh Northrup	(509)548-2584	2016
\$ 608,319	Thin/Pile/L&S	WY	WY Game & Fish	Jill Randall	(307)367-4353	2016
\$ 217,563	Thin/Hand Pile	CA	BLM-CA	Dan Wooden	(707)825-2335	2016
\$ 317,878	Hazard Tree	CO	CSFS	Ryan McNertney	(970)887-3121	2016
\$ 66,903	Thin/Hand Pile	NV	BLM-NV	Vaugh Cork	(775)635-4118	2016
\$ 362,165	Thin/Prune/Pile	WA	Okanogan/Wen	Kaye Chester	(509)486-5126	2016
\$ 147,445	Thin/Prune/Pile	WA	Okanogan/Wen	Eireann Pederson	(509)682-4943	2016
\$ 135,400	Thin/Pile/Hack	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 272,945	Thin/Pile	WA	Colville NF	David Boehm	(509) 738-7722	2015
\$ 326,189	Thin/L&S/Pile	WY	Bighorn NF	Deb Lozinski	(307) 674-2629	2015
\$ 159,078	Thin/Pile	WA	Okanogan-Wenatchee	Kaye Chester	(509) 486-5126	2015
\$ 97,014	Thin/Pile	WA	Okanogan-Wenatchee	Josh Northrup	(509) 548-2584	2015
\$ 561,561	Thin/Pile	OR	Fremont-Winema NF	Jeremy Baldwin	(541) 943-4464	2015
\$ 23,280	Thin/Pile	OR	Fremont-Winema NF	Paul Nordstrom	(541) 771-8118	2015
\$ 78,453	Thin/Pile	NV	Humbolt/Toiyabe	Jimmy Flannagan	(775) 289-3031	2015
\$ 140,000	Thin/Pile	NV	Humbolt/Toiyabe	Jimmy Flannagan	(775) 289-3031	2015
\$ 299,647	Thin/Pile	MT	Bitterroot NF	David Fox	(406) 381-8149	2015
\$ 147,205	Hazard Tree	CO	CSFS	Ryan McNertney	(970) 887-3121	2015
\$ 150,345	Cut/Chip/Pile	UT	State of Utah	Tory Mathis	(435) 790-1715	2015
\$ 149,778	Cut/Chip/Pile	UT	State of Utah	Tory Mathis	(435) 790-1715	2015
\$ 142,205	Hazard Tree	CO	CSFS	Ryan McNertney	(970) 887-3121	2015
\$ 340,664	Thin/Pile/Mast.	CA	Mendocino NF	Hinda Darner	(707) 275-1446	2014

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor
Name:	Vicente Ibarra	Key Personnel
Classification:	Foreman	# of Years in Classification: 12
Brief Summary: of Experience:	Vicente has been a reliable foreman for our company. He understands the importance of quality work and has good communication skills.	
# of Years with Firm:	15	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	11/9/2016-11/14/2016 Summitt Forests, Inc. BLM California David LaFever 1695 Heindon Rd. - Arcata, CA 95521 (707)825-2335 dlafever@blm.gov Foreman 85 acres of hand thinning. 6 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	6/20/2016-6/28/2016 Summitt Forests, Inc. BLM Idaho Bill Baer 1206 S. Challis St. – Salmon, ID 83467 (208)756-5419 wbaer@blm.gov Foreman 399 acres of lop and scatter hand pile/cover. 8 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	September 2015 – September 2016 Summitt Forests, Inc. BLM Montana Josh Barta 920 NE Main St. – Lewiston, MT 59457 (406)538-1971 jbarta@blm.gov Foreman 2,293 acres of thinning and lop and scatter. 26 days	
EDUCATION		
Description		# of Years Experience
Institution Name: City: State: Degree/Achievement: Certifications:	NO HIGHER EDUCATION 	
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$ 25,245	Thin	CA	BLM-CA	David Lafever	(707)825-2335	2016
\$ 123,116	Thin/Hand Pile	WA	Okanogan/Wen.	Josh Northrup	(509)548-2584	2016
\$ 11,246	S.O.D. Burn	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 87,814	L&S/HP/Cover	ID	BLM-ID	Bill Baer	(208)756-5419	2016
\$ 32,460	Slash/HP/Prune	ID	BLM-ID	Dan Fogleman	(208)962-3792	2016
\$ 12,336	L&S/Prune	ID	BLM-ID	Spencer Cowley	(208)478-6389	2016
\$ 92,750	Thin Lop/Scatter	MT	BLM-MT	Josh Barta	(406)538-1971	2016
\$ 72,283	L&S/Gurdle	MT	Red Rock NWR	David Farmer	(406)276-3536	2016
\$ 67,175	Thin/L&S	MT	BLM-MT	Josh Barta	(406)538-1971	2015
\$ 272,945	Thin/Pile	WA	Colville NF	David Boehm	(509)738-7722	2015
\$ 48,989	Thin	OR	Tribes of Umatilla	Richard Gardner	(541)429-7225	2015
\$ 97,014	Thin/Pile	WA	Okanogan-Wen	Josh Northrup	(509)548-2584	2015
\$ 71,994	Prune	OR	Tribes of Umatilla	Richard Gardner	(541)429-7225	2015
\$ 3,942	Plant	ID	Caribou Targhee NF	Ellen Jungck	(307)455-4164	2014
\$ 534,803	Thin/Pile	WA	Colville NF	Ben Curtis	(509)775-7457	2014
\$ 35,620	Thin	WA	Mt. Baker-Snoq	Lee Redmond	(425)888-1421	2014
\$ 8,862	Plant	WY	Bridger-Teton NF	Ellen Jungck	(307)455-4164	2014
\$ 64,390	Plant	WY	Shoshone NF	Ellen Jungck	(307)455-4164	2014
\$ 66,230	Thin/Pile	WY	Bighorn NF	Deb Lozinski	(307)674-2629	2014
\$ 70,500	Thin/Prune	ID	State of Idaho	Adrienne Morrow	(208)877-1121	2013
\$ 16,848	Roadside Brush	OR	Oregon Dept Forestry	Chris Rudd	(541)474-3152	2013
\$ 24,726	Thin/Lop	ID	BLM-ID	Lonnie Newton	(208)769-5017	2013
\$ 22,813	Slash/Fireline	ID	BLM-ID	Lonnie Newton	(208)769-5017	2013
\$ 48,809	Plant	OR	Fremont/Winema NF	Kari O'Leary	(541)943-4457	2013
\$ 25,174	Roadside Brush	OR	Oregon Forestry	Chris Rudd	(541)474-3152	2013
\$ 13,381	Thin/Pile	OR	Oregon Parks & Rec.	Preson Phillips	(541)888-3778	2013
\$ 82,851	Thin	WA	Dept. Nat. Resources	Chris Hosch	(509)685-2787	2013
\$ 24,065	Thin	WA	Dept. Nat. Resources	Sam Steinshouer	(509)223-4044	2013
\$ 17,902	Plant	WY	Shoshone NF	Deb Lozinski	(307) 674-2600	2013
\$ 1,700	Plant	WY	Bighorn NF	Brenda Oster	(605)673-9322	2013

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor
Name:	David VerduSCO	Key Personnel
Classification:	Foreman	# of Years in Classification:10
Brief Summary: of Experience:	David has shown great skill, attitude, work ethic and prioritizes safety when running his crew. He is well versed in English runs a crew of up to 20.	
# of Years with Firm:	16	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information:	9/1/2016-9/14/2016	
MMYYYY to Present:	Summitt Forests, Inc.	
Vendor Name:	State of Utah	
Client Name:	Boyd White	
Client Contact Name:	2871 Commerce Way, Ogden, UT 84401	
Client Address, Phone Number, Email:	(801)712-9253 boydwhite@utah.gov	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	2,390 acres of Juniper Lop and Scatter- 12 days	
Required Information:	11/17/2016-11/21/2016	
MMYYYY to MMYYYY:	Summitt Forests, Inc.	
Vendor Name:	AZ Game and Fish	
Client Name:	Wade Albrecht	
Client Contact Name:	5325 N. Stockton Hill Rd., Kingman, AZ 86409	
Client Address, Phone Number, Email:	(928)853-0044 WALbrecht@azgfd.gov	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	1300 acres of thinning and lop and scatter – 5 days	
Required Information:	5/23/2016-6/5/2016	
MMYYYY to MMYYYY:	Summitt Forests, Inc.	
Vendor Name:	Gila NF/Forest Fitness LLC.	
Client Name:	Jeremy Hanlon	
Client Contact Name:	6 Tall Pinons, Tijeras, NM 87059	
Client Address, Phone Number, Email:	(505)350-8426 jeremy@forestfitness.com	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	4,308 acres of Juniper Lop and Scatter – 27 days	
EDUCATION		
Description		# of Years Experience
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$ 167,274	Thin	UT	Dixie NF	Eric Eastep	(435)865-3278	2016
\$ 382,950	Juniper L&S	NM	Gila NF	Jeremy Hanlon	(505)350-8426	2016
\$ 89,000	Thin Lop/Scatter	AZ	AZ Game & Fish	Wade Albrecht	(928)853-0044	2016
\$ 69,509	Thin Lop/Scatter	NM	Gila NF	Jeremy Hanlon	(505)350-8426	2016
\$ 22,135	Thin	NM	Gila NF	Kevin Probst	(575)533-6231	2016
\$ 114,457	Juniper L&S	UT	State of Utah	Boyd White	(801)712-9253	2016
\$ 42,454	Thin	WA	Colville NF	Jimmy Corvino	(509)738-7731	2016
\$ 49,416	Thin/Hand Pile	CA	Plumas NF	Brandon Hostetter	(530)836-7131	2015
\$ 20,896	Thin/L&S/Mast	CA	Shasta Trinity NF	Leslie Warta	(530)628-1259	2015
\$ 123,655	Thin	AZ	AZ Game & Fish	Dana Warnecke	(480) 324-3547	2014
\$ 33,000	Thin	AZ	AZ Game & Fish	Wade Albrecht	(928)759-9301	2014
\$ 43,650	Thinning	AZ	Prescott	Wade Albrecht	(928)759-9301	2014
\$ 58,014	Thin/Lop	OR	Ochoco NF	Renee Roufs	(541)416-6419	2014
\$ 91,620	Thinning	WA	Wenatchee	Kaye Chester	(509)486-5126	2014
\$ 71,801	Thin/Pile	CO	Rio Grande NF	Paul Renner	(719)657-6002	2013
\$ 36,499	Juniper Cut	UT	State of Utah	Pat Rainbolt	(435)790-2280	2013
\$ 88,673	Thin/Chip	CA	State of California	Lathrop Leonard	(707)465-7383	2013
\$ 25,982	Thin	ID	BLM-ID	Spence Cowley	(208) 524-7662	2013
\$ 17,263	Thin/Slash/Pile	MT	Bitterroot NF	Jack Cornelisse	(406)777-7418	2013
\$ 65,910	Slash/Thin	NM	BLM-NM	Lann Moore	(575)835-0412	2013
\$ 43,063	Thin	TX	City of Austin	Kevin Thuesen	(512) 972-1666	2013
\$ 58,228	Thin/Release	WA	Dept. Nat. Res	Peter Hurd	(360)854-2881	2013
\$ 75,501	Thin/Fuel Reduction	WA	Wenatchee NF	Kaye Chester	(509)486-5126	2013
\$ 117,603	Thin Lop	UT	State of Utah	Kendall Bagley	(435)633-5522	2013
\$ 36,500	Juniper Lop	UT	State of Utah	Pat Rainbolt	(435)790-2280	2013
\$ 88,672	Thin/Chip	CA	St. Of California	Lathrop Leonard	(707)465-7383	2013
\$ 39,984	Hazard Tree	NM	Santa Fe NF	Mathew Casaus	(575)289-3264	2012
\$ 85,430	Plant	CA	Lassen NF	Paul White	(530)336-3365	2012

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor
Name:	Enrique Garcia	Key Personnel
Classification:	Foreman	# of Years in Classification: 10
Brief Summary: of Experience:	Enrique has many skills which add to the success of Summitt. He and his crew have proven to excel in the area of saw work. Safety/Efficiency in mind.	
# of Years with Firm:	10	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information:	10/11/2016-10/29/2016	
MMYYYY to Present:	Summitt Forests, Inc.	
Vendor Name:	Santa Fe NF	
Client Name:	Dennis Carril	
Client Contact Name:	11 Forest Ln., Santa Fe, NM 87508	
Client Address, Phone Number, Email:	(505)438-5345 dcarril@fs.fed.us	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	145 acres of thin, pile and fire line construction. 14 days	
Required Information:	8/23/2016-9/7/2016	
MMYYYY to MMYYYY:	Summitt Forests, Inc.	
Vendor Name:	Mt. Hood NF	
Client Name:	Stephanie O'Dell	
Client Contact Name:	595 NW Industrial Way, Estacada, OR 97023	
Client Address, Phone Number, Email:	(503)630-8838 stephanieodell@fs.fed.us	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	524 acres of thinning 10 days	
Required Information:	1/13/2016-9/20/2016	
MMYYYY to MMYYYY:	Summitt Forests, Inc.	
Vendor Name:	Green Diamond Resources	
Client Name:	Brian Perez	
Client Contact Name:	PO Box 68, Korb, CA 95550	
Client Address, Phone Number, Email:	(559)474-3824 BPerez@greendiamond.com	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	Over 2,000 acres/9 months	
EDUCATION		
Description		# of Years Experience
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$ 200,000	Thin/HP/Fireline	NM	Santa Fe NF	Dennis Carril	(505)438-5345	2016
\$ 74,476	Thin	OR	Mt. Hood NF	Stephanie O'Dell	(503)630-8838	2016
\$ 601,315	Thin	CA	Green Diamond	Brian Perez	(559)474-3824	2016
\$ 57,038	Thin	OR	Mt. Hood NF	Stephanie O'Dell	(503)630-8838	2016
\$ 1,043,000	PCT	CA	Green Diamond	Mike Alcorn	(707) 668-4460	2015
\$ 1,176,344	PCT	CA	Green Diamond	Mike Alcorn	(707) 668-4460	2014
\$ 109,837	Lop & Scatter	NM	BLM-NM	Lann Moore	(575)835-0412	2013
\$ 120,399	Thin	WA	Dept. Nat. Resources	Jared Larwick	(360)575-5091	2013
\$ 87,867	Thin	WA	Dept. Nat. Resources	Jared Larwick	(360)575-5091	2013
\$ 163,962	Thin	CA	Green Diamond	Mike Alcorn	(707) 668-4460	2013
\$ 127,415	Plant/Grub/Rel.	CA	Modoc NF	Barb Bryan	(530) 299-8424	2013
\$ 12,175	Slash/Pile	CA	BLM-CA	Dan Wooden	(707)825-2332	2013
\$ 89,798	Thin/Prune/Pile	WA	Okanogan NF	MarkVillalobos	(509) 264-1985	2013
\$ 25,434	Thin/Release	WA	Dept. Nat. Resources	Brian Williams	(360)802-7048	2013
\$ 22,561	Thin/Release	WA	Dept. Nat. Resources	Brian Williams	(360)802-7048	2013
\$ 56,954	Thin/Slash/Pile	OR	Fremont-Winema NF	Cheran Cavanaugh	(541)947-6365	2013
\$ 135,588	Grub Release	CA	Angeles NF	Hernan Sotela	(818)899-1900	2013
\$ 590,505	Prune/Chip	CA	Shasta/Trinity NF	Nisha Van Hees	(530)926-9664	2012
\$ 111,389	Planting	CA	Lassen NF	Mike Reed	(530)398-5795	2012
\$ 45,570	Plant/Tube	CA	Shasta Trinity NF	Ed Hatakeda	(530)926-9655	2012
\$ 243,353	Thin/Pile	CO	Pike/San Isabel NF	Matt Schweich	(303)275-5615	2012
\$ 113,628	Lop/Scatter	ID	ID Dept. of Lands	Tony Pirc	(208)334-0200	2012
\$ 50,840	Thin	NM	Cibola NF	Aaron Johnson	(505)281-3304	2012
\$ 39,198	Thin	NM	Cibola NF	Terry Hudson	(505)847-2990	2012

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Jose Luis Cortes Key Personnel	
Classification:	Foreman	# of Years in Classification: 5
Brief Summary: of Experience:	Luis is an excellent foreman. He gets along well with others. Pay close attention to all specifications, demands high performance and care from his crew.	
# of Years with Firm:	5	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information:	10/8/2016-10/22/2016	
MMYYYY to Present:	Summitt Forests, Inc.	
Vendor Name:	Bureau of Indian Affairs, Colorado	
Client Name:	Jim Friedley	
Client Contact Name:	575 CO Rd. 517, Ignacio, CO 81137	
Client Address, Phone Number, Email:	(970)563-4572 jim.friedley@bia.gov	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	3 contracts – 240 acres thin and pile – 11 days	
Required Information:	7/16/2016-7/19/2016	
MMYYYY to MMYYYY:	Summitt Forests, Inc.	
Vendor Name:	BLM Idaho	
Client Name:	Spencer Cowley	
Client Contact Name:	400 W. F St., Shoshone, ID 83352	
Client Address, Phone Number, Email:	(208)524-7662 scowley@blm.gov	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	85 acres of Juniper Treatment Lop and Scatter – 4 days	
Required Information:	8/12/2016-8/14/2016	
MMYYYY to MMYYYY:	Summitt Forests, Inc.	
Vendor Name:	State of Utah	
Client Name:	Kendall Bagley	
Client Contact Name:	1470 N Airport Rd., Cedar City, UT 84720	
Client Address, Phone Number, Email:	(435)633-5522 kendallbagley@utah.gov	
Role in Contract/Project:	Foreman	
Details and Duration of Contract/Project:	287 acres of thinning and strip felling – 4 days	
EDUCATION		
Description		# of Years Experience
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$ 389,959	Stewardship	UT	Dixie NF	Wade Beebe	(435)826-5426	2016
\$ 125,308	Thin/Rem./Chip	CO	Colorado State	Dan Wand	(970)247-5250	2016
\$ 134,390	Thin Lop/Scatter	CA	Redwood NP	Jason Teraoka	(707)465-7783	2016
\$ 87,696	Thin Lop/Scatter	CA	State of CA.	Lathrop Leonard	(707)465-7383	2016
\$ 49,632	Thin/HP	CO	BIA-CO	Jim Friedley	(970)563-4572	2016
\$ 15,015	Thin/Hand Pile	CO	BIA-CO	Jim Friedley	(970)563-4572	2016
\$ 10,571	Thin	CO	BIA-CO	Jim Friedley	(970)563-4572	2016
\$ 20,879	Thin Lop/Scatter	ID	BLM-ID	Spencer Cowley	(208)524-7662	2016
\$ 24,600	Thin/Pile	OR	OR. Fish & Wild.	Vince Ordson	(541)826-8774	2016
\$ 35,851	Thin/Strip Felling	UT	State of UT	Kendall Bageley	(435)633-5522	2016
\$ 381,192	Thin Lop/Scatter	WY	Bighorn NF	Deb Lozinski	(307)674-2629	2016
\$ 220,367	Thin/L&S/Fuel	WY	Bighorn NF	Deb Lozinski	(307)674-2629	2016
\$ 31,097	Thin Lop/Scatter	WY	Shoshone NF	Chad Kurtenbach	(307)578-5237	2016
\$ 13,382	Thin	WY	State of WY	Jacob McCarthy	(307)684-2752	2016
\$ 74,476	Thin	OR	Mt. Hood NF	Stephanie O'Dell	(503)630-8838	2016
\$ 150,344	Cut/chip/pile	UT	State of UT	Tory Mathis	(435)790-1715	2016
\$ 123,116	Thin/Hand Pile	WA	Okanogan/Wen.	Josh Northrup	(509)548-2584	2016
\$ 249,467	Stew/Cut/L&S	UT	Dixie NF	Nan Coats	(435) 865-3269	2015
\$ 105,451	Thin L&S	MT	Helena NF	Phil Knaub	(406) 495-3868	2015
\$ 26,028	Thin L&S	MT	Helena NF	Phil Knaub	(406) 495-3868	2015
\$ 6,762	Thin L&S	MT	Helena NF	Phil Knuab	(406) 495-3868	2015
\$ 265,342	Thin/L&S	CA	State of California	Lathrop Leonard	(707) 465-7383	2015
\$ 154,380	Cut/Chem/Pile	UT	State of Utah	Danon Hulet	(435) 586-4408	2015
\$ 826,424	Thin/Slash	CO	Northern Colorado	Hank Lucido	(970)773-0231	2014
\$ 23,734	Cut/Lop	MT	Helena NF	Phil Knaub	(406)495-3868	2014
\$ 251,560	Thin	NM	Cibola NF	Aaron Johnson	(505)281-3304	2014
\$ 73,364	Cut/Lop	UT	Ashley NF	Bob Christianson	(435)781-5232	2014
\$ 134,013	Lop/Chem. Treat	UT	State of Utah	Tory Mathis	(435)790-1715	2014

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor X		Subcontractor
Name:	Angel Esteban	Key Personnel
Classification:	Foreman	# of Years in Classification: 3
Brief Summary of Experience:	Angel has shown great ability as a foreman. He is comfortable in a leadership position. He has great capacity for understanding required contractual elements.	
# of Years with Firm:	8	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	8/22/2016-8/29/2016 Summitt Forests, Inc. Lassen National Forest Dale Newby 43225 E. Hwy 299 – Fall River Mills, CA 96028 (530)336-5521 danewby@fs.fed.us Foreman 169 acres of thinning, piling and covering. 8 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	6/9/2016-6/23/2016 Summitt Forests, Inc. State of Utah Nick Mustoe 3150 State Office Bldg., Salt Lake City, UT 84114 (435)896-5697 nmustoe@utah.gov Foreman 106 acres of thinning, piling and removal. 14 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	5/24/2016-6/2/2016 Summitt Forests, Inc. State of Utah Tory Mathis 3150 State Office Bldg., Salt Lake City, UT 84114 (435)790-1715 torymathis@utah.gov Foreman 1,253 acres of Juniper treatment, Lop and Scatter. 10 days	
EDUCATION		
Description		# of Years Experience
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$84,447.61	Thin/Pile/Cover	CA	Lassen NF	Dale Newby	(530)336-3376	2016
\$113,209.20	Thin/Pile/Rem	UT	State of UT	Nick Mustoe	(435)896-5697	2016
\$107,206.68	Juniper L&S	UT	State of UT	Tory Mathis	(435)790-1715	2016
\$32,752.80	Juniper Thin/Pile	UT	Fishlake NF	Matt Vellinga	(435)896-1066	2016
\$230,004.00	Thin/HP/L&S	OR	Fremont/Winema	Cheran Cavanaugh	(541)947-6365	2016
\$200,000.00	Thin/HP/Fireline	NM	Santa Fe NF	Dennis Carril	(505)438-5345	2016

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Enrique Padilla	Key Personnel
Classification:	Foreman	# of Years in Classification: 20
Brief Summary: of Experience:	Enrique has proven time and time again that he is a productive foreman. His specialties include running a tight crew, planting and all herb/pest applications. The majority of his experience is with private timberland owners.	
# of Years with Firm:	20	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		3/26/2016-10/26/2016 Summitt Forests, Inc. Roseburg Forest Products Ken Scott PO Box 1088, Roseburg, OR 97470 (541)643-0547 KennethSc@rfpc.com Foreman Herbicide spray
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		3/14/2016-5/11/2016 Summitt Forests, Inc. Hancock Forest Management Glen Novak 572 Parsons Dr., Ste.124, Medford, OR 97501 (541)494-4400 ext.103 GNovak@hnrg.com Foreman Planting
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		2015 Summitt Forests, Inc. Green Diamond Resource Co. Mike Alcorn PO Box 68, Korbelt, CA 95550 (707)668-4460 MAlcorn@greendiamond.com Foreman Invasive Species Mitigation/Herbicide Spray
EDUCATION		
<i>Description</i>		<i># of Years Experience</i>
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Summitt Forests, Inc.		
Contractor: X		Subcontractor:
Name:	Hector Salazar	Key Personnel
Classification:	Foreman	# of Years in Classification: 20
Brief Summary: of Experience:	Hector is an educated pesticide/herbicide applicator licensed in various states. He studies, tests and stays involved with Dept. of Ag. to further his knowledge.	
# of Years with Firm:	20	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		2016 (various dates) Summitt Forests, Inc. Rogue Siskiyou NF Melody Culp 26568 Redwood Hwy., Cave Jct. OR, 97523 (541)592-4000 mculp@fs.fed.us Applicator Sudden Oak Death, herbicide application to target species
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		2015 Summitt Forests, Inc. State of Utah Tory Mathis 318 N. Vernal Ave., Vernal, UT 84078 (435)790-1715 torymathis@utah.gov Applicator 122 acres of chemical application
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		2014 Summitt Forests, Inc. AZ Game and Fish Wade Albrecht 5000 West Carefree Hwy., Phoenix, AZ 85086 (928)853-0044 WAlbrecht@azgfd.gov Applicator 641 acres of Hack and Squirt chemical treatment
EDUCATION		
<i>Description</i>		<i># of Years Experience</i>
Institution Name:	NO HIGHER EDUCATION	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See attached for additional references

<u>Amount</u>	<u>Type</u>	<u>State</u>	<u>Location</u>	<u>Contact</u>	<u>Phone</u>	<u>Date</u>
\$ 19,973.90	Cut/HP/Hack	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 11,246.97	Sudden Oak Pile	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 150,344.90	Cut/chem/chip	UT	State of UT	Tory Mathis	(435)790-1715	2016
\$ 135,400.12	Thin/Pile/Hack	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 147,021.08	Thin/Pile/Hack	OR	Rogue/Siskiyou	Melody Culp	(541)592-9136	2016
\$ 150,345.00	Cut/Chem/Chip	UT	State of Utah	Tory Mathis	(435)790-1715	2015
\$ 149,778.00	Cut/Chem/Chip	UT	State of Utah	Tory Mathis	(435)790-1715	2015
\$ 85,000.00	Cut/Spray	AZ	AZ Game & Fish	Wade Albrecht	(928)853-0044	2014
\$ 42,827.00	Tamarisk Remvl.	UT	State of Utah	Trail Kreitzer	(435) 559-0406	2014
\$ 134,013.00	L&S/Spray	UT	State of Utah	Tory Mathis	(435)790-1715	2014
\$ 128,400.00	Cut/Thin/Spray	NV	State of Nevada	Chris Faehling	(775) 962-5543	2013
\$ 97,949.68	Cut/Pile/Herb.	OR	BLM-OR	Bernie Miller	(541)751-4457	2013
\$ 80,183.00	Thin/Pile/Spray	OR	BLM-OR	Bernie Miller	(541)751-4457	2013
\$ 13,532.00	Weed Spray	NV	State of Nevada	Ben Bolton	(775)289-1627	2013
\$ 28,272.00	Veg. Management	OR	City of Medford	Kathy Ameral	(541)774-2035	2012
\$ 132,500.00	Noxious Weed	TX	Several Southern States	Eric Worsham	(409)951-6840	2012
\$ 23,646.00	Salt Cedar Hack/Spray	MT	Great Falls	Nathan Hawkaluk	(406)557-6145	2012
\$ 120,064.00	Rus Olive Rem/Spray	UT	Vernal	Tory Mathis	(435)790-1715	2012
\$ 40,326.00	Cut/M Pile/Spray	MT	Miles City	Scott Bochness	(406)208-7657	2012
\$ 14,987.20	Noxious Weed Spray	NV	Elko	Ben Bolton	(775)289-1627	2012
\$ 224,060.00	Cut/Chip/spray	CO	Rangley	Mary Taylor	(970)878-3807	2011

**PROPOSED STAFF RESUMES
JEFF GAMET LOGGING INC.**

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Jeff Gamet Logging, Inc.		
Contractor:		Subcontractor: X
Name:	Jeff Gamet Key Personnel	
Classification:	Owner/Operator # of Years in Classification: 20	
Brief Summary: of Experience:	Jeff is the owner operator of Gamet Logging, he is well educated in the way of the machine. If it has a motor he can run it.	
# of Years with Firm:	20+	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	10/2015-11/2015 Summitt Forests, Inc. Colorado State Ryan McNertney 201 E. Jasper Ave, Granby CO 80446 970-887-3121 ryan.mcnertney@colostate.edu Contracting Officer Rep. Supervised Project/Operated Machine- 48 acres -21 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	1/2015 Summitt Forests, Inc. Nebraska State Park Mike Groenewold 2200 N. 33 rd St., Lincoln, NE 68503 402-471-5498 mike.groenewold@nebraska.gov Supervised Project/Operated Machine – 101 acres – > month	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	10/2016-11/2016 Summitt Forests, Inc. Utah DNR John Schmidt 646 W. Main, Cedar City, UT 84720 435-590-0353 johnschmidt@utah.gov Supervised Project/Operated Machine – 109 acres – 4 weeks	
EDUCATION		
<i>Description</i>		<i># of Years Experience</i>
Institution Name:	North Idaho College/Tech. School	
City:	Couer d'Alene	
State:	Idaho	
Degree/Achievement:	Welding	
Certifications:	Assoc. Degree	
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Attached

Jeff Gamet Logging, Inc.

19229 Praire Hills Rd
Belle Fourche, SD 57717

Jeff Gamet (406) 499-0181
Romi Gamet (406) 210-1239

Employee Info:

Jeff Gamet
19229 Prairie Hills Rd
Belle Fourche, SD 57717
(406) 499-0181

Date of Birth: July 6, 1957 Age: 59

Education:

Coeur D'Alene High School
Coeur D'Alene, Idaho 83814
Graduated 1975

North Idaho College Tech School
Coeur D'Alene Idaho 83814
Major - Welding

Work Experience:

Presently contracting for:
Neiman Timber, Inc.
January 2013 to present

Forest Service jobs:
Dog House, Spearfish, SD
East Citadel, Spearfish, SD
Viper, Moskee, Wy
Shipwreck, Nemo, SD

State Land:
SD Game fish and parks Crow Creek, Spearfish, SD

And many more...

Presently contracting for:
Summitt Forests, Inc.
Ashand, Oregon 97520

Chadron State Park, Chadron, NE

Past Experience:
Ry Timber, Inc.
Townsend, MT

Plum Creek Timber 20+ years
Seeley Lake, MT

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Jeff Gamet Logging, Inc.		
Contractor:		Subcontractor: X
Name:	Jason Gamet Key Personnel	
Classification:	Operator # of Years in Classification: 13	
Brief Summary: of Experience:	Jason can run most equipment extremely well; chainsaw – heavy machinery. He has headed many jobs for the company and worked on many fires.	
# of Years with Firm:	13	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	10/2015-11/2015 Summitt Forests, Inc. Colorado State Ryan McNertney 201 E. Jasper Ave, Granby CO 80446 970-887-3121 ryan.mcnertney@colostate.edu Contracting Officer Rep. Operated feller/buncher- 48 acres -21 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	1/2015 Summitt Forests, Inc. Nebraska State Park Mike Groenewold 2200 N. 33 rd St., Lincoln, NE 68503 402-471-5498 mike.groenewold@nebraska.gov Operated feller/buncher – 101 acres – Less than a month	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	10/2016-11/2016 Summitt Forests, Inc. Utah DNR John Schmidt 646 W. Main, Cedar City, UT 84720 435-590-0353 johnschmidt@utah.gov Operated feller/buncher – 109 acres – 4 weeks	
EDUCATION		
<i>Description</i>		<i># of Years Experience</i>
Institution Name:	Seeley High School	
City:	Seeley Lake	
State:	Montana	
Degree/Achievement:	Graduated 2004	
Certifications:	Diploma	
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Attached

Jeff Gamet Logging, Inc.

19229 Praire Hills Rd
Belle Fourche, SD 57717

Jeff Gamet (406) 499-0181
Romi Gamet (406) 210-1239

Employee Info:

Jason Gamet
19229 Prairie Hills Rd
Belle Fourche, SD 57717
(406) 677-4116

Date of Birth: May 7, 1985 Age: 31

Education:

Seeley Lake High School
Seeley Lake, MT 59868
Graduated 2004

Work Experience:

Worked for Jeff Gamet Logging, Inc. periodically through high school
Ran 060 Cat and 550 Case crawler fighting fires for Forest Service

Jeff Gammet Logging, Inc. 's No. 1 Man

Can run most equipment extremely well.

Chainsaw	Rubber tire skidder
Bucking	Forwarder
Hooking Cables	ESCA unis
Operate Cat	Linkbelt Hi Head
Side boom delimber	Feller bunch
Dangle head delimber	Welding

Has also worked for:

CR Logging, Inc.	Parke Logging, Inc.
Big Timber, MT	Drummond, MT
Brady Roberts, Owner	Charles Parke, Owner
(406) 360-2267	

Has ran serveral Forest Service, State and private jobs for Jeff Gamet Logging, Inc.

Felleing timber with Feller bunch, skidding trees up into piles for delimbing, chipping and/or burning.

States worked in:

Montana	Arizona
Washington	Utah
Idaho	South Dakota
Wyoming	

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Jeff Gamet Logging, Inc.		
Contractor:		Subcontractor: X
Name:	Cole Gamet Key Personnel	
Classification:	Operator # of Years in Classification: 12	
Brief Summary of Experience:	Cole is experienced in the mechanical field. He has skills with chainsaw, hooking, loading; running Cat's, Skidder's and Excavator's. He is willing to cooperate and be safe.	
# of Years with Firm:	12	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	10/2015-11/2015 Summitt Forests, Inc. Colorado State Ryan McNertney 201 E. Jasper Ave, Granby CO 80446 970-887-3121 ryan.mcnertney@colostate.edu Contracting Officer Rep. Operated Skidder- 48 acres -21 days	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	1/2015 Summitt Forests, Inc. Nebraska State Park Mike Groenewold 2200 N. 33 rd St., Lincoln, NE 68503 402-471-5498 mike.groenewold@nebraska.gov Operated Skidder – 101 acres – > month	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	10/2016-11/2016 Summitt Forests, Inc. Utah DNR John Schmidt 646 W. Main, Cedar City, UT 84720 435-590-0353 johnschmidt@utah.gov Operated Skidder – 109 acres – 4 weeks	
EDUCATION		
Description		# of Years Experience
Institution Name:	Seeley High School	
City:	Seeley Lake	
State:	Montana	
Degree/Achievement:	Graduated 2005	
Certifications:	Diploma	
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Attached

Jeff Gamet Logging, Inc.

19229 Praire Hills Rd
Belle Fourche, SD 57717

Jeff Gamet (406) 499-0181
Romi Gamet (406) 210-1239

Cole M Gamet
19229 Prairie Hills Rd
Belle Fourche, SD 57717
Phone - (406)677-4106

Date of Birth: June 1, 1986 age: 30

Education:

Seeley Lake High School
Seeley Lake, MT 59868
Graduated 2005

Work Experience:

Worked for Jeff Gamet Logging, Inc. periodically through high school and after.

2005 -Full Time employee of Jeff Gamet Logging, Inc

2010 -Went to work for Richard George Logging

Running forwarding, delimber, rubber tire, skidder, cat crawler and mechanic during spring break

2011-2012 -Jeff Gamet Logging, Inc.

Cotton wood sale, Grass Creek, Wy
For Ry Timber, Inc / Forrest Service

2012 -Jeff Gamet Logging, Inc.

Fire Retention thinning 275 acres, Upton Wy Forest Service. Ran delimber and skidder.

2013 -Present Jeff Gamet Logging, Inc.

Thinning for Forest Service, State and private timber through Neiman Timber, Inc.

Equipment Knowledge:

Chainsaw
Hooking
Log loader
Cat crawler
Side boom delimber
Dangle head delimber
Rubber tire skidder
Forwarder
Road Grader
Linkbelt Crane
Escalator
Excavator

**PROPOSED STAFF RESUMES
CECIL LOGGING**

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Cecil Logging, Inc.		
Contractor:		Subcontractor: X
Name:	Justin Cecil	Key Personnel
Classification:	Owner/Operator # of Years in Classification:17	
Brief Summary: of Experience:	Justin is a logger, faller, heavy equipment operator, commercial driver (Lic. Class A)	
# of Years with Firm:	17	
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	June 2016 to Present Subcontractor for Summitt Forests, Inc. USFS Project- Charlton- Chilao Fuels/Forest Health Summitt Forests, Inc. 2305 Ashland St. Ste C PMB 432, Ashland OR, 97520 541-535-8920 summittforests@gmail.com Mastication of brush, delayed due to 3 forest fires, extended to June 2017	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	October 2016 – November 2016 Pinecrest Christian Conference Center- Doug PO Box 409 / 1140 Pincrest Rd. Twin Peaks, CA 92391 agconfctr@aol.com 909-338-4243 Mastication of 57 acres, fuels reduction, NRCS equipment	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	October 2016-November 2016 Palomar Mtn. Volunteer Fire Dept. PO Box 235 / 21610 Crestline Rd. Palomar Mtn., CA 92060 Cheyenne Borello, Forester, CalFire 619-590-3123 Cheyenne.borello@fire.ca.gov Mastication of 36 acres of brush, small diameter trees for shaded fuel break	
EDUCATION		
	Description	# of Years Experience
Institution Name:	No higher education	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Cecil Logging, Inc.		
Contractor:		Subcontractor: X
Name:	Raymond Cecil	Key Personnel
Classification:	Project Manager	# of Years in Classification:
Brief Summary: of Experience:	Raymond is a heavy equipment operator/project manager; operates aerial lift and crane, masticator, loader, dozer, skidder. Safety Leader and machine repair/maintenance.	
# of Years with Firm:		
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		June 2016 to Present Subcontractor for Summitt Forests, Inc. USFS Project- Charlton- Chilao Fuels/Forest Health Summitt Forests, Inc. 2305 Ashland St. Ste C PMB 432, Ashland OR, 97520 541-535-8920 summittforests@gmail.com Mastication of brush, delayed due to 3 forest fires, extended to June 2017
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		October 2016 – November 2016 Pinecrest Christian Conference Center- Doug PO Box 409 / 1140 Pincrest Rd. Twin Peaks, CA 92391 agconfctr@aol.com 909-338-4243 Mastication of 57 acres, fuels reduction, NRCS equipment
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:		October 2016-November 2016 Palomar Mtn. Volunteer Fire Dept. PO Box 235 / 21610 Crestline Rd. Palomar Mtn., CA 92060 Cheyenne Borello, Forester, CalFire 619-590-3123 Cheyenne.borello@fire.ca.gov Mastication of 36 acres of brush, small diameter trees for shaded fuel break
EDUCATION		
Description		# of Years Experience
Institution Name:	No higher education	
City:		
State:		
Degree/Achievement:		
Certifications:		
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Cecil Logging, Inc.		
Contractor:		Subcontractor: X
Name:	Dan Smith Key Personnel	
Classification:	Crew Supervisor # of Years in Classification:	
Brief Summary: of Experience:	Dan is trained to operate most heavy machinery. He has his CDL Class B License. Very well educated with bid preparation and running chipper/skidsteer.	
# of Years with Firm:		
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	June 2016 to Present Subcontractor for Summitt Forests, Inc. USFS Project- Charlton- Chilao Fuels/Forest Health Summitt Forests, Inc. 2305 Ashland St. Ste C PMB 432, Ashland OR, 97520 541-535-8920 summittforests@gmail.com Mastication of brush, delayed due to 3 forest fires, extended to June 2017	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	October 2016 – November 2016 Pinecrest Christian Conference Center- Doug PO Box 409 / 1140 Pincrest Rd. Twin Peaks, CA 92391 agconfctr@aol.com 909-338-4243 Mastication of 57 acres, fuels reduction, NRCS equipment	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	October 2016-November 2016 Palomar Mtn. Volunteer Fire Dept. PO Box 235 / 21610 Crestline Rd. Palomar Mtn., CA 92060 Cheyenne Borello, Forester, CalFire 619-590-3123 Cheyenne.borello@fire.ca.gov Mastication of 36 acres of brush, small diameter trees for shaded fuel break	
EDUCATION		
Description		# of Years Experience
Institution Name: City: State: Degree/Achievement: Certifications:	No higher education 	
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Above

PROPOSED STAFF RESUME

A resume must be completed for all proposed contractor staff and proposed subcontractor staff

COMPANY NAME: Cecil Logging, Inc.		
Contractor:		Subcontractor: X
Name:	Rex Anderson	Key Personnel
Classification:	Operator	# of Years in Classification:
Brief Summary: of Experience:	Rex is an equipment operator for CLI. He runs the masticator and boom arm.	
# of Years with Firm:		
RELEVANT PROFESSIONAL EXPERIENCE		
Required Information: MMYYYY to Present: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	June 2016 to Present Subcontractor for Summitt Forests, Inc. USFS Project- Charlton- Chilao Fuels/Forest Health Summitt Forests, Inc. 2305 Ashland St. Ste C PMB 432, Ashland OR, 97520 541-535-8920 summittforests@gmail.com Mastication of brush, delayed due to 3 forest fires, extended to June 2017	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	October 2016 – November 2016 Pinecrest Christian Conference Center- Doug PO Box 409 / 1140 Pincrest Rd. Twin Peaks, CA 92391 agconfctr@aol.com 909-338-4243 Mastication of 57 acres, fuels reduction, NRCS equipment	
Required Information: MMYYYY to MMYYYY: Vendor Name: Client Name: Client Contact Name: Client Address, Phone Number, Email: Role in Contract/Project: Details and Duration of Contract/Project:	October 2016-November 2016 Palomar Mtn. Volunteer Fire Dept. PO Box 235 / 21610 Crestline Rd. Palomar Mtn., CA 92060 Cheyenne Borello, Forester, CalFire 619-590-3123 Cheyenne.borello@fire.ca.gov Mastication of 36 acres of brush, small diameter trees for shaded fuel break	
EDUCATION		
Description		# of Years Experience
Institution Name: City: State: Degree/Achievement: Certifications:	No higher education 	
REFERENCES		
Minimum of three (3) required, including name, title, organization, phone number, fax number and email address		See Above

The following is a list of CLI's current staff:

Justin Cecil

President

Faller, Climber, Heavy Equipment Operator; masticator (drum and boom arm), log loader/shovel, excavator, grader, dozer, skidder, skidsteer, Commercial Driver (Class A); low boy and log loader.

Raymond Cecil

Project Manager

Faller, Power Line Clearance; aerial lift and crane, Heavy Equipment Operator; masticator (drum and boom arm), log loader/shovel, dozer, skidder, skidsteer, Lead Safety Meetings, Chain Saw Repair, Vehicle and Heavy Equipment Maintenance.

Dan Smith

Crew Supervisor

Faller, Climber/Power Line Clearance, Heavy Equipment Operator, Commercial Driver (Class B), Skidsteer, Chipper, Bid Preparation, Lead Safety Meetings.

Daniel Wader

Climber

Faller, Climber/Power Line Clearance, Heavy Equipment Operator; excavator, skidsteer, Chipper.

Max Argueta

Climber

Climber/Power Line Clearance; aerial lift, Skidsteer, Skidder, Loader, Masticator, Chipper, Commercial Driver (Class A).

Cameron Nutt

Climber

Climber/Power Line Clearance; aerial lift, Skidsteer, Chipper.

Rex Anderson

Operator

Masticator; boom arm.

Groundsman:

Paul Blaine

Michael Carrillo

Kade Chandler

Stephen Coons

Wil Draper

Aaron Herndon

Dennis Palmer

Kyle Schmidt

Damon Wooldridge

TAB X

OTHER INFORMATIONAL MATERIAL

Tab X Other Informational Material

Reference Spreadsheets

In addition to Attachment F questionnaires you should have received, we have also included spreadsheets of many of our past projects. Summitt has a multitude of references that we can provide in the form of spreadsheets and evaluations. Our experience expands over a 30+ year history working primarily in the western part of the US. for the government and private land owners. We have included here spreadsheets covering similar contracts that we have completed in the last few years. The spreadsheets attached include the following information: The location, the forest, client contact, quantities and type of work, Summitt representative and other items.

These spreadsheets contain sensitive information regarding our Private contract clients and prices for doing work. Since these clients are private companies or private individuals it is not public information. We see this as confidential information and it has been included in Part I B – Confidential Technical SOQ.

Customer Evaluations

Government evaluations and other reports can be found on-line and we encourage you to examine those from our previous contracts. Additionally we have provided (at the end of this proposal) copies of many of those evaluations here for you to examine. The information provided in the evaluations will give you an understanding of our quality of work, timeliness of performance and professionalism.

All of Summitt's contracts have been successfully completed within the time given, and in most cases completed well in advance of the schedule. On a few occasions we may have asked for additional time due to weather conditions. Summitt has not had any defaulted contracts. We strive to provide top quality services, yet be as competitive as possible.

Please return this form to the individual(s) identified below, by the date requested by the offeror.
Via e-mail is preferable.

e-mail:	

Survey Questionnaire Completed By:

Company / Agency / Organization	Colorado State University
Name / Title of Reference	Ryan McNextney
Telephone Number	(970) 988-3132
E-mail Address	ryan.mcnextney@colostate.edu
Signature	

Contract / Project Information

(To Be Completed by Offeror Requesting Completion of Survey Questionnaire)

Contractor / Company Name	SUMMITT FORESTS INC		
Project Title	2015 CDOT Hwy 125 Hazard Tree Removal		
Contract Number	D710085		
Complexity of Work (circle one)	Complex		
Location of Work	Granby, CO - HWY 125		
Role on Project (circle one)	Prime	Sub-contractor	Mentor
Contract Amount	\$ 385,000		
Date of Award thru completion			
Project Status	% Complete	Scheduled Completion Date	Actual Completion Date
	100	9-30-16	8-25-16

(To Be Completed by Person Providing Reference)

If the information provided in Part 1 is not accurate, please indicate and correct.

1. QUALITY OF WORK

Evaluate performance in complying with contract requirements, quality achieved and overall technical expertise demonstrated.

X

Very Good

Good

Satisfactory

Marginal

Unsatisfactory

Remarks / Comments:

2. TIMELINESS OF PERFORMANCE

To what extent were contract performance requirements met? Consider contract performance period; were submittals provided in a timely manner; timely completion of punch-list items; submission of close out documents, i.e., "as-built drawings". Timely / satisfactory response to warranty issues, etc.

Completed Substantially Ahead of Schedule

Completed on Schedule with no Significant Time Delays

X Completed on Schedule with Minor Delays Under Extenuating Circumstances

Routinely failed to Schedule Perform Requirements

Remarks / Comments:

Weather issues delayed project completion

5. GENERAL MANAGEMENT PRACTICES

How appropriate and effective were the firm's general management and business practices? Consider such things as; did they provide quality, experienced managers and supervisors, technical and administrative personnel for the duration of the project; were appropriate personnel promptly available when needed, and responded in a prompt and acceptable manner to resolve problems, did they provide comprehensive, accurate price proposals, etc.

☒ Excellent

☐ Above Average

☐ Average

☐ Below Average

☐ Unsuccessful

Remarks / Comments:

6. OVERALL SAFETY PROGRAM

How well did the contractor manage the construction project as it relates to general safety? Discuss any safety issues that arose during the course of the project.

☒ Excellent

☐ Above Average

☐ Average

☐ Below Average

☐ Unsuccessful

Remarks / Comments:

7. BUDGET MANAGEMENT

How well did the contractor conform to the project budget? Did the contractor initiate unwarranted, unverifiable, change orders or change order requests, etc.?

<input type="checkbox"/>	Excellent
<input checked="" type="checkbox"/>	Above Average
<input type="checkbox"/>	Below Average
<input type="checkbox"/>	Unsuccessful

Remarks / Comments:

Budget stayed true to bid.

8. CLAIMS / LITIGATION

Was the contractor involved in any claims or litigation involving the project?

<input type="checkbox"/>	Yes (If "Yes", please explain in remarks area below)
<input checked="" type="checkbox"/>	No

Remarks / Comments:

9. OVERALL CUSTOMER SATISFACTION

To what extent were the end users satisfied with: Quality? Cost? Schedule?

	Quality	Cost	Schedule
Exceptionally Satisfied	X		
Highly Satisfied			
Satisfied		X	X
Somewhat Dissatisfied (<i>please explain</i>)			
Dissatisfied (<i>please explain</i>)			
Remarks / Comments:			

10. YOUR RECOMMENDATION

If given the opportunity and the choice, would you work with this contractor again?

X	Yes
	No
	Not Sure
Final Remarks / Comments:	

Fwd: Luis Cortez & Crew

1 message

Barry Ledbetter <barry.summittforests@gmail.com>
To: "Summitt Forests Inc." <summittforests@gmail.com>

Wed, Jul 13, 2016 at 1:37 PM

----- Forwarded message -----

From: "Kurtenbach, Chad M -FS" <cmkurtenbach@fs.fed.us>
Date: Jul 13, 2016 1:31 PM
Subject: Luis Cortez & Crew
To: "Barry Ledbetter" <barry.summittforests@gmail.com>
Cc:

Hi Barry,

I just wanted to pass along that it was a pleasure to work with Luis and his crew on the Shoshone TSI projects. They work hard and do a good job. They conducted themselves in a professional manner that reflected well on themselves and your company. There were a couple comments that came in from members of the public that echoed these remarks as well.

Thanks Again! ~Chad



Chad Kurtenbach
Forestry Technician - Timber

Forest Service

Shoshone National Forest,

Wapiti / Clark's Fork / Greybull Ranger Districts

p: 307-578-5208
f: 307-527-7158
cmkurtenbach@fs.fed.us

203A Yellowstone Ave
Cody, WY 82414
www.fs.fed.us



Caring for the land and serving people



Dinah Walker <summittforests@gmail.com>

Re: Invoice - Rome Hill

1 message

Jacob McCarthy <jacob.mccarthy@wyo.gov>
To: "Summitt Forests, Inc." <summittforests@gmail.com>

Wed, Sep 14, 2016 at 7:35 AM

Dinah,

I have just completed closeout paperwork and submitted the invoice for payment to our state office in Cheyenne. I would like to take the time to use this email as an evaluation of Luis and his crew.

Luis did an excellent job getting his crew lined out for the TSI project (Rome Hill/Pass Creek TSI Project) conducted on State of Wyoming land (09/12/16-0913/16). He asked pertinent questions concerning species selection, spacing, slash depths, etc. and then outlined these specification to his crew. Luis did a great job supervising his crew as the work was being conducted. He also displayed hands-on leadership by also running saw to help the progress of the project. He and his crew were professional and worked diligently to finish the contract within the timeline required. I would gladly work with Luis and his crew on other project work for the State of Wyoming in the future. Please let him know that I appreciate him and his crew's work!!

Thank you!

On Tue, Sep 13, 2016 at 2:48 PM, Summitt Forests, Inc. <summittforests@gmail.com> wrote:
Jacob,

Summitt's invoice for the Rome Hill project is attached.

Thank You,

Dinah Walker



2305 Ashland St Ste C PMB 432
Ashland, OR 97520
summittforests@gmail.com
541-535-8920 (p)
541-535-9970 (f)

--


Jacob McCarthy
Assistant District Forester - District 5
Wyoming State Forestry Division
600 Veterans Ln.
Buffalo, WY 82834
Office: 307-684-2752
Cell: 307-763-2969
jacob.mccarthy@wyo.gov

E-Mail to and from me, in connection with the transaction of public business, is subject to the Wyoming Public Records Act and may be disclosed to third parties.

PAST PERFORMANCE SURVEY QUESTIONNAIRE

The vendor / contractor who provided you this survey questionnaire is proposing on a contract for the National Park Service. Past Performance is a very important evaluation factor for this acquisition, so input from previous customers of the offeror is very important. We would greatly appreciate you taking the time to complete this survey. The information is to be provided directly to the National Park Service, Intermountain Region, Santa Fe Major Acquisition Buying Office (Santa Fe MABO). Please provide an honest assessment and immediately return to the e-mail or physical address provided below. If you have any questions, please contact Kelvin Smalls at the e-mail address or telephone number provided below. The NPS will use the information from this survey questionnaire to evaluate offerors competing for contract award. Please evaluate the contractor's performance in each of the ratings areas described below. For each ratings area, please provide an answer or select the rating that most closely describes your evaluation of the contractor's performance, by placing a check mark in the box next to or under it. Please provide written comments as needed to clarify / support each rating. If you wish, you may attach additional comments or information. Please complete and return this form as quickly as possible to the address provided below. Thank you in advance for your time, assistance and cooperation. **Please e-mail the completed questionnaire to:**

Kelvin J. Smalls, Contracting Specialist, SF-MABO, IMR
 Email: kelvin_smalls@nps.gov
 Telephone: (505) 988-6083

Survey Questionnaire Completed By:	
Company / Agency / Organization	Vale BLM
Name / Title of Reference	Scott English Fuels Specialist
Telephone Number	541-523-1427
E-mail Address	senglish@blm.gov
Signature	

Contract / Project Information (To Be Completed by Offeror Requesting Completion of Survey Questionnaire)			
Contractor / Company Name	SUMMITT FORESTS, INC.		
Project Title	ROOSTER COMBS JUNIPER THIN, LOP + SCATTER / Pile		
Contract Number	L16PD00396		
Complexity of Work			
Location of Work	BAKER CO. / OREGON		
Role on Project (circle one)	<input checked="" type="radio"/> Prime	<input type="radio"/> Sub-contractor	<input type="radio"/> Mentor
Contract Amount	\$ 438,678		
Date of Award	5/4/2016		
Project Status	% Complete	Scheduled Completion Date	Actual Completion Date
	100%	5/2017	6/2016

1. QUALITY OF WORK / SERVICE

Evaluate vendor performance in complying with contract requirements, quality achieved and overall technical expertise demonstrated.

Vendor provided a product or service that complies with the contract requirements, specifications, and standards of quality. Vendor submitted accurate deliverables / reports. Vendor established & maintained a quality program ensuring the ongoing quality of all significant products and processes. Vendor utilized personnel that were appropriate to the effort performed.

<input type="checkbox"/>	Very Good
<input checked="" type="checkbox"/>	Good
<input type="checkbox"/>	Satisfactory
<input type="checkbox"/>	Marginal
<input type="checkbox"/>	Unsatisfactory

Remarks / Comments:

Some Lap + Satter cutting had to be redone, these redone areas were done to good specifications,

2. TIMELINESS OF PERFORMANCE

To what extent were contract performance requirements met? Were the tasks required under this effort performed in a timely manner and in accordance with schedule performance standards; deliverables schedule; contract period of performance?

<input checked="" type="checkbox"/>	Completed Substantially Ahead of Schedule
<input type="checkbox"/>	Completed on Schedule with no Significant Time Delays
<input type="checkbox"/>	Completed on Schedule with Minor Delays Under Extenuating Circumstances
<input type="checkbox"/>	Routinely failed to Schedule Perform Requirements

Remarks / Comments:

3. DOCUMENTATION QUALITY

To what extent were reports, submittals and other required documentation accurate, complete, comprehensive, and provided in a timely manner?

<input type="checkbox"/>	Excellent Quality
<input checked="" type="checkbox"/>	Above Average Quality
<input type="checkbox"/>	Average Quality
<input type="checkbox"/>	Below Average Quality
<input type="checkbox"/>	Unsuccessful / Extensive Quality Problems

Remarks / Comments:

4. COORDINATION

How well were sub-contractors, consultants, suppliers, and / or the labor force managed and coordinated? Or, if firm was a sub-contractor, how well did they respond to coordination efforts and work with other subs? Were there any problems and, if so, how were they handled and resolved?

<input checked="" type="checkbox"/>	Excellent
<input type="checkbox"/>	Above Average
<input type="checkbox"/>	Average
<input type="checkbox"/>	Below Average
<input type="checkbox"/>	Unsuccessful

Remarks / Comments:

5. GENERAL MANAGEMENT PRACTICES

How appropriate and effective were the firm's general management and business practices? Consider such things as; did they provide quality, experienced managers and supervisors, technical and administrative personnel for the duration of the project; were appropriate personnel promptly available when needed, and responded in a prompt and acceptable manner to resolve problems, did they provide comprehensive, accurate price proposals, etc.

<input type="checkbox"/>	Excellent
<input checked="" type="checkbox"/>	Above Average
<input type="checkbox"/>	Average
<input type="checkbox"/>	Below Average
<input type="checkbox"/>	Unsuccessful

Remarks / Comments:

6. OVERALL SAFETY PROGRAM

How well did the contractor manage the contract / project as it relates to general safety? Discuss any safety issues that arose during the course of the project.

<input checked="" type="checkbox"/>	Excellent
<input type="checkbox"/>	Above Average
<input type="checkbox"/>	Average
<input type="checkbox"/>	Below Average
<input type="checkbox"/>	Unsuccessful
<input type="checkbox"/>	Not Applicable

Remarks / Comments:

Summit is a very safe contractor they don't take unnecessary chances to put crew members in unsafe situations.

7. BUDGET MANAGEMENT

How well did the contractor conform to the project budget? Did the contractor initiate unwarranted, unverifiable, change orders or change order requests, etc.?

<input type="checkbox"/>	Excellent
<input checked="" type="checkbox"/>	Above Average
<input type="checkbox"/>	Below Average
<input type="checkbox"/>	Unsuccessful

Remarks / Comments:

8. CLAIMS / LITIGATION

Was the contractor involved in any claims or litigation involving the contract / project?

<input type="checkbox"/>	Yes (If "Yes", please explain in remarks area below)
<input checked="" type="checkbox"/>	No

Remarks / Comments:

9. OVERALL CUSTOMER SATISFACTION

To what extent were the end users satisfied with Quality? Cost? Schedule?

	Quality	Cost	Schedule
Exceptionally Satisfied			X
Highly Satisfied	X	X	
Satisfied			
Somewhat Dissatisfied (please explain)			
Dissatisfied (please explain)			

Remarks / Comments:

10. YOUR RECCOMENDATION

If given the opportunity and the choice, would you work with this contractor again?

X	Yes
	No
	Not Sure

Remarks / Comments:

Very efficient Contractor, very easy to work with
and always willing to do a good job

Survey Questionnaire Completed By:

Company / Agency / Organization	Dept of the Interior / National Park Service / Rocky Mt. Nat Park
Name / Title of Reference	Doug Watry / Fuels Specialist
Telephone Number	970 586-1211
E-mail Address	Doug_watry@nps.gov
Signature	Doug Watry /S/

Contract / Project Information

(To Be Completed by Offeror Requesting Completion of Survey Questionnaire)

Contractor / Company Name	Summitt Forest Inc.		
Project Title	Deer Mountain Fuels Reduction Project		
Contract Number	P15PC00882		
Complexity of Work <i>(circle one)</i>			
Location of Work	Estes park, Colorado		
Role on Project <i>(circle one)</i>	Prime	Sub-contractor	Mentor Protégé
Contract Amount	\$293,620.00		
Date of Award thru completion	Awarded 9/22/2014 completed 10/23/2014		
Project Status	% Complete	Scheduled Completion Date	Actual Completion Date
	100%	12/31/2015??	11/09/2015

(To Be Completed by Person Providing Reference)

If the information provided in Part 1 is not accurate, please indicate and correct.

1. QUALITY OF WORK

Evaluate performance in complying with contract requirements, quality achieved and overall technical expertise demonstrated.

X	Very Good
	Good
	Satisfactory
	Marginal
	Unsatisfactory

Remarks / Comments: There were 40 specifications, 8 specific safety requirements, and 14 limitations listed in the statement of work (SOW). Inspections to ensure that the contractor meet these were intensive nearly all day the first three days of the contract and then typically 1-2 inspections daily. The contractor was very willing to get a firm understanding of the entire SOW within the first two days. They put forth great effort to meet ALL the specification, safety requirements, and limitations on the first pass and were extremely willing to correct any deficiencies within the next work shift.

2. TIMELINESS OF PERFORMANCE

To what extent were contract performance requirements met? Consider contract performance period; were submittals provided in a timely manner; timely completion of punch-list items; submission of close out documents, i.e., "as-built drawings". Timely / satisfactory response to warranty issues, etc.

X	Completed Substantially Ahead of Schedule
	Completed on Schedule with no Significant Time Delays
	Completed on Schedule with Minor Delays Under Extenuating Circumstances
	Routinely failed to Schedule Perform Requirements

Remarks / Comments: Despite a very last start in the fall the contractor was able to complete 229 acres before snowy wintery weather hit the work site. Work started on Oct 16th 2015 and was completed by November 9th 2015. The contractor was prompt in scheduling the start of the work despite some limitations generated by the government. The contract was awarded on Sept 25th but the notice to proceed was delayed until Oct 1st due to fears of a government shutdown, the contractor started work on Oct 16th. The contractor kept a large work force of 20 to 30 workers engaged on the project when weather allowed. This work force was of appropriate size to complete the job well ahead of schedule.

3. DOCUMENTATION QUALITY

To what extent were reports, submittals and other required documentation accurate, complete, comprehensive, and provided in a timely manner? Consider how often reworking documentation had to occur as well.

	Excellent Quality
X	Above Average Quality
	Average Quality
	Below Average Quality
	Unsuccessful / Extensive Quality Problems

Remarks / Comments: Few documents were requested / needed during implementation.

4. COORDINATION

How well were sub-contractors, consultants, suppliers, and / or the labor force managed and coordinated? Or, if firm was a sub-contractor, how well did they respond to coordination efforts and work with other subs? Were there any problems and, if so, how were they handled and resolved? Was the contractor pleasant to work with, and did they resolve issues timely?

	Excellent
X	Above Average
	Average
	Below Average
	Unsuccessful

Remarks / Comments: No subcontractor were used just company employees. Work schedules were efficient and timely. Contractor was easy to work with spending lots of time the first few days of the contract ensuring work completed met specifications. Any time the quality of work started to dip below specifications they were very responsive and made adjustments to meet the specifications that day or the next day.

5. GENERAL MANAGEMENT PRACTICES

How appropriate and effective were the firm's general management and business practices? Consider such things as; did they provide quality, experienced managers and supervisors, technical and administrative personnel for the duration of the project; were appropriate personnel promptly available when needed, and responded in a prompt and acceptable manner to resolve problems, did they provide comprehensive, accurate price proposals, etc.

	Excellent
X	Above Average
	Average
	Below Average
	Unsuccessful

Remarks / Comments: Personnel on the job were knowledgeable and extremely proficient in their specific duties or required skills. Examples include sawyers that were able to drop the trees in favorable locations and a staking crew with amazing production rates. Management was very efficient with clear and prompt communication. All email and phone calls were generally answered in less than a day if not the day of. All aspects of the contract were free from any major problems

6. OVERALL SAFETY PROGRAM

How well did the contractor manage the construction project as it relates to general safety? Discuss any safety issues that arose during the course of the project.

	Excellent
	Above Average
X	Average
	Below Average
	Unsuccessful

Remarks / Comments: The Statement of work had many requirements regarding protecting visitors on trails that ran through the project (trail guards et..). On several occasions the trail guards fell out of place but never when visitors were passing through.

Osha requirement for PPE and first aid were also strictly enforced with no recorded violations in this regard. No recorded accidents.

7. BUDGET MANAGEMENT

How well did the contractor conform to the project budget? Did the contractor initiate unwarranted, unverifiable, change orders or change order requests, etc.?

X	Excellent
	Above Average
	Below Average
	Unsuccessful

Remarks / Comments: The contract was a fix price and no additional claims or adjustments were requested. It priced out at about \$1,282/ac for mostly north slope closed canopy fuel model 10. The volume of material cut and stacked ranged from about 3000 – 5000 cubic feet of material per acre depending on the density of each block. This priced out slightly below past average cost per acre to the government for similar work specifications in similar densities. The skills, strength and stamina of the work crew in combination with efficient work methods and tactics generated a record breaking pace over any other contractor I have hosted in the last seven years (about 65% faster than average). Based on recorded hours at Davis Bacon wage rates in combination with ESTIMATED supplies, travel, overhead and support cost the contractor made an ESTIMATED 40+% profit margin ESTIMATED. Had the crew worked at more of the previously experienced average contractor rate this profit margin would likely have been far less.

8. CLAIMS / LITIGATION

Was the contractor involved in any claims or litigation involving the project?

	Yes (<i>If "Yes", please explain in remarks area below</i>)
X	No

Remarks / Comments:

9. OVERALL CUSTOMER SATISFACTION

To what extent were the end users satisfied with: Quality? Cost? Schedule?

	Quality	Cost	Schedule
Exceptionally Satisfied			X
Highly Satisfied	X	X	
Satisfied			
Somewhat Dissatisfied (<i>please explain</i>)			
Dissatisfied (<i>please explain</i>)			

Remarks / Comments:

10. YOUR RECOMMENDATION

If given the opportunity and the choice, would you work with this contractor again?

X	Yes
	No
	Not Sure

Final Remarks / Comments:

Yes I would welcome the opportunity to work with them again in the future. I would ensure that I had sufficient COR field time set aside to keep up with their fast rate of production.

11. OTHER REMARKS / COMMENTS

Use the space below to provide other information related to the contractor's performance. This may include selection of sub-contractors / consultants, flexibility in dealing with contract challenges, payment issues, their overall concern for the client's interest (if applicable), project awards received, etc.

This is a forest fuels reduction contract designed to reduce the wildland fire risk to adjacent values and communities. Work was primarily cutting with chainsaws and then piling resulting material (slash) on site for pile burning. Cutting specifications included thinning overstory canopy to generate openings for piles, felling beetle killed trees, pruning lower limbs of trees, removing brush and small trees (ladder fuels) from underneath retained mature trees. Piling slash required meeting pile size, density and spacing criteria. Other essential criteria included keeping the public away from felling operations, meeting OSHA/ park safety requirements and protecting buildings/sensitive sites from damages during implementation.

Pile counts and pile measurements were completed for this contract in 2016. Approximately 1366 piles were constructed with an average pile volume of 686.45 cubic feet. That equates to about 4094 cubic feet of slash stacked per acre at a cost of about \$3.19 per cubic foot of slash cut and stacked.

I am willing to provide an e-copy of the SOW for this contract upon request.

FOR OFFICIAL USE ONLY / SOURCE SELECTION INFORMATION - SEE FAR 2.101, 3.104, AND 42.1503

CONTRACTOR PERFORMANCE ASSESSMENT REPORT (CPAR)**Nonsystems****Name/Address of Contractor:**

Company Name: SUMMITT FORESTS INC.

Division Name: N/A

Street Address: 2305-C ASHLAND ST #432

City: ASHLAND

State/Province: OR Zip Code: 975203777

Country: USA

CAGE Code:

DUNS Number: 608261764

PSC: F006 NAICS Code: 115310

Evaluation Type: Final**Contract Percent Complete:** 100**Period of Performance Being Assessed:** 09/22/2015 - 12/31/2015**Contract Number:** INP15PC00882 **Business Sector & Sub-Sector:** Nonsystems - Facilities Services**Contracting Office:** IMR SANTA FE MABO **Contracting Officer:** KELVIN J. SMALLS **Phone Number:** 505-988-6083**Location of Work:**

Rocky Mountain National Park actual completion 11/09/2015

Award Date: 09/22/2015 **Effective Date:** 09/22/2015**Completion Date:** 12/31/2015 **Estimated/Actual Completion Date:** 12/31/2015**Total Dollar Value:** \$293,620 **Current Contract Dollar Value:** \$293,620**Complexity:** Medium **Termination Type:** None**Competition Type:** Full and Open Competition after Exclusion of Sources **Contract Type:** Firm Fixed Price**Key Subcontractors and Effort Performed:****DUNS:****Effort:****DUNS:****Effort:****DUNS:****Effort:****Project Number:** P15PC00882**Project Title:**

Deer Mountain Fuel Reduction Project / Blocks A-H

Contract Effort Description:

Deer Mountain Fuel Reduction Project / Blocks A-H

Small Business Utilization:

Does this contract include a subcontracting plan? No

Date of last Individual Subcontracting Report (ISR) / Summary Subcontracting Report (SSR): N/A

Evaluation Areas	Past Rating	Rating
------------------	-------------	--------

FOR OFFICIAL USE ONLY

FOR OFFICIAL USE ONLY / SOURCE SELECTION INFORMATION - SEE FAR 2.101, 3.104, AND 42.1503

Quality:	N/A	Very Good
Schedule:	N/A	Exceptional
Cost Control:	N/A	Very Good
Management:	N/A	Very Good
Utilization of Small Business:	N/A	N/A
Regulatory Compliance:	N/A	N/A
Other Areas:		
(1) :		N/A
(2) :		N/A
(3) :		N/A

Variance (Contract to Date):

Current Cost Variance (%): Variance at Completion (%):

Current Schedule Variance (%):

Assessing Official Comments:

QUALITY: There were 40 specifications, 8 specific safety requirements, and 14 limitations listed in the statement of work (SOW). Inspections to ensure that the contractor meet these were intensive nearly all day the first three days of the contract and then typically 1-2 inspections daily. The contractor was very willing to get a firm understanding of the entire SOW within the first two days. They put forth great effort to meet ALL the specification, safety requirements, and limitations on the first pass and were extremely willing to correct any deficiencies within the next work shift. The only thing preventing me from rating there quality as excellent was the lack of the required trail guards on multiple occasions.

SCHEDULE: Despite a very last start in the fall the contractor was able to complete 229 acres before snowy wintery weather hit the work site. Work started on Oct 16th 2015 and was completed by November 9th 2015.

The contractor was prompt in scheduling the start of the work despite some limitations generated by the government. The contract was awarded on Sept 25th but the notice to proceed was delayed until Oct 1st due to fears of a government shutdown, the contractor started work on Oct 16th.

The contractor kept a large work force of 20 to 30 workers engaged on the project when weather allowed. This work force was of appropriate size to complete the job well ahead of schedule.

COST CONTROL: The contract was a fixed price service contract that priced out at about \$1,282/ac for north slope closed canopy fuel model 10. The volume of material cut and stacked ranged from about 3000 – 5000 cubic feet of material per acre depending on the density of each block. This priced out slightly below past average cost per acre to the government for similar work specifications in similar densities. The cost per cubic foot of material cut and stacked was slightly higher than the average cost per cubic foot paid by the park in the past. The skills, strength and stamina of the work crew in combination with efficient work methods and tactics generated a record breaking pace over any other contractor I have hosted in the last ten years (about 65% faster than average). Based on recorded hours at Davis Bacon wage rates in combination with estimated supplies, travel, overhead and support cost the contractor made an ESTIMATED more than 40% profit margin ESTIMATED. Had the crew worked at more of the typical pace this profit margin would likely have been far less.

FOR OFFICIAL USE ONLY

FOR OFFICIAL USE ONLY / SOURCE SELECTION INFORMATION - SEE FAR 2.101, 3.104, AND 42.1503

MANAGEMENT: Management was very efficient with clear and prompt communication. All email and phone calls were generally answered in less than a day if not the day of. All aspects of the contract were free from any major problems.

ADDITIONAL/OTHER: This contractor has performed very successfully on several NPS projects. I would highly recommend them for future contract work.

RECOMMENDATION:

Given what I know today about the contractor's ability to perform in accordance with this contract or order's most significant requirements, I would recommend them for similar requirements in the future.

Name and Title of Assessing Official:

Name: KELVIN SMALLS

Title: Contracting Officer

Organization: SF-MABO

Phone Number: 505-988-6083 Email Address: kelvin_smalls@nps.gov

Date: 04/06/2016

Contractor Comments:

ADDITIONAL/OTHER: Contractor agrees with the ratings assigned.

CONCURRENCE: I concur with this evaluation.

Name and Title of Contractor Representative:

Name: SCOTT NELSON

Title: President

Phone Number: 541-535-8920 Email Address: summittforests@gmail.com

Date: 04/12/2016

Review by Reviewing Official:

Review by Reviewing Official not required.

Name and Title of Reviewing Official:

Name:

Title:

Organization:

Phone Number: Email Address:

Date:

FOR OFFICIAL USE ONLY

**U.S. Department of the Interior
Bureau of Land Management
CONTRACTOR PERFORMANCE PROFILE**

☐ **INTERIM REPORT:** (REPORT PERIOD: FROM: 7/24/2015 TO: 7/25/2015)
☒ **FINAL REPORT**

1. CONTRACT IDENTIFICATION

CONTRACTOR NAME: Summitt Forests Inc. ADDRESS: 2305 C Ashland St. #432 Ashland, OR, 97520-3777	PROJECT TITLE: South Mountain Fireline Construction, Slashing, Girdling PROJECT LOCATION: 6 Miles Northeast of Cliffs, ID, Owyhee County, ID
PROJECT DESCRIPTION: The entire unit is a 196 acre burn unit broken into three elements: 12, 340 feet Fireline construction – 20 ft. clearing of trees/brush 22 acres Slashing – 80 foot buffer next to fireline of 100% cut and leave juniper trees 169 acres Slashing and Gridling – Slash 25% trees between 4 and 8 inches, Girdle 3 inches deep 30% of trees over 8 inches DBH.	

CONTRACT NUMBER: L15PX00948	AWARD DATE: 7/16/2015 CONTRACT DUE DATE: 8/10/2015 ACTUAL COMPLETION DATE: 7/25/2015
SOLICITATION METHOD: <input checked="" type="checkbox"/> SEALED BID <input type="checkbox"/> NEGOTIATED	CONTRACT AWARD AMOUNT: \$33, 657.60 CUMULATIVE TOTAL TO DATE: Same FINAL CONTRACT AMOUNT: Same
TYPE OF CONTRACT: <input checked="" type="checkbox"/> FIXED PRICE <input type="checkbox"/> COST REIMBURSEMENT <input type="checkbox"/> OTHER:	

II. PERFORMANCE EVALUATION Enter a numeric rating for each category below: 1=Poor; 2=Fair; 3=Good; 4=Excellent; 5=Outstanding. Detailed comments are required for each rating assigned. See scoring matrix attached.

CATEGORY	RATING
A. QUALITY/TECHNICAL PERFORMANCE: Summitts performance was superior. Their attention to detail with regard to the specifications in the Statement of Work was exceptional. There were a few stumps in the fireline portion of the specs that needed to be flush cut with the ground, but overall their work exceeded the 95% compliance with the specifications.	5
B. CONTRACT MANAGEMENT: This was very easy since Summitt was already working in the area on another project with quite similar specifications. The Boise BLM fuels program is new to using the Girdling line item as of 2014 and Summitt has performed several contracts for us with that specification. It has taken some fine tuning on the BLM's part, but Summitt has been flexible and met our needs and understands very well the end product we are looking for on these contracts. Contract management was also a breeze because there was a generous 21 days allotted for contract performance and Summitt, though they started 4 days later than the planned start date, completed the work to 100% satisfaction in two days.	5
C. TIMELINESS: As stated above, Alvaro's crew's efficiency, attention to detail, and work ethic are unparalleled. Having contractors who complete work in less time that what is allotted saves the Government time and money not having to send a COR/PI to the field to check on the contractor's progress. Summitt truly is the best value for the Government.	5

D. COST CONTROL (IF APPLICABLE): Their bid did come in slightly higher than the Government estimate, but more than half as much as the next closest bid. As stated above, with finishing in only two days, that saves the Government time and money.	4
TOTAL SCORE (SUM OF SCORES FROM EACH CATEGORY):	19
E. WOULD YOU SELECT THIS FIRM AGAIN? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No PLEASE EXPLAIN: See above evaluation comment.	

1

III. EVALUATOR	
NAME: Courtney Wyatt	OFFICE: Boise BLM Fuels
TITLE: COR/Fuels Technician	TELEPHONE NO: 208-384-3467
SIGNATURE: \s\ Courtney Wyatt	E-MAIL ADDRESS: cwyatt@blm.gov
DATE: 7/27/2015	

IV. CONTRACTOR REVIEW (TO BE COMPLETED BY THE CONTRACTOR)	
CONTRACTOR NAME:	PHONE NO:
ADDRESS:	FAX NO:
	E-MAIL ADDRESS:
<input checked="" type="checkbox"/> I AGREE WITH THE ASSIGNED RATING <input type="checkbox"/> I DISAGREE WITH THE RATING ASSIGNED (PROVIDE EXPLANATION BELOW):	
SIGNATURE:	
DATE:	

V. FINAL AGENCY RATING AND REVIEW (TO BE COMPLETED BY THE CONTRACTING OFFICER)			
FINAL RATING			
QUALITY AND TECHNICAL PERFORMANCE	CONTRACT MANAGEMENT	TIMELINESS	COST CONTROL
MEAN SCORE (SUM OF SCORES DIVIDED BY NUMBER OF CATEGORIES EVALUATED)			
CONTRACTING OFFICER NAME:		PHONE NO:	
SIGNATURE:		FAX NO:	
DATE:		E-MAIL ADDRESS:	
AGENCY OFFICIAL REVIEW: (AN AGENCY OFFICIAL ONE LEVEL ABOVE THE CONTRACTING OFFICER MUST COMPLETE THIS SECTION IF THE CONDITIONS IN FAR 42.1503 APPLY)			

CONTRACTOR PERFORMANCE REPORT

Final Report (check one)	<input checked="" type="checkbox"/> X	Interim Report	<input type="checkbox"/>
Reporting Period	From: 10/01/2014	To: 10/15/2014	
Contracting Office (ICD, Location)	Mariposa County Fire Safe Council PO Box 1182 Mariposa, Ca. 95338		
Contract Number	YOS 0097	Task No.	1
Contractor Name	Summit Forests Inc.		
Address	5065 S Pacific Hwy Phoenix, OR 97535		
Contract Award Date	10/14/2014		
Contract Expiration Date	10/31/2014		
TIN	XXXXXXXXXX		
SIC	XXXX		
Contract Value	\$99,500		
Type of Contract	Service		
Description of Requirement (Title)	Hunters Valley Access Road Fuels Reduction Project (Fire Prevention)		

RATINGS

Summarize contractor performance and *circle* the number which corresponds to the rating for each rating category. (See attached Rating Guidelines) At this time comments are limited to 2000 characters

Quality of Product or Service	Rating (1 2 3 4 5)
Comments: Crew was very thorough and did an excellent job piling. They adapted to changes in contract very easily and managed to complete the job well under the deadline date.	5
Cost Control	Rating (1 2 3 4 5)
Comments: There were no cost overruns on this project.	5
Timeliness of Performance	Rating (1 2 3 4 5)
Comments: They completed the 50 acres in two and a half days, roughly 12 days faster than anticipated.	5

Business Relations	Rating (1 2 3 4 5)
Comments: They were quite easy to deal with, the Foreman went out of his way to accommodate BLM and our expectations.	5

SUBCONTRACTS

Are Subcontracts Involved? (Check one)	YES x NO
Comments:	

KEY PERSONNEL

Project Manager/ Principal Investigator (Name)	Patrick Tierney
Comments: This crew went through with incredible speed, completing @ 50 acres in two and half days. The work met or exceeded the contract specifications. They were easy to deal with. Highly recommend them to anyone needing this type of work.	
Key Person (Name)	
Comments:	
Key Person (Name)	
Comments:	

CUSTOMER SATISFACTION

Is/was the contractor committed to customer satisfaction?	x YES NO
If this is the Final Report, would you recommend selection of this firm again?	x YES NO N/A
Comments: Summitt Forests did an exemplary job and by far exceeded the expectations of the Mariposa County Fire Safe Council and the fire agencies. The communication between Barry Ledbetter and the Fire Safe Council staff, was appreciated and made things run very smooth. Great work and the Fire Safe Council looks forward to collaborating on fuels reduction projects in the future.	

PROJECT OFFICER SIGNATURE

Project Officer	Patrick Tierney		
Signature	/s/ Patrick Tierney	Date	10/31/2014
Phone	209-966-3253		
Fax			
Internet Address	ptierney@irishabroad.com		

CONTRACTING OFFICER CONCURRENCE

Contracting Officer Concurrence	Initial		Date	
------------------------------------	---------	--	------	--

CONTRACTOR'S REPRESENTATIVE

Contractor's Representative	Bacillio Blanco		
Phone	(541) 535-8920		
Fax			
Internet Address	http://www.summittforests.com		

SUMMARY RATINGS

Quality		Cost Control	
Timeliness of Performance			
Business Relations			

CONTRACTING OFFICER SIGNATURE

Contracting Officer	Megan Atkinson		
Signature	/s/ Megan Atkinson	Date	11/19/14
Phone	209-966-7700		
Fax	None		
Internet Address	matkinson mcfsc@live.com www.mariposafiresafe.net		

CONTRACTOR'S REVIEW

Were comments, rebuttal, or additional information provided?*			
	YES	x	NO
*If yes, they are on file in	Location	Phone	
Attached (check if attached)			

U.S. DEPARTMENT OF INTERIOR
BUREAU OF LAND MANAGEMENT
CONTRACTOR PERFORMANCE PROFILE

INTERIM REPORT: (REPORT PERIOD: FROM: _____ TO: _____)

☒ FINAL REPORT

I. CONTRACT IDENTIFICATION

CONTRACTOR NAME:

ADDRESS: Summit Forests, Inc
1257 Siskiyou Blvd. PMB # 218
Ashland, OR. 97520-2241

PROJECT TITLE: Poverty Flat Whitebark
Pine Restor. Haz Fuels Reduct.

PROJECT LOCATION: Clayton, IDAHO
Poverty Flat - Challis Field Office

PROJECT DESCRIPTION: release to thin for whitebark pine
cut lodgepole pine and subalpine fir $\leq 8"$ DBH

CONTRACT NUMBER:

L12PD01866

AWARD DATE: 9-17-2012

CONTRACT DUE DATE: 9-30-2013

ACTUAL COMPLETION DATE: 9-13-2013

SOLICITATION METHOD:

- ☐ SEALED BID
☐ NEGOTIATED

CONTRACT AWARD AMOUNT: \$17,810.00

CUMULATIVE TOTAL TO DATE: NA

FINAL CONTRACT AMOUNT: \$17,810.00

TYPE OF CONTRACT:

- ☐ FIXED PRICE
☐ COST REIMBURSEMENT
☐ OTHER:

II. PERFORMANCE EVALUATION Enter a numeric rating for each category below: 1 = Poor; 2 = Fair; 3 = Good; 4 = Excellent; 5 = Outstanding. Detailed comments are required for each rating assigned. See scoring matrix attached.

CATEGORY	RATING
A. QUALITY/TECHNICAL PERFORMANCE:	4
B. CONTRACT MANAGEMENT:	4
C. TIMELINESS:	5
D. COST CONTROL (IF APPLICABLE):	
TOTAL SCORE (SUM OF SCORES FROM EACH CATEGORY)	0
E. WOULD YOU SELECT THIS FIRM AGAIN? <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No PLEASE EXPLAIN: Accommodating, friendly, on time and well prepared. They were easy to work with and I would recommend them highly.	

III. EVALUATOR	
NAME: Dana L. Perkins	OFFICE: ID931 / ID330 Challis
TITLE: Ecologist	TELEPHONE NO: 208-879-6243
SIGNATURE: Dana L. Perkins	E-MAIL ADDRESS:
DATE: 9/17/2013	dperkins@blm.gov

IV. CONTRACTOR REVIEW (TO BE COMPLETED BY THE CONTRACTOR)	
CONTRACTOR NAME: ADDRESS:	PHONE NO. FAX NO. E-MAIL ADDRESS
<ul style="list-style-type: none"> • I AGREE WITH THE RATING ASSIGNED • I DISAGREE WITH THE RATING ASSIGNED (PROVIDE EXPLANATION BELOW): 	
SIGNATURE:	
DATE:	

V. FINAL AGENCY RATING AND REVIEW (TO BE COMPLETED BY THE CONTRACTING OFFICER)				
FINAL RATING				
QUALITY/ TECHNICAL PERFORMANCE	CONTRACT MANAGEMENT	TIMELINESS	COST CONTROL	
MEAN SCORE (SUM OF SCORES DIVIDED BY NUMBER OF CATEGORIES EVALUATED)				0
CONTRACTING OFFICER NAME: SIGNATURE:		PHONE NUMBER: FAX NUMBER:		
DATE:		E-MAIL ADDRESS:		
AGENCY OFFICIAL REVIEW: (AN AGENCY OFFICIAL ONE LEVEL ABOVE THE CONTRACTING OFFICER MUST COMPLETE THIS SECTION IF THE CONDITIONS IN FAR 42.1503 APPLY).				
AGENCY OFFICIAL NAME: TITLE: SIGNATURE:		PHONE NUMBER: FAX NUMBER:		
DATE:		E-MAIL ADDRESS:		
RELEASE OF INFORMATION				
SOURCE SELECTION INFORMATION - Disclosure of the information contained on this form is subject to the policy prescribed in FAR Part 3.104-4 and 42.1503(b).				
Form 1510-60 (June 1997)				

**APPENDIX: SCORING MATRIX
(FORM 1510-60 and 1510-60A)**

U.S. DEPARTMENT OF INTERIOR
BUREAU OF LAND MANAGEMENT
CONTRACTOR PERFORMANCE PROFILE

☐ INTERIM REPORT: (REPORT PERIOD: FROM: _____ TO: _____)
☒ FINAL REPORT

I. CONTRACT IDENTIFICATION

CONTRACTOR NAME: Summit Forest ^S Inc. ADDRESS: 2305 Ashland St. #432 Ashland, OR 97520-3777	PROJECT TITLE: Wallace Haz. Fuels Red. Unit 21 L13PX1720
PROJECT LOCATION: Wallace, ID	
PROJECT DESCRIPTION: Level III Skidding	

CONTRACT NUMBER: L13PX1720	AWARD DATE: 9-15-2013 CONTRACT DUE DATE: 10-30-2013 ACTUAL COMPLETION DATE: 10-26-2013
SOLICITATION METHOD: <input checked="" type="checkbox"/> SEALED BID <input type="checkbox"/> NEGOTIATED	CONTRACT AWARD AMOUNT: 24,726.00 CUMULATIVE TOTAL TO DATE: FINAL CONTRACT AMOUNT: 24,726.00
TYPE OF CONTRACT: <input checked="" type="checkbox"/> FIXED PRICE <input type="checkbox"/> COST REIMBURSEMENT <input type="checkbox"/> OTHER:	

II. PERFORMANCE EVALUATION Enter a numeric rating for each category below: 1 = Poor; 2 = Fair; 3 = Good; 4 = Excellent; 5 = Outstanding. Detailed comments are required for each rating assigned. See scoring matrix attached.

CATEGORY	RATING
A. QUALITY/TECHNICAL PERFORMANCE:	4
B. CONTRACT MANAGEMENT:	4
C. TIMELINESS:	5
D. COST CONTROL (IF APPLICABLE):	N/A
TOTAL SCORE (SUM OF SCORES FROM EACH CATEGORY)	0

E. WOULD YOU SELECT THIS FIRM AGAIN? ☒ Yes ☐ No
PLEASE EXPLAIN:

The contractor assigned an impressive workforce to accomplish this work. They assigned upwards of 20 sawyers who made impressive progress through the unit. They did excellent work, were responsive to land managers concerns, and worked safely in arduous terrain. They are well experienced, have good leaders, and strive to do a good job. This is an excellent contractor, good job Summit!

II. VALUATOR	
NAME: <i>Lonnie Newton</i>	OFFICE: <i>Coeur d'Alene Field Office</i>
TITLE: <i>Fire Ecologist</i>	TELEPHONE NO: <i>208-769-5017</i>
SIGNATURE: <i>Lonnie Newton</i>	E-MAIL ADDRESS: <i>lnewton@blm.gov</i>
DATE: <i>11-15-2013</i>	

IV. CONTRACTOR REVIEW (TO BE COMPLETED BY THE CONTRACTOR)	
CONTRACTOR NAME: <i>Summit Forests</i>	PHONE NO.
ADDRESS:	FAX NO.
	E-MAIL ADDRESS
<ul style="list-style-type: none"> • I AGREE WITH THE RATING ASSIGNED • I DISAGREE WITH THE RATING ASSIGNED (PROVIDE EXPLANATION BELOW): 	
SIGNATURE:	
DATE:	

V. FINAL AGENCY RATING AND REVIEW (TO BE COMPLETED BY THE CONTRACTING OFFICER)			
FINAL RATING			
QUALITY/TECHNICAL PERFORMANCE	CONTRACT MANAGEMENT	TIMELINESS	COST CONTROL
MEAN SCORE (SUM OF SCORES DIVIDED BY NUMBER OF CATEGORIES VALUATED)			0
CONTRACTING OFFICER NAME:		PHONE NUMBER:	
SIGNATURE:		FAX NUMBER:	
DATE:		E-MAIL ADDRESS:	
AGENCY OFFICIAL REVIEW: (AN AGENCY OFFICIAL ONE LEVEL ABOVE THE CONTRACTING OFFICER MUST COMPLETE THIS SECTION IF THE CONDITIONS IN FAR 42.1503 APPLY)			
AGENCY OFFICIAL NAME:		PHONE NUMBER:	
TITLE:		FAX NUMBER:	
SIGNATURE:			
DATE:		E-MAIL ADDRESS:	
<p align="center">RELEASE OF INFORMATION</p> <p>SOURCE SELECTION INFORMATION - Disclosure of the information contained on this form is subject to the policy prescribed in FAR Part 3.104-4 and 42.1503(b).</p> <p align="right">Form 1510-60 (June 1997)</p>			

APPENDIX: SCORING MATRIX
(FORM 1510-60 and 1510-60A)

SOURCE SELECTION SENSITIVE WHEN COMPLETED
 NOT TO BE RELEASED OUTSIDE GOVERNMENT CHANNELS

PAST PERFORMANCE QUESTIONNAIRE

US Department of Agriculture, US Forest Service, Region 2 - Western Zone Contracting is considering the firm listed below. Your comments would be appreciated regarding this firm's past performance.

CONTRACT INFORMATION (Evaluated Contractor to complete this section)

Name and Address of Firm Being Evaluated

SUMMITT FORESTS, INC.
2305 ASHLAND ST STE C PMB 432
ASHLAND, OR 97520
(541) 535-8920

Work Performed as ☒ Prime Contractor ☐ Subcontractor
 Percent of Project Work Performed 100%
 Description of the Work Performed Thin & Handpile 257 Ac.

Contract No. DEMA-13046764 Type of Contract open bid
 Project Title Camp Navajo #14
 Date of Award 4/22/13 Completion Date 8/3/13
 Location Camp Navajo, Bellemont, AZ
 Initial Amount \$61,771 Final Amount \$61,771

CLIENT INFORMATION (Client to complete this section)Name of Evaluator Bruce ButtrelyCompany/Agency Name AZDEMA, CAMP NAVAJOAddress 1 Hughes Ave., Bellemont, AZ 86123Phone Number 602 717 3370Email Address bruce.buttrely@fms.azdema.govPosition Held or Function in Relation to Project FORESTER, PERSignature Bruce Buttrely

Date

22 April 2015**RATINGS** If the rating is "Unacceptable", please provide additional information in the Remarks section of this

"E"	Excellent	Performance greatly exceeded the contract requirements
"VG"	Very Good	Performance exceeded the contract requirements
"S"	Satisfactory	Performance met the contract requirements
"M"	Marginal	Performance met the minimum contract requirements but some material aspects of the contractor's performance were less than satisfactory
"U"	Unsatisfactory	Performance was poor and/or did not satisfy contract requirements
"N/A"	Not Applicable	

Please circle the appropriate rating and provide any supporting information for the following

1. QUALITY:

a)	Level of quality of workmanship or performance related to this project	E	<u>VG</u>	S	M	U
b)	Adequacy/effectiveness of quality control	<u>E</u>	VG	S	M	U
c)	Timeliness/effectiveness of contract problem resolution without extensive customer guidance	<u>E</u>	VG	S	M	U

Contractor Being Evaluated: SUMMIT FORESTS INC.

Client: _____

2. SCHEDULE/TIMELINESS OF PERFORMANCE

a)	Timeliness of submittals, reports, and other documents	E	VG	S	M	U	(N/A)
b)	Compliance with work progress schedule	(E)	VG	S	M	U	N/A
c)	Ability to complete work within contract time allowed	(E)	VG	S	M	U	

3. CUSTOMER SATISFACTION

a)	To what extent were the end users satisfied with the project	E	(VG)	S	M	U	
b)	Contractor was reasonable and cooperative in dealing with your staff Including the ability to successfully resolve disagreements/disputes	(E)	VG	S	M	U	
c)	To what extent was the contractor cooperative, businesslike, and concerned With the interests of the customer	(E)	VG	S	M	U	
d)	Responsiveness to customer's requirements and concerns	(E)	VG	S	M	U	
e)	Overall customer satisfaction	E	(VG)	S	M	U	

4. MANAGEMENT/PERSONNEL/LABOR

a)	Effectiveness of on-site management, including management of suppliers, subcontractors and labor force	(E)	VG	S	M	U	N/A
b)	Ability to hire and retain a qualified workforce to this effort	(E)	VG	S	M	U	N/A
c)	Knowledge/expertise demonstrated by contractor personnel	(E)	VG	S	M	U	
d)	Effectiveness of overall management	E	(VG)	S	M	U	

5. COST/FINANCIAL MANAGEMENT

a)	Ability to meet terms and conditions within the contractually agreed price	(E)	VG	S	M	U	
b)	Has there been any indication that the contractor has had any financial problems? (If Yes, explain below)	Yes				(No)	

6. SAFETY

a)	To what extent was the contractor able to maintain an environment of safety adhere to its approved safety plan and respond to safety issues	(E)	VG	S	M	U	
----	------------------------------------------------------------------------------------------------------------------------------------------------	-----	----	---	---	---	--

7. GENERAL

a)	Ability to successfully respond to emergency and/or surge situations (including notifying COR, PM or Contracting Officer in a timely manner regarding urgent contractual issues)	E	VG	S	M	U	(N/A)
b)	Compliance with contractual terms/clauses	E	(VG)	S	M	U	
c)	Would you hire or work with this firm again? (If No, explain below)	Yes				No	
d)	Was this contract partially or completely terminated for default or convenience or are there any pending terminations (If Yes, explain below)	Yes				No	
e)	In summary, provide an overall rating for this contractor	E	VG	S	M	U	

REMARKS:

"Excellent crew & supervisor.
One instance where slash piles were not
compact but the deficiency was corrected
immediately."

Email this questionnaire to: nhoward@fs.fed.us - Norma Howard, USDA Forest Service, no later
than April 29, 2015

National Institutes of Health
Contractor Performance Report
Standard Evaluation

Contract Data

Evaluation Type: Interim <input checked="" type="checkbox"/> Final (check one)		
Evaluating Organization: <u>TONASKET</u>	Reporting Period: From <u>8/12/13</u> to <u>08/24/13</u>	
Contracting Office: <u>MT. BAKER</u>	Contract Number: <u>A6-0566-</u> <u>C-13-0017</u>	Order Number:
Contractor Name: <u>SUMMITT FORESTS</u>	Contractor Address: <u>1257 SILSKYD</u> <u>BLVD, PMB 218</u>	
DUNS:	City: <u>ASHLAND</u>	State: <u>ORE.</u>
Additional or Alternate Contractor Name:	Zip/Postal Code: <u>97520</u>	Country: <u>USA</u>
TIN: <u>27-0000000</u>	Industrial Code (NAICS): <u>115310</u>	Commodity Code:
		Contract Type: <u>LSC</u>
Contract Award Date: <u>07/22</u> <u>13</u>	Contract Expiration Date: <u>09/30/13</u>	Contract Value: <u>81,878.00</u>
Requirement Description:		

Ratings

Summarize contractor performance and check the number which corresponds to the rating for each rating category (See attached Rating Guidelines).

Quality of Product or Service

0=Unsatisfactory	1=Poor	2=Fair	3=Good	<u>4=Excellent</u>	5=Outstanding
Government Comments for Quality of Product or Service (2000 characters maximum):					

EXPERIENCED FOREMAN (CREW)

Cost Control (Rating and Comments for Cost Control are not required if contract type is Fixed-Price)

0=Unsatisfactory	1=Poor	2=Fair	3=Good	4=Excellent	5=Outstanding
Government Comments for Cost Control (2000 characters maximum):					

Timeliness of Performance

0=Unsatisfactory	1=Poor	2=Fair	3=Good	4=Excellent	<u>5=Outstanding</u>
Government Comments for Timeliness of Performance (2000 characters maximum):					

WELL AHEAD OF SCHEDULE

Business Relations

0=Unsatisfactory 1=Poor 2=Fair 3=Good 4=Excellent

5² Outstanding

Government Comments for Business Relations (2000 characters maximum):

MARIO CORTEZ ALWAYS STROVE TO
MEET GOV.'T EXPECTATIONS

Additional Info

Subcontracts

Are subcontracts involved? ☐ Yes ☒ No (Check one)

Government Comment on subcontracts (2000 characters maximum):

Contractor Key Personnel

Contractor Manager/Principal Investigator (name): SCOTT NELSON

Government Comment on Contractor Manager/Principal Investigator (2000 characters maximum):

Contractor Key Person (name): MARIO CORTEZ

Government Comment on Contractor Key Person (2000 characters maximum):

Contractor Key Person (name): ANGEL ALCAJTER

Government Comment on Contractor Key Person (2000 characters maximum):

Small Business Subcontracting Plan

Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, reporting and other aspects of the plan? ☐ Yes ☐ No ☒ N/A (Check one)

If this is a bundled contract, did the contractor meet the goals and objectives for small business participation?
☐ Yes ☐ No ☒ N/A (Check one)

Government Comments on Small Business Subcontracting Plan (2000 characters maximum):

Small Disadvantaged Business Goals

Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, for small disadvantaged business (SDB) participation, monetary targets for SDB participation, and required notifications? ☐ Yes ☐ No ☒ N/A (Check one)

Government Comments on Small Disadvantaged Business Goals (2000 characters maximum):

Customer Satisfaction

Is/was the contractor committed to customer satisfaction? ☒ Yes ☐ No (Check one)

Would you recommend the selection of this firm again? ☒ Yes ☐ No (Check one) - FINAL REPORT ONLY

Government Comments on Customer Satisfaction (2000 characters maximum):

Admin Info

Project Officer/COTR KAYE CHESTER
Name: (509) 486-5124
Phone: (509) 486-1934
Fax:
E-mail Address:

C.O.
Jorge Samoza
425 783-6053
jsamoza@FSFed.us

Contractor Representative MARIO CORTIZ
Name: (541) 941-1967
Phone:
Fax:
E-mail Address: N/A

Alternate Contractor Representative (Required to insure that at least one person is notified of evaluation)

Name: ANGEL ALCAUTER
Phone: (541) 601-7219
Fax:
E-mail Address:

CONTRACTOR PERFORMANCE ASSESSMENT REPORT (CPAR)

NONSYSTEMS

1. Name/Address of Contractor (Division):

Company Name: SUMMITT FORESTS INC.

Division Name:

Street Address: 1257 SISKIYOU BLVD

City, State, Zip Code: ASHLAND, OR, 97520

Province/Country: US

CAGE Code: DUNS+4 Number: 608261764

PSC: F014 NAICS Code: 115310

2. Report Type:

☐ Interim

☒ Final Report

☐ Addendum

3. Period of Performance Being Assessed: 06/15/2012 - 07/30/2012

4a. Contract Number:

AG03R6C110069 AG03R6D120092

4b. Business Sector & Sub-Sector:

Fuels

5. Contracting Office: WESTERN MONTANA ACQUISITION ZONE

6. Location of Contract Performance:

Bitterroot National Forest Sula & West Fork RD

7a. Contracting Officer: LOREN EBNER

7b. Phone Number: (406) 329-3858

8a. Contract Award Date: **8b. Contract Effective Date:** **9. Contract Completion Date:**

05/29/2012

06/15/2012

07/30/2012

11. Awarded Dollar Value: \$375,256 **12. Current Contract Dollar Value:** \$375,256

13. ☒ Competitive ☐ Non-Competitive

14. Contract Type: ☒ FFP ☐ FPI ☐ FPR ☐ CPFF ☐ CPIF ☐ CPAF ☐ OTHER
MIXED/OTHER:

15. Key Subcontractors and Effort Performed:

CAGE:

CAGE:

CAGE:

16. Program Title:

Bitterroot National Forest TSI and Fuels Reduction

17. Contract Effort Description:

This Task Order required the contractor to thin to a spacing 1,150 acres of small diameter trees less than 10" DBH and hand piled 1,150 acres of material less than 7" in diameter.

Small Business Utilization

Does this contract include a subcontracting plan? No

Date of last Individual Subcontracting Report (ISR) / Summary Subcontracting Report (SSR): N/A

18. Evaluate the following Areas: **Past Rating** **Rating** **Trend**

FOR OFFICIAL USE ONLY

FOR OFFICIAL USE ONLY / SOURCE SELECTION INFORMATION - SEE FAR 2.101, 3.104, AND
42.1503

a. Quality of Product or Service	N/A	Very Good	N/A
b. Schedule	N/A	Exceptional	N/A
c. Cost Control	N/A	N/A	N/A
d. Business Relations	N/A	Exceptional	N/A
e. Management of Key Personnel	N/A	Very Good	N/A
f. Utilization of Small Business	N/A	N/A	N/A

g. Other Areas:

(1):	N/A
(2):	N/A
(3):	N/A
(4):	N/A
(5):	N/A
(6):	N/A
(7):	N/A
(8):	N/A

19. N/A

20. Assessing Official Narrative:

(i.e., PMS, PMA, or Equivalent Individual) Responsible for Program, Project, or Task/Job Order Execution

QUALITY OF PRODUCT OR SERVICE: Upon completion, all work exceeded 90% quality. No notice of non-compliance was issued. Any deficiencies during inspections were dealt with to bring the unit into compliance with the contract specifications however, sometimes it took repeating the issue multiple times by government inspectors before it was dealt with.

SCHEDULE: All work was completed ahead of schedule. Only 59% of the contract time was used.

BUSINESS RELATIONS: The contractor was timely in responding to the needs of the government. All invoices were submitted timely and accurately. The contractor was easy to work with on the timing of when the government wanted work to begin. No sub- contractors were used on this contract. The Contractor has a demonstrated track record of working cooperatively and pro-actively with the Government to anticipate and solve any problems that might come up.

MANAGEMENT OF KEY PERSONNEL: Key personnel were on site at all times. The crew foreman did a good job directing work, communicating the crew progress and schedule to the government and ensuring work met the contract specifications. The contractors quality control was satisfactory.

RECOMMENDATION: Given what I know today about the Contractor's ability to execute

FOR OFFICIAL USE ONLY

what they promised in their proposal, I definitely would award to them today given that I had a choice.

21. Name and Title of Assessing Official

Name: LOREN EBNER

Title: CONTRACTING OFFICER Organization: US FOREST SERVICE

Phone Number: 406-329-3858 Fax Number:

Email Address: lebner@fs.fed.us Date: 12/03/2012

22. Contractor Comments:

ADDITIONAL/OTHER: N/A

CONCURRENCE: I concur with this assessment.

23. Name and Title of Contractor Representative

Name: SCOTT NELSON

Title: PRESIDENT

Phone Number: 541-535-8920 Fax Number: 541-535-9970

Email Address: summittforests@gmail.com Date: 12/18/2012

24. Review by Reviewing Official:

Review by Reviewing Official not required.

25. Name and Title of Reviewing Official

Name:

Title: Organization:

Phone Number: Fax Number:

Email Address: Date:

FOR OFFICIAL USE ONLY

Past Performance Evaluation

Firm: Summitt Forests Inc.

Project: Jimtown Fuelbreak C

Contract No. AG-03H6-C-12-0004

Date Awarded: _____

NTP Issued: _____

Date Completed: 09/23/2012

Rating Scheme: 5 - Outstanding; 4 - Excellent; 3 - Good; 2 - Fair; 1 - Poor; 0 - Unsatisfactory

Ratings

Explain or Clarify

Quality of Products/Services/Construction:

4 Were quality products/services/construction received? _____

4 Did the end result meet expectations regarding quality? _____

Customer Satisfaction:

4 To what extent were the users satisfied with performance and completed products? _____

Cost Control – (A Function of Productivity and Efficiency)

4 Did the contractor stay within contract cost? _____

N/A Proposed prices on changes reasonable? _____

Business Relations:

4 Overall project management? e.g business relations with others. _____

5 Contractor's communication with the project manager/technical personnel and ability to resolve problems? _____

4 To what extent did the contractor contribute to a partnership with the owner? _____

Timeliness of Performance:

5 Did the contractor meet contract performance time? _____

N/A Was the contractor responsive to changes in contract schedule? _____

Summary: Would you do business with this contractor again? Definitely w/o reservations **Probably not**
Probably, w/few reservations **Definitely not**

Why? Foreman was very easy to work with and if specs were not being met I would explain the issue to the foreman and corrective action would take place in a timely manner. Very satisfied with the end result of the project. Extremely productive crew, very impressive to watch them work and move through the units.

Craig Kockler 10/01/2012

Prepared by: COR

Title: _____

10/1/12
(Date)

Don Custad
(Signature)

10/1/2012
(Date)

Please add Comments on back or attach pages as needed.



United States
Department of
Agriculture

Forest
Service

Klamath
National
Forest

Goosenest Ranger District
37805 Highway 97
Macdoel, CA 96058
(530) 398-4391
TDD (530) 398-5744

File Code: 6300

Date: 05/09/2012

Route To: Summit Forests Inc. (Scott Nelson, President)

Subject: Enrique Garcia and crew

Dear Scott;

I am writing this letter to express my gratitude to Enrique Garcia and his crew. They have just completed the Mt. Hebron planting contract which consisted of 2,098 acres. This is the largest planting program the Goosenest district has had in a long time. There were many challenges to overcome in order to complete this project. What we thought would be difficult and complex, Enrique assured us that "it is no big deal".

With varied terrain the species mix had to be constantly adjusted to fit ground conditions. Enrique would always check species mix for the next "bag up", if needed, he would rearrange planters on the hill to fit site conditions. His willingness to work with us on this issue improved planting quality.

The nursery had grown about 10M of extra-large Douglas-fir. These were a problem to plant as they required shovels and reduced the number of trees planters could carry. Enrique once again assured us that "it was no big deal". Planters used shovels, carried fewer trees and quickly worked through the problem.

Safety on this project was an issue from the beginning due to a high density of snags and often windy conditions. On one occasion, I was concerned about some gusty winds and suggested we all call it a day. He readily agreed even though it was still early in the day.

In summary, Enrique and his crew was a joy to work with. They were enthusiastic about their work, had good comradery with each other and seemed happy to be working hard.

If you have any additional questions regarding this matter, please feel to contact me.

Mike Reed
District Silviculturist
530-398-5795, rmreed@fs.fed.us.





Dinah Walker <summittforests@gmail.com>

2012 SMMU Tree Planting Release

1 message

Hatakeda, Ed -FS <ehatakeda@fs.fed.us>

Tue, May 22, 2012 at 9:15 AM

To: "summittforests@gmail.com" <summittforests@gmail.com>

Attached is a Contract Release Form that needs Scott's signature. If you happen to have any reservations/claims against this contract in addition to receipt of final payment, please list them in the Reservations section. You will also need to sign, print your name and date.

Some information to pass on to Scott and Perfecto regarding the contract is that I am very pleased with the work that was done. The quality of the work was very good for the number of trees that were planted with only minor problems that were very easily worked out on site. Your operation is very professional with an end product that is very good. I enjoyed working with Joel and Hugo on Flats Fuelwood Pod Planting and Smokey. Equally the same for Enrique and Martin on Jefferson Davis and Ben Davis Replants.

This is the first time that I worked with your company and am impressed with the professional approach during all contact with all of your staff. I look forward to working with you again in the future.

Ed Hatakeda, Forester

Shasta-Trinity National Forests

Mt. Shasta Ranger Station

Phone: 530-926-9655

FAX: 530-926-5120

This electronic message contains information generated by the USDA solely for the intended recipients. Any unauthorized interception of this message or the use or disclosure of the information it contains may violate the law and subject the violator to civil or criminal penalties. If you believe you have received this message in error, please notify the sender and delete the email immediately.


contract-release.rtf

National Institutes of Health
Contractor Performance Report
Standard Evaluation

Contract Data

Evaluation Type: Interim <input type="checkbox"/> Final <input checked="" type="checkbox"/> (check one)			
Evaluating Organization: US Forest Service		Reporting Period: From 04/13/11 to 05/18/11	
Contracting Office: SCP		Contract Number: AG-9JNE-D-11-0031	Order Number:

Contractor Name: Summitt Forest Inc.		Contractor Address: 1257 Siskiyou Blvd PMB#218	
DUNS:	City: Ashland	State: OR	
Additional or Alternate Contractor Name:	Zip/Postal Code: 97520	Country: USA	

TIN:	Industrial Code (NAICS):	Commodity Code:	Contract Type:
------	--------------------------	-----------------	----------------

Contract Award Date: 03/04/11	Contract Expiration Date: 05/18/11	Contract Value: \$70,986.60
-------------------------------	------------------------------------	-----------------------------

Requirement Description: 440 acres of hand tree planting on the Hat Creek District along with 96 acres of hand release.

Ratings

Summarize contractor performance and check the number which corresponds to the rating for each rating category (See attached Rating Guidelines).

Quality of Product or Service

0=Unsatisfactory	1=Poor	2=Fair	X 3=Good	4=Excellent	5=Outstanding
------------------	--------	--------	----------	-------------	---------------

Government Comments for Quality of Product or Service (2000 characters maximum): Contractor provides a very good quality of work, however there were some minor quality issues such as scalping the planting spot and some spacing issues.

Cost Control (Rating and Comments for Cost Control are not required if contract type is Fixed-Price)

0=Unsatisfactory	1=Poor	2=Fair	3=Good	X 4=Excellent	5=Outstanding
------------------	--------	--------	--------	---------------	---------------

Government Comments for Cost Control (2000 characters maximum): The government received an excellent price on this contract.

Timeliness of Performance

0=Unsatisfactory	1=Poor	2=Fair	3=Good	X 4=Excellent	5=Outstanding
------------------	--------	--------	--------	---------------	---------------

Government Comments for Timeliness of Performance (2000 characters maximum): The contractor finished the contract well within the allotted time.

Business Relations 1=Unsatisfactory 2=Fair 3=Good ☒ 4=Excellent 5=Outstanding

Government Comments for Business Relations (2000 characters maximum): this contractor always maintains excellent working relations with this districts COR and Inspectors.

Additional Info

Subcontracts

Are subcontracts involved? ☐ Yes ☒ No (Check one)

Government Comment on subcontracts (2000 characters maximum):

Contractor Key Personnel

Contractor Manager/Principal Investigator (name): *Scott Nelson*

Government Comment on Contractor Manager/Principal Investigator (2000 characters maximum): Works well with COR and inspectors and stayed in contact with COR by phone to take care of any issues that came up.

Contractor Key Person (name): *David Verduco*

Government Comment on Contractor Key Person (2000 characters maximum): Also works well with COR and inspectors.

Contractor Key Person (name): *Hugo Rangel*

Government Comment on Contractor Key Person (2000 characters maximum): works well with COR and inspectors.

Small Business Subcontracting Plan

Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, reporting and other aspects of the plan? ☐ Yes ☐ No ☒ N/A (Check one)

If this is a bundled contract, did the contractor meet the goals and objectives for small business participation?
es ☐ No ☒ N/A (Check one)

Government Comments on Small Business Subcontracting Plan (2000 characters maximum):

Small Disadvantaged Business Goals

Did the contractor make a good faith effort to comply with its subcontracting plan consistent with the goals and objectives, for small disadvantaged business (SDB) participation, monetary targets for SDB participation, and required certifications? ☐ Yes ☐ No ☒ N/A (Check one)

Government Comments on Small Disadvantaged Business Goals (2000 characters maximum):

Customer Satisfaction

Was the contractor committed to customer satisfaction? ☒ Yes ☐ No (Check one)

Would you recommend the selection of this firm again? ☒ Yes ☐ No (Check one) – FINAL REPORT ONLY

Government Comments on Customer Satisfaction (2000 characters maximum): We would use this contractor again and I would recommend this contractor to others.

Admin Info

Project Officer/COTR

Name: Paul White

Phone: 530-336-5521

Fax: 530-336-5758

E-mail Address:

Contractor Representative

Name: David Verduco

Phone: 1-541-535-8920

Fax:

E-mail Address:

Alternate Contractor Representative *(Required to insure that at least one person is notified of evaluation)*

Name: Hugo Rangel

Phone: 1-541-535-8920

Fax:

E-mail Address:

Contracting Officer:

Name: Leslie Solberg

Phone: 530- 252-6657

Fax: 530-252-6408

E-mail Address: lsolberg@fs.fed.us

Standard Contractor Performance Report

Highlighted blocks are required to be completed.

Evaluation Type: Interim Final X (check one)			
Evaluating Organization (Firm Name): Klamath NF		Reporting Period: From 3-3-11 to 5-25-11	
Contracting Office:		Contract Number: AG-91W8-D-11-0024	Order Number (Resource Order): n/a
Contractor Name: Summitt Forests		Contractor Address: Summitt Forests Inc 1257 Siskiyou Blvd PMB 218 Ashland, OR 97520	
DUNS:		City: Ashland	State: Oregon
Additional or Alternate Contractor Name:		Zip/Postal Code: 97520	Country:
TIN:	Industrial Code (NAICS):	Commodity Code:	Contract Type:
Contract Award Date:		Contract Expiration Date:	Contract Value:
Requirement Description (Equipment Type): Contract Tree Planting Crew			

Ratings

Summarize contractor performance and check the number which corresponds to the rating for each rating category (See attached Rating Guidelines).

Quality of Product or Service (How did the Contractor perform, document any noncompliance or performance issues)

0=Unsatisfactory 1=Poor 2=Fair 3=Good 4=Excellent **X 5=Outstanding**

Government Comments for Quality of Product or Service (2000 characters maximum):

Contractor was very good at planting the tree seedlings straight enough, deep enough, and firm enough.

Contractor was also fast enough working through sometimes brushy and slashy areas, yet getting a lot of good work done each day.

Timeliness of Performance (Did the Contractor arrive when expected, demob timely, and perform the work in a timely manner)

0=Unsatisfactory 1=Poor 2=Fair 3=Good 4=Excellent **X 5=Outstanding**

Government Comments for Timeliness of Performance (2000 characters maximum):

Contractor always showed up on time or early with adequate resources, and ready to work.

Business Relations (Did the Contractor perform in a business-like manner; complete administrative requirements timely)

0=Unsatisfactory 1=Poor 2=Fair 3=Good 4=Excellent **X 5=Outstanding**

Government Comments for Business Relations (2000 characters maximum):

Contractor is very businesslike, from owner to foreman to receptionist. Phone call were promptly returned, and friendly.

KP

Additional Info

Contractor Key Personnel

Contractor Manager/Principal Investigator (Owner's Name): Scott Nelson

Government Comment on Contractor Manager/Principal Investigator (2000 characters maximum): *(If applicable, describe working relationship with government representatives for this assignment)*

Scott is very easy to get ahold of, easy to talk with, and has a positive attitude to getting things done. He likes to hear feedback on how things are going with the work, and is always looking for ways to keep his organization refined, efficient, and a good place to work.

Contractor Key Person (Equipment Operator's Name): Perfecto _____ and several foremen.

Government Comment on Contractor Key Person (2000 characters maximum): *(Describe working relationship with government representatives for this assignment)*

Perfecto has a lot of experience with forest crew work, and is easy to talk with about work quality, day to day logistics of the work progress, and crew availability. He is committed to customer satisfaction and operational efficiency. All the foremen likewise are pleasant to talk with, and while all have passable English skills, it does help to know a little Spanish. Crew foremen communicated well with the workers, and along with their inspector, communicated needed adjustments promptly to the workers, verifying adjustments were then made.

Customer Satisfaction

Is/was the contractor committed to customer satisfaction? ☒ Yes ☐ No (Check one)

Would you recommend the selection of this firm again? ☒ Yes ☐ No (Check one)

Government Comments on Customer Satisfaction (2000 characters maximum): *(If no to either of above, explain below)*

This contractor is easy to work with, and provides timely and high quality work at a good price.

Admin Info

Project Officer/COTR: *(Individual completing the evaluation)*

Name: Todd J. Drake

Phone: 530-493-1740

Fax: _____

E-mail Address: tjdrake@fs.fed.us

Contractor Representative

Name: Scott Nelson

Phone: 541-535-8920

Fax: _____

E-mail Address: _____

Alternate Contractor Representative

Name: _____

Phone: _____

Fax: _____

E-mail Address: _____

Contracting Officer:

Name: Katherine Pasini

Phone: 530-252-6621

Fax: _____

E-Mail Address: _____

CONTRACTOR PERFORMANCE REPORT

Ref: FAR 42.15

(X) () Interim - Period Report: From May 21, 2009 To June 2, 2009
 Final

Name and Address of Contractor Summitt Forests, Inc. 1257 Siskiyou Blvd Ashland, OR 83420	Contract Number: <u>AG-02NV-P-09-0085</u> Contract Award Date: <u>05/12/2009</u> Contract Amount (include options): <u>\$83,204.00</u>
--------------------------------------------------------------------------------------------------------	------------------------------------------------------------------------------------------------------------------------------------------------------

Type of Contract: () Fixed Price () Cost Reimbursement
 () Other (Identify): _____

Description of Project:

Ashton/Island Park Tree Planting Project

Project Difficulty: () Routine () Difficult () Simple

Ratings: Summarize contractor performance and circle in the column on the right the number that corresponds to the performance rating for each rating category. See last page for rating scale explanation.

Quality	Comments	0 1 2 3 4 +
4	<p>The foreman of the planting crew was Jose Ortiz with Summitt Forests, Inc. He was always willing to listen to me and correct any problems we found. This crew had not planted in prescalped areas before, so we worked on placement of the auger hole within the scalp. I also asked them to space off natural and planted seedlings and aspen patches. They sometimes spaced off bad trees and as soon as we asked Jose to talk to the crew he would. We also had scattered firmness problems and one day it was fairly bad and he trusted my inspectors and let the crew know they needed to improve. Jose was a good foreman and had good control over his crew and they listened to him when he corrected them.</p> <p>We also had a tree preparation crew that one of my inspectors ran. Kevin, Danny and Jose did a good job of getting the trees out of the cache every day. The contract stated they could start at 10:00 am and had to be done by 3:00 pm. The foreman of the planting crew asked if the tree prep crew could start at 8:00 – everyone was agreeable so they did.</p>	0 1 2 3 4 +
Cost Control	Comments	0 1 2 3 4 +
4	<p>There are no cost issues. Summitt Forests, Inc. had a competitive bid.</p>	0 1 2 3 4 +

Timelines 4	Comments There were no delays and we actually got finished 8 days ahead of schedule.	0 1 2 3 4 +
Business Relations (Working w/Government) 4	Comments Scott was always available to talk to and we worked together on when the crew could start and what he needed to complete the job, especially concerning the snow cache. Jose was very good to get along with. I appreciated his willingness to tug on trees to see if they were firm after we would find firmness problems and to let his crew know they needed to improve.	0 1 2 3 4 +
Business Relations (Working w/subcontractors and consultants)	Comments Not Applicable	0 1 2 3 4 +
Customer Satisfaction (end users) 4	Comments Summitt Forests, Inc. is a respectable company. They have crews that know what they are doing and can get it done in a timely manner. Quality was above 90%.	0 1 2 3 4 +

Key Personnel Performance

Name: <u>Scott Nelson</u>	Comments/Rating: 4	<u>Company President, I have always been able to contact him to work on scheduling.</u>
Name: <u>Jose Ortiz</u>	Comments/Rating: 4	<u>Excellent Foreman of the planting crew. He had the respect of his crew and he let them know when they could improve.</u>
Name: <u>Kevin and Danny</u>	Comments/Rating: 4	<u>Excellent wrapping crew. Used great care in opening the cache every day so as not to damage seedlings. Finished on time every day.</u>

Would you select this contractor again, given the choice? Explain.

Yes, I would use this contractor again. He works well with the Forest Service, is available to talk to and has crews that can complete the project in a professional and timely manner.

Rating Official Name/Title:

Signature

Becky Nedrow - COR

Date: June 17, 2009

Phone/FAX/E-Mail Address

(208) 652-1238

(208) 652-7863

bnedrow@fs.fed.us

Contractor's Review (attach comments, if any)

Contractor's Name

Scott Nelson Sum.#10000

Signature

Phone/FAX/E-Mail Address:

Date

6/28/09

541-535-8920

541-535-9970 FAX-

Summ.#25@aol.com

Final Rating. Re-assess initial rating based on contractor comments.

Quality

Cost Control

Business Relations (FS)

Timelines

Customer Satisfaction

Business Relations (other)

Contracting Officer Name:

Signature

Connie Osborne

Date

Phone/FAX/E-Mail Address:

(208) 557-5833

(208) 557-5829

chosborne@fs.fed.us